



**RCC Cable Trench works (1.5KM) from CPP3 to CPP2 at MRPL,  
Mangalore**

**MANGALORE REFINERY & PETROCHEMICALS LTD.**  
(A subsidiary of Oil & Natural Gas Corpn. Ltd – ONGC)  
Regd. Office: Kuthethoor P.O., Via: Katipalla, Mangalore-575030 (India)  
Phone: 0091-824-2270400 Fax: 0091-824-2271239

**Corrigendum-1**

**To**

**Tender No. 3200000900 dated 30.08.2024**

**For**

**RCC Cable Trench Works (1.5KM) from CPP-3 to CPP-2 for  
Power System Upgradatrimon Projects**

**With reference to the above tender, bidders are requested to note the following:**

The items, conditions, specification and stipulations of the Bidding Documents and the modified portion to the extent indicated in

- a) **Annexure-I:** Commercial Addendum
- b) **Annexure-II:** Reply to Pre-bid Queries

The implications of the same, elsewhere in the tender shall be taken care of appropriately by the bidders. All other terms and conditions, stipulations and specifications of tender shall remain unaltered.

**Note:**

Bidder shall submit copy of these documents along with the techno-commercial bid, **duly signed and stamped**, as a token of having read and understood the same.



**RCC Cable Trench works (1.5KM) from CPP3 to CPP2 at MRPL,  
Mangalore**

**Annexure-I**  
**Commercial Addendum**

<b>SI No.</b>	<b>Volume</b>	<b>Section No./Clause No.</b>	<b>Page no</b>	<b>Existing Tender Clause</b>	<b>Modification</b>
<b>1)</b>	Volume-I of II	Cover Page / Section-1: Notice Inviting Tender (NIT), Table Sl.No. (8): Bid closing date / time	1 & 4 of 383	13.09.2024@ 15:00 Hrs (IST)	18.09.2024 @ 15:00 Hrs (IST)
<b>2)</b>	Volume-I of II	Cover Page / Section-1: Notice Inviting Tender (NIT), Table Sl.No. (9): Date/ Time of Technical Bid opening	1 & 4 of 383	13.09.2024@ 15:30 Hrs (IST)	18.09.2024 @ 15:30 Hrs (IST)

**Annexure -II: Reply to Pre-bid Queries (Pre-bid Meeting held on 04.09.2024)**

MRPL Tender No. 3200000900 dated 30.08.2024

RCC Cable trench work 1.5 KM from CPP-3 to CPP-2 for PSUP

SL NO.	BIDDING DOCUMENT		SUBJECT	Bidder's Query	Owner's Reply
SI	PAGE NO.	CLAUSE NO.			
1		Duration of Contract / Contract Period	Duration of Contract / Contract Period	<p>The tender notice specifies that the contract period shall be 6 (six) months from the date of placing the LOA/PO. However, we request an extension of the contract period to a minimum of 10 (ten) months for the following reasons:</p> <p><b>Mobilization:</b> The mobilization process itself requires 1 month, leaving only 5 months for construction activities.</p> <p><b>Excavation Challenges:</b> As discussed during the pre-bid meeting, the entire cable trench will be constructed by excavating hard laterite rock, which is a time-consuming activity requiring the use of a breaker.</p> <p><b>Underground Obstacles:</b> Since the cable trench is to be constructed within the refinery complex, there is a significant risk of encountering underground cables during excavation. Obtaining the necessary permits for excavation and executing the work under these conditions presents considerable challenges.</p>	No change in time period. Contractor has to work parallelly at various locations suitably to complete the project on schedule.
2		SOR	Laying of Precast Cover Slab	<p>The laying of the precast cover slab can only be carried out after the electrical cables are laid and the sand filling is completed, which is not within the scope of this tender. Therefore, the work front for laying the precast slab will be released before the completion of the contract period. As a result, we cannot extend the completion period for this reason while retaining 10% of the BG amount.</p>	<p>contractor has to release work front for the laying of cable progressively and accordingly electrical contractor will release the front for laying of slab in progressive manner only. Delay in front for installing slab because of other agency (not attributable to contractor) will be granted by providing time extension. Accordingly contractor has to extend BG from the date of the completion of project.</p>