

LSTK-B PACKAGE: CIVIL AND STRUCTURAL WORKS



#### LSTK-B PACKAGE: CIVIL AND STRUCTURAL WORKS **ADDENDUM 04**

#### **ADDENDUM 04**

<u>To</u>

#### MRPL Tender No. 3200000490 dated 26.02.2021

### TENDER FOR CIVIL AND STRUCTURAL WORKS (LSTK-B PACKAGE) MRPL MARKETING TERMINAL PROJECT AT DEVANGONTHI, BANGALORE MARKETING INFRASTRUCTURE PROJECTS, MRPL

#### With reference to the above tender, Bidders are requested to note the following:

The items, conditions, specification and stipulations of the Bidding Documents are modified to the extent indicated as follows

- a. Annexure 01 Commercial Addendum.
- b. Annexure 02 Technical Clarifications.

The implications of the same, elsewhere in the tender shall be taken care of appropriately by the bidders. All other terms and conditions, stipulations and specifications of tender shall remain unaltered.

#### Note:

Bidders shall upload the copy of these documents along with the technical- commercial bid, **<u>Digitally Signed</u>**, as a token of having read and understood the same.





### LSTK-B PACKAGE: CIVIL AND STRUCTURAL WORKS ADDENDUM 04

#### ANNEXURE 01 – COMMERCIAL ADDENDUM

Sl.	Volume	Section No./Clause	Page No.	<b>Existing Tender Clause</b>	Addition / Deletion / Modification
No.		No.			
1.	Annexure 01 – Commercial Addendum	Addendum 02	02 of 17	Upto 31.03.2021 @ 15:00 Hrs (IST)	MODIFIED AS: UPTO 07.04.2021 at 15.00 HRS (IST)
2.	Annexure 01 – Commercial Addendum	Addendum 02	02 of 17	Unpriced Online Bid Opening date: 31.03.2021 at 15:30 Hrs (IST)	MODIFIED AS: Unpriced Online Bid Opening date: 07.04.2021 at 15:30 HRS (IST)
3.	Volume I, Commercial Section.	Special Conditions of Contract- Annexure II to SCC – Terms of Payment	516 of 2784	1.0 MOBILISATION ADVANCE NOT APPLICABLE	THE CONTENTS UNDER CLAUSE 1.0 IS REPLACED BY THE FOLLOWING:  1.0 MOBILISATION ADVANCE OWNER do not entertain Advance payment. In case, Mobilisation advance is insisted by successful bidder, the same shall be decided on need basis only. The advance payment is recoverable proportionately from the progressive bills duly certified by the Engineer- in-charge. Full advance will be recovered against payments due on Mechanical Completion of the work / completion of supply as applicable. Such recovery shall be time





# LSTK-B PACKAGE: CIVIL AND STRUCTURAL WORKS ADDENDUM 04

Sl.	Volume	Section	No./Clause	Page No.	<b>Existing Tender Clause</b>	Addition / Deletion / Modification
No.		No.				
						based, but not essentially linked with progress of work. Interest free advance payment is not allowed for any cases.
						1.1 Contractor, if requested, shall be paid fully recoverable interest bearing Mobilization Advance up to a maximum of 10% (Ten Percent) of awarded Contract Value. The mobilization advance will attract an interest @ SBI lending rate prevailing at the time of release of payment plus 2%.
						<ul> <li>1.2 Interest bearing Mobilization advance payment shall be released in 2 or more instalments / Stages as mutually agreed, based on progress of the work / Mobilization, in the following manner:</li> <li>1.2.1 First Instalment: 5% (Five percent) of awarded Contract value shall be payable as the first instalment of mobilization advance after fulfilling the following formalities by the Contractor:</li> </ul>
						i. Signing of contract agreement by the Contractor.
						ii. Submission of a separate bank guarantee towards Contract





### LSTK-B PACKAGE: CIVIL AND STRUCTURAL WORKS ADDENDUM 04

Sl.	Volume	Section	No./Clause	Page No.	<b>Existing Tender Clause</b>	Addition / Deletion / Modification	
No.		No.					
						Performance from an Indian Nationalised / Scheduled Bank / Indian branch of International Bank in approved proforma towards due performance of contract.	
						iii. Submission of a separate Bank Guarantee from an Indian Nationalised / Scheduled Bank / Indian branch of International Bank as stipulated in approved proforma equivalent to 10% of 110% of the awarded contract value covering mobilization advance which shall be kept valid till completion of work. However, contractor may submit Bank Guarantee of 10% as above in two stages of 5% each for availing advance against clauses 1.2.1 & 1.2.2.	
						1.2.2 <b>Second Instalment:</b> The next / subsequent instalment of such advance shall be released only after submission of utilisation certificate for the previous	





# LSTK-B PACKAGE: CIVIL AND STRUCTURAL WORKS ADDENDUM 04

Sl.	Volume	Section No./Clause	Page No.	Existing Tender Clause	Addition / Deletion / Modification
No.		No.			
					advance instalment paid and satisfy the OWNER/Engineer-in-charge in this regard.  However, release of 2nd Instalment will be at the discretion of the OWNER.
					<ul> <li>1.3 Part Bank Guarantees based on advance instalments are also allowed.</li> <li>1.4 The advance payment is recoverable proportionately from the progressive bills duly certified by the Engineer-in-charge. Full advance will be recovered against payments due on Mechanical Completion of the work/completion of supply as applicable. Such recovery shall be time based, but not essentially linked with progress of work.</li> </ul>
					1.5 Interest free advance payment is not allowed for any cases.
4.	Volume I, Commercial Section.	Special Conditions of Contract	509 of 2784	NEW CLAUSE IN SCC	ADDITION OF NEW CLAUSE IN SCC AFTER CLAUSE 48.18:
					49.0 PROJECT SPECIFIC ACCOUNT  For the benefit of the Project, the CONTRACTOR shall maintain Project Specific Bank Accounts, with a bank approved by the OWNER to ensure that





# LSTK-B PACKAGE: CIVIL AND STRUCTURAL WORKS ADDENDUM 04

Sl.	Volume	Section No./Clause	Page No.	Existing Tender Clause	Addition / Deletion / Modification
No.		No.			
					finances released by the OWNER, line of credit received from the lenders to meet working capital requirements and all revenues & other receipts arising from the CONTRACT and under any agreements are deposited into such Account(s). Withdrawals and appropriations during the Contract Period, at any relevant time, from such Account(s) shall be made only for the purpose of Project/Project Facilities and Services. The CONTRACTOR shall submit the bank statements of such accounts as and when requested by PMC/OWNER for verification purposes.





### LSTK-B PACKAGE: CIVIL AND STRUCTURAL WORKS ADDENDUM 04

#### **ANNEXURE 02 (TECHNICAL CLARIFICATIONS)**

Sl.	BIDDING DOCUMENT				
No.	PAGE No.	CLAUSE No.	SUBJECT	QUERY	CLARIFICATION
1.	-	-	Regarding Bore well/Tube well installation and assurance of required output discharge quantity	As per the tender, the Raw Water requirement is 60 KL for Raw Water Sump, 100 KL for Fire Water Sump, 40KL for Portable Water. Taking into account of above, the minimum Bore Well water requirement per day is 200 KL + 40 to 120 KL for Raw Water Treatment Plant depending on the Raw Water quality. So, average Raw Water quantity requirement per day is 300 KL subjected to Raw Water quantity. Kindly clarify the alternative if the Ground water level is not sufficient for 300 KL in 4 Numbers of Bore Wells as specified in Tender.	Bidder to refer the P&ID number 20005-GEN-P-PID-1020 which is part of VOLUME-2 TECHNICAL - PART-6_Part2 with page number 54 of 56 or 2546 of 2790 of tender document for number of bore well and capacity details.
2.	Addendum 1, Volume II, Technical Part 1, Page 1078 of 2784	-	Sewage Treatment	There are two types of STP specified in Tender Document in Page No. 121 of 514 in Volume 2 Technical Part 1, one is Sewage Treatment Plant 7M X 6M and the another one is Sewage Treatment plant, 14KL capacity catering to 450 people treated sewage to be used for toiletry and washrooms. Kindly clarify the number of STP's required as per the Tender Scope.	Bidder to refer Addendum-2 (Sheet 10 of 109) issued to all the bidder for the STP scope mentioned in Page No. 121 of 514 in Volume 2 Technical Part 1.





### LSTK-B PACKAGE: CIVIL AND STRUCTURAL WORKS ADDENDUM 04

Sl.	BIDDING DOCUMENT		SUBJECT	QUERY	CLARIFICATION
3.	Addendum 2 to LSTK Tender B, Page 93 of 109	20005-GEN- L-DW-3001, Sheet 1 of 1	OVERALL PLOT PLAN	Please confirm scope of Item No. 32 in the "Schedule of Facilities" Table.	All the area shown in the overall plot plan under the legend shall be RCC Road / Pavement as per actual loading condition and shall be under the scope of LSTK B Contractor.