
 
 
 

 

 

 

Addendum - 1 

 

To 

 
MRPL Tender No. 9680000M1B dated 11.03.2022 

 

 

DESIGN, SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF LPG AMINE CONTACTOR FOR 
LPG AMINE ABSORBER SYSTEM IN PFCC UNIT AT MRPL, MANGALURU, KARNATAKA 
 

 

With reference to the above tender, bidders are requested to note the following: 

 

 

The items, conditions, specification and stipulations of the Bidding Documents stand modified to the extent 

indicated in Annexure -1 - Commercial Addendum Annexure-2 – Steel Price Variation Clause. 

 
 
The implications of the same, elsewhere in the tender document shall be taken care of appropriately by the bidders. All 

other terms and conditions, stipulations and specifications of tender shall remain unaltered.  

 

Bidders shall submit copy of this Addendum-1 including its Annexure-1 with the techno-commercial bid, duly 

signed and stamped, as a token of having read and understood the same. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

MANGALORE REFINERY & PETROCHEMICALS LTD. 
 

(A subsidiary of Oil & Natural Gas Corpn. Ltd – ONGC) 
 

Regd. Office: Kuthethoor P.O., Via: Katipalla, Mangalore-575030 
(India) 

Phone: 0091-824-2270400 Fax: 0091-824-2271239 
 



 
 

Annexure-1: Commercial Addendum 
 
 

SI. No. Section No. / Clause  No. The Clause/Description stands Modified as below 

1 

Tender Description: 
Design, Supply, Installation, 
Testing & Commissioning 
assistance for LPG Amine 
Contactor 

Bidders to read changed description as mentioned below: 

 

 Design, Supply, Installation supervision, Testing & commissioning assistance for LPG 

Amine Contactor and Supply & installation of internals. 

 

2 

NIT, table Sr. No. 11, Page no. 
8 of 178, Duration of Contract 
/ Contract Period 
12 (Twelve) Months on FOT 
Site Basis from the date of 
Purchase Order (PO).The date 
of receipt of material at site 
shall be considered as date of 
delivery 

Bidders to read the Duration  of Contract / Contract Period as below:  

 

 12 (Twelve) Months on FOT Site Basis from the date of Purchase Order (PO).The 

date of receipt of material at site shall be considered as date of delivery. 

 

 Amine Contactor shall be delivered in Single piece along with the packed internals 

at site as per delivery stated in above point. 

 

 Bidders are responsible for Supplying of Contactor at Site as single point 

responsibility and then after delivery of equipment at site, Amine Contactor shall 

be erected / installed by TES / MRPL under Supervision of Bidder and prior to 1 

month of installation bidders shall be intimated for making arrangements for 

installation of internals. 

3 
NIT, Clause no. 5.0 TECHNICAL 
CRITERIA, Page no. 10 of 178 

Bidders to read Technical Criteria as per below:   

 

Bidders to ensure submission of technical PTR ( one similar Job order) in which they have 

designed, manufactured and supplied at least one similar equipment in the last 10 years 

having minimum below mentioned technical descriptions: 

 

1. Pressure Vessel/Column / Tower / Reactor with trays or packing 

2. MOC: Carbon steel/ Plate Thickness not less than 65mm 

3. Length: Not less than 20m 

4. Cladding: SS clad 

 

4 
New Clause:         
Steel Price variation  

Bidder to note and consider steel price variation as per attached Annexure-II below: 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 
 

ANNEXURE-II 
 
 

PRICE VARIATION FOR SUPPLY OF STEEL 

 

1. The price variation shall be applicable on supply price of bulk steel material for site fabrication / construction for 

permanent incorporation in work i.e. for structural steel, steel plates for tankage works and reinforcement bars (TMT) 

only. 

 

2. The price variation shall be applicable for structural steel, steel plates for tankagesworks and reinforcement bar (TMT) 

procured from primary producers only (SAIL/ TATA/ RINL/JSW/ VIZAG/JINDAL). 

 

3. The Contract Price shall be adjusted for any increase/decrease on account of variation in steel price as per the formula 

below: 

V=P x Q x M-Mo 

Mo 

Where, 

V=Total Variation in material (steel) cost i.e. increase or decrease in the amount (in Rupees) to be paid or recovered. 

 

P= Base Price (excluding taxes and duties) of structural steel and reinforcement bars  shall be that as issued from O/o Chief 

Engineer, CPWD, Delhi NCR for the month for which the last price bid is submitted.  The base price (excluding taxes and 

duties) of steel shall be INR 58715/- per metric ton. 

(For example/illustration purpose, the copy of the base price circular as issued by O/o Chief Engineer, CPWD, Delhi NCR 

for the month of October 2021 is attached Annexure IX to SCC).  

 

Q= Qty of tank steel / structural steel / Reinforcement supplied during the month 

 

Mo = Price Index for steel reinforcement bars, Structural Steel shall be the All India Wholesale Monthly Price Index for 

MILD STEEL: LONG PRODUCTS and for steel shall be MILD STEEL: FLAT PRODUCTS released by Office of 

Economic Advisor to Government of India, Department of Industrial Policy and Promotion (DIPP), Ministry of Commerce 

and Industry corresponding to the period of the base price for the month for which the last price bid is submitted. (For 

example purpose, the website snapshot of the same for the month of Jan to Dec 2021 is attached as Annexure X to SCC) 

 

M= Price Index for steel reinforcement bars, structural steel shall be the All India Wholesale Monthly Price Index for MILD 

STEEL: LONG PRODUCTSand for steel shall be MILD STEEL: FLAT PRODUCTS released by Office of Economic 

Advisor to Government of India, Department of Industrial Policy and Promotion (DIPP), Ministry of Commerce and 

Industry two months prior to the month in which steel is received at the project site and IMIR (Incoming material inspection 

report) is approved by PMC. 

 

4. Bidder while submitting their offer will consider the base price of steel as given above (i.e. the value of P). The 

variation payable by OWNER shall be based on the base price of steel (i.e. the value of P) as the reference point. 

 

5. Upto two months prior to the contractual completion date or approved extended completion date (*), upward price 

variation will be payable considering the applicable indices as per the above formula.  

 

6. However, beyond two months prior to the contractual completion date or approved extended completion date (*),  the 

final indices (i.e the value of M) used for upward price variation shall be restricted to indices prevailing prior two 

months of the contractual completion date or approved extended completion period (*) as applicable. 

(*) Approved extended completion period shall mean the justified extension in completion period. 

 

7. In case of delay by the contractor beyond contractual delivery date for reasons attributable to contractor, final indices 

used for upward price variation shall be restricted prior to indices prevailing at two months of the contractual 

completion period only. 

 



8. However, for downward / negative price variation, indices used for the purpose shall be two months prior to the month 

in which steel is received at the project site and IMIR (Incoming material inspection report) is approved by PMC. 

 

9. In case the extension of contract period is on grounds of additional scope of work, the price escalation shall be paid only 

on additional scope of work. 

 

(Example for understanding is provided in table below for reference purpose only) 

Suppose the contractual delivery date (CDD) (i.e Mechanical completion) is 31
st
 May 2021 and two month prior to CDD is 

31
st
 March 2021. Then price variation shall be payable as follows beyond 02 months of CDD for various cases: 

 

 

 

Case 
Upward Price Variation 

beyond 31
st
 Mar, 2021 

Negative Price variation 

beyond 31
st
 Mar, 2021 

No delay beyond CDD 
Indices shall be restricted to 

March 2021 Actual indices of the month 

prior to two months in which 

steel is received at the project 

site and IMIR (Incoming 

material inspection report) is 

approvedby PMC. 

 

Delay beyond CDD for 

reasons not attributable to 

Contractor& approved 

extension upto 30
th

 Sep 2021  

Indices shall be restricted 

uptotwo months prior to Sept, 

2021, i.e. Jul 2021 

Delay beyond CDD upto 30
th
 

Sep, 2021 for reasons 

attributable contractor 

Indices shall be restricted to 

March 2021 

 

10. For the purpose of SCC Clause 27, Price adjustment for slipaage in completion, the contract value shall be considered 

inclusive of price variation on account of steel price variation. 

 

11. Even if there is no price adjustment claim, contractor shall submit all relevant data to prove that there is no downward 

variation. 

 

12. Price variation for materials shall be applicable for measured and certified quantity only. 

 

13. The purchase orders along with all the backup documents for all items, for which price variation is applied as 

mentioned above shall be sent to EPCM/OWNER within 15 days of placement of purchase orders to vendor(s). 

 

The quantities of various item(s) /material(s) approved by EPCM as above shall only be considered for the purpose of price 

variation. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 
 
 

Circular issued by O/o Chief Engineer, CPWD, Delhi NCR for the month of October 2021 is attached  

[Annexure IX to SCC] 

 

 
 

 

 
All India Wholesale Monthly Price Index for MILD STEEL: LONG PRODUCTS and for steel shall be MILD STEEL: FLAT 

PRODUCTS released by Office of Economic Advisor to Government of India, Department of Industrial Policy and Promotion 

(DIPP), Ministry of Commerce and Industry corresponding to the period of the base price for the month for which the last price bid 

is submitted. (For example purpose, the website snapshot of the same for the month of Jan to Dec 2021) 
 



[ANNEXURE X TO SPECIAL CONDITIONS OF CONTRACT] 
 

 
 

 

 

 

 

 

 

 

 

 

 



 
 

 

 
 


