
 

 

 
 

 

MANGALORE REFINERY & PETROCHEMICALS LTD. 
 

(A subsidiary of Oil & Natural Gas Corpn. Ltd – ONGC) 
 

Regd. Office: Kuthethoor P.O., Via: Katipalla, Mangalore-575030 (India) 
Phone: 0091-824-2270400 Fax: 0091-824-2271239 

 

E-PUBLIC Tender No.: 3200000506  Date:07.05.2021  
 

E-LIMITED TENDER 

FOR SUPPLY OF FABRICATION GROUPS TO CARRY OUT 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS 
FOR PROJECT DEPARTMENT AT MRPL, MANGALURU 

AS PER TENDER SPECIFICATION. 

 

Tender Download Start Date 07.05.2021 

Tender Download End Date & Time 18.05.2021; 15.00 Hrs 

Bid Closing date & Time 18.05.2021; 15.00 Hrs 

Unpriced Bid Opening date & Time 18.05.2021; 15.30 Hrs 

MRPL has discontinued publication of Tender Adverti sements through 
newspapers or any other print media. 

The complete Tender/Bidding document is available for view/download on MRPL website 
http://www.mrpl.co.in as well as on https://eprocure.gov.in/epublish/app. 

Further replies to pre-bid queries, all updates, Corrigendum, Addendum, Amendments, 
Extension in last date of submission of bid, Clarifications etc.,(if any) to the 
Tender/Bidding document will be hosted on above indicated websites only. 

Bidders should regularly visit above indicated website to keep themselves updated. 

 
Prepared & issued by 

MRPL 
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FOR SUPPLY OF FABRICATION GROUPS TO CARRY OUT FABRI CATION 

OF PIPELINE AND OTHER STRUCTURAL JOBS FOR PROJECT 
DEPARTMENTAT MRPL, MANGALURU 
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LETTER INVITING BID (LIB) 
 

M/s  
 
-------------------------------- 
-------------------------------- 
 
Subject:  
 
Dear Sir(s), 
 
Mangalore Refinery and Petrochemicals Limited (MRPL), a subsidiary of Oil and Natural Gas 
Corporation Limited, is operating a 15.25 MMTPA fuels refinery at Mangalore. The Refinery 
complex is integrated to Aromatic Complex and designed to produce 900,000 TPA of Paraxylene. 
 
 

 
MRPL invites sealed bids for “supply of fabrication groups to carry out fabricat ion of pipeline 
and other structural jobs for Project Department” , Karnataka under e-bids in single stage two 
bid system through e-tendering for subject works. 
 
 

1.0 BRIEF SCOPE OF WORK: 
 
 

The “ supply of fabrication groups to carry out fabrication of pipeline and other structural jobs for 
Project Department” , Tender for this project will be executed on Item Rate basis. 
 

The scope of work under this contract shall in general, but not be limited to Supply of fabrication 
groups along with supervisors (Maximum two groups one supervisor) during plant/equipment 
shutdowns and whenever project work is taken up for fabrication, welding and erection of pipelines 
and other structural jobs as detailed in the scope of work at locations (inside and outside refinery 
premises) as decided by MRPL. The contract shall be valid for a period of one year  from the 
placement of order. 
 
Bidder to refer the SCC &Part II-Technical Section of Bidding Document for complete details  
 
 
 

2.0 SALIANT DETAILS OF THE TENDER: 
 

SL.No.  Description  
 

Details 

1 Tender Number 

 

3200000506 

2 Brief Description of the 
Tender 

 

E-LIMITED TENDER FOR SUPPLY OF FABRICATION 
GROUPS TO CARRY OUT FABRICATION OF PIPELINE 
AND OTHER STRUCTURAL JOBS FOR PROJECT 
DEPARTMENTAT MRPL, MANGALURU 
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3 Tender Type 

 

E-Limited 

4 Bid Type 

 

Two Bid 

5 Mode 

 

Electronic Procurement System (EPS) 

6 Tender Document 
download start date 

07.05.2021 

7 Bid Closing date/Time 

 

18.05.2021 @ 15.00 Hrs (IST) 

8 Date / Time of Technical 
Bid Opening 

 

18.05.2021 @ 15.30 Hrs(IST) 

9 Pre-bid Conference 
 

Not Applicable 
 

10 EMD Bid Security Declaration in lieu of EMD Waiver  

11 Duration of Contract / 
Contract Period 1 Year from the date of issue of Letter of Acceptance.  

12 
Purchase Preference for 
Micro & Small 
Enterprises(MSE) 

Applicable 

13 

Purchase Preference 
linked with Local content 
(PP-LC) as per revised 
policy 
 

Applicable 

14 Item(s) Splittable No 

15 

Relaxation in 
PQC(Financial Turnover 
& Past Experience) for  
Start-up Companies 

Not Applicable 

16 Offer Validity 120 days from Final Bid closing Date 

17 
BREACH OF CONTRACT 
(PENALTY CLAUSE)  Applicable 

18 Security deposit Applicable @ 3% of the Order value 

19 Defect Liability Not Applicable 

20 Integrity pact Applicable 

21 
 

A 
Contact details – 

 

Technical Queries 

 

Mr. Sougata Murmu 
Email Id:sougata@mrpl.co.in 
Ph. No: 0824-2882084 
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B Commercial Queries 

Section In charge: Mr.Krishnaraj Bhandary M. 
Email:krishnaraj@mrpl.co.in 
Ph. No: 0824-2882054 

Dealing Officer: Vishnu Kumar Sah 
Email: vishnu_kumars@mrpl.co.in 
Ph. No: 08242882069 

 

22 

Contact person For 
Queries related to E-
tendering 

Mr. Dilip Ranganath, 
Email: eps@mrpl.co.in 
Phone No. 0824-288-2248 /2298 
(Dealing officer / Section In charge details as mentioned 
above may also be contacted). 

 

23 
Alternate Contact details 
for E-Tendering 

Mr. Mr. Prabhuswamy,  
prabhuswamy@antaressystems.com 
Phone No. 080 - 49352000 

 

24 

 

Address to submit the 
tender document (in 
case of Manual 
Tender/Other Relevant 
Documents ) 

Projects Department,  
Nethravathi building    
Mangalore Refinery and Petrochemicals Ltd,  
Mangalore -575030, Karnataka, India  
(Please mention tender number  on the envelop) 

 

If dates identified as (*) above happen to be a declared holiday/closed day in MRPL Mangaluru, then 
activity shall be conducted on next working day at 15.30 Hrs (IST). The complete Bidding Document is 
available on MRPL website: www.mrpl.co.in and Govt. Website: http://eprocure.gov.in/eprocure/app 
Bidders can view / download the document from any one of the websites mentioned above. 
 
Request for extension or any queries received from any bidder with less than four working days prior 
to bid due date shall generally be ignored, since there will not be adequate time for proper 
communication with Client and other Bidders. Bidders shall submit the bid directly and in their own 
name without involving any intermediaries 

3.0  Bidders are requested to submit zero deviation bid , strictly as per terms and conditions of 
the Bidding Document. Bidder is required to confirm  the same in the proforma provided in 
the Bidding Document. Stipulation or any deviation may render the bid liable for rejection.  

 

4.0 DOCUMENTS AND DATA REQUIRED WITH BID 
 

4.1 Online Bids are requested under competitive bidding on e-procurement basis for the captioned 
subject item in total compliance to technical specifications, scope and terms & conditions of 
enquiry documents / attachments. 

4.2 Bidders are required to upload the bid along with all supporting documents & priced part on the e-
tendering website. 

4.3 It is clarified that if authenticated documents are either not submitted through e-tendering or not 
submitted in original, in physical form, offer shall not be considered. 

4.4 If Bidder is in the Holiday / Blacklist of any CPSU / State PSU / Central or State 
Government Undertaking. Bidder shall give a self-declaration to this effect. 
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4.5 Bidder shall fulfil the following qualification criteria in order to qualify for this work: 

 

I. Pre-Qualification Criteria (PQC):  
 

i) Financial Turnover:  
 

a. 
The Average Annual Financial turnover of the bidder during the last 3 years 

ending 31st March of the previous Financial year should be at least 
Rs. 13.89 Lakhs 

b. Net worth of the bidder as per latest audited annual financial results shall be positive 

 

ii) Past Experience: 
 

The Bidder should have experience of having successfully carried out and completed similar work during the 

last 7 years ending last day of the month previous to the one in which tenders are invited, which experience 

should be any one of the following: 

 

Important information to be noted by the bidders: 
 

 Bidders are requested to visit MRPL website http://mrpl.co.in regularly to keep themselves 
updated. Any Revision, clarification, addendum, corrigendum,  for replies to queries raised 
during pre-bid meeting Time / Due date extension etc., (if any) , to this tender would 
appear on the above websites only and & will not be published on any other Media /Press.  

 

 In case of E-Tenders, the Technical & Price Bid Formats should be downloaded, filled & 
uploaded in the EPS portal (https://www.tenderwizard.com/MRPL). 
 

Contact details & Address for Site visit. 
 

 
Contact Details 

 
Address 

           Mr. SOUGATA MURMU 
Ph.No: 0824-2882084 

 

 
Mangalore Refinery & Petrochemicals Limited. 

(A subsidiary of Oil & Natural Gas Corpn. Ltd – ONGC) 
Kuthethoor P.O., Via: Katipalla, Mangalore-575030 (India) 
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a Three similar completed works, each costing not less than 

 Rs. 18.52 Lakhs 

 

b Two similar completed works, each costing not less than   Rs. 23.15  Lakhs 

c One similar completed works, costing not less than  Rs. 37.05 Lakhs 

 

Note: A. Similar Work is defined as Fabrication / Welding / Erection of Piping and Structural jobs / Mechanical 

Maintenance / Project related jobs in Refinery / Petrochemicals / Fertilizer / Chemical / Power 

Plants. 

2. All above indicated amounts are exclusive of Service Tax / GST. 

Note: B. Bidder is required to provide the following documentary proof in support of meeting Pre-Qualification 

Criteria along with their technical bid: 

 

1. Annual reports containing Audited balance sheets and Profit & Loss statement, in the first instance itself, in 

support of their fulfilling the qualification criteria. (In case of audited annual accounts for the financial year 

2019-20 are not available, the provisional annual accounts duly certified by Chartered Accountant to be 

submitted) 

 

2. Bidder shall furnish documentary evidence covering similar work mentioned above, but not be limited to  : 

i) Copies of work orders/ relevant pages of contract/SOR,  

ii) Proof of Completion / completion certificate indicating value of work completed against above order, 

in support of their fulfilling the qualification criteria. 

 

3. Other relevant documentary evidence for all the above mentioned criteria. 

(As applicable for the tender) 

 

4. All documents furnished by bidder in support of meeting the experience criteria of PQC shall be: 

EITHER 

“Duly certified by Statutory Auditors of the Bidder or a practicing Chartered Accountant (not being an 

employee or a director or not having any interest in the bidder(s) company/firm) where audited accounts 

are not mandatory as per law. 

OR 

“Duly notarized by any Notary Public in the bidders country.  
 

 

Note: C. The bidder should not be under a black-list/ holiday list of any state/central government 
department or undertaking (including PSUs). Bidder shall give a declaration to this effec 
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5.0 Rejection Criteria: 

 

 

5.1 Bidder to quote for all items enlisted in the BOQ otherwise bid shall be rejected. 
Offers received after the due date / time shall be rejected. 

5.2  Techno-commercial offer without Bid Security Declaration in lieu of EMD waiver shall be 

rejected. However, PSU’s / firmsregistered with NSIC / MSME vendors registered with 

State department of Industries & 

Commerce (DIC) are exempted from submission of Bid Security Declaration in view of 

EMD waiver. 
 

5.3 Non adherence to technical / commercial terms and incomplete bids and bids in  

deviation to tender conditions will be liable for rejection 

5.4 Bidders failure to enter into Integrity Pact as applicable for the Tender along with the  

bid duly signed shall be liable for rejection. 

5.5 If technical bid & price bid are submitted together. 

5.6 Bids found to have been submitted with falsified / incorrect information 

5.7 The bidders who are on Holiday / Negative list of OWNER on due date of submission of           

bid/ during the process of evaluation of the bids, the offers of such bidders shall not be 

considered for bid opening / evaluation / Award. If the bidding document were issued 

inadvertently / downloaded from website, offers submitted by such bidders shall also be 

not considered for bid opening / evaluation / Award. 

5.8 Consortium / Joint bids shall not be accepted. 

5.9 Offers not meeting statutory requirement are liable for rejection. 

5.10 Bidder to quote for all items enlisted in the SOR(Prefilled), otherwise bid  shall be  rejected 

 

6.0 Bid Evaluation Criteria  

6.1 The Bidder should accept all the Technical Specification and scope of work given in toto 
as given in the tender. 

6.2 Techno Commercially acceptable bids will be evaluated on overall L1 basis.  i.e., lowest 
% on the SOR rates. 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
 

    
Tender no: 3200000506 Page 10 of 323 Bidder’s Seal & Signature  

 
 

6.3 MRPL intends to award the contract to 3 (three) Contractors in the ratio of 40% to L1 
and 30% each to next two bidders at L1 SOR rate. 

6.4 Counter offer/s would be offered to other bidders, i.e., L2, L3 and so on for acceptance 
of L1 SOR rate by giving minimum of 2 working days. Bidders who have accepted and 
confirmed the counter offer within the specified time limit will be ranked in the order of 
their revised offer price and will be considered for award of order to the first three 
bidders in the order their ranking. 

6.5 If any of the bidders do not confirm within the specified time limit, it will be construed that 
the bidder has not accepted the counter offer. 

6.6 In case of a tie in same % being quoted by more than one party, then the bidder with 
higher turnover (Average of 3 years Annual turnover ) will be considered as lowest 
ranking tenderer. 

6.7 MRPL has the discretion to negotiate with L1 bidder, if rates offered by L1 bidder are not 
acceptable to MRPL. In such cases, negotiated/counter offer will be construed as L1 
and such negotiated L1 will be offered to other qualified bidders also 

6.8 In case, if the number of successful bidders are less than the MRPL requirement of 
three successful bidders, MRPL reserves the right to re-distribute the left over balance 
work available to the successful bidder provided the bidder meet the Average Annual 
Turnoveras defined below. 

 
i) For 60:40 % jobs (two successful bidders) as follows: 
 

a 
Average Annual Financial Turnover during the last 3 years 
ending 31st March of the previous financial year should be 
at least 

Rs 14.45 Lakhs 

 
 

ii) For 100% jobs (Single successful bidder) as follows: 
 

a 
Average Annual Financial Turnover during the last 3 years 
ending 31st March of the previous financial year should be 
at least 

Rs 24.09 Lakhs 
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Annexue-1 to LIB 

SELF-CERTIFICATION 
 

I, _____________________ S/o/D/o of _________________________________, working as 
CEO/CFO/Company Secretary (indicate, as applicable) of the Company 

_______________________________ having its registered office 
at_________________________________________________________ certify that all the details 
including documents pertaining to Bidder Qualification Criteria signed by undersigned vide our offer 
reference ___________________ against your Enquiry document 
______________________________________, are true, authentic, genuine and exact copy of its 
original. 

It is certified that none of the documents are false/forged or fabricated. All the documents submitted 
has been made having full knowledge of (i) the provisions of the Indian laws in respect of offences 
including, but not limited to those pertaining to criminal breach of trust, cheating and fraud and (ii) 
provisions of bidding conditions which entitle the Owner to initiate action in the event of such 
declaration turning out to be a misrepresentation or false representation. 

I further certify that further documents, if any, required to be submitted by our company, shall be 
submitted under my knowledge and those documents shall also be true, authentic, genuine, exact 
copy of its original and shall not be false/forged or fabricated. 
 

DECLARATION 

I, _____________________ S/o/D/o of _________________________________, working as 
CEO/CFO/Company Secretary (indicate, as applicable) of the Company 

_______________________________ having its registered office at 
_________________________________________________________ with reference to our bid 
_________________________ against your Enquiry document 

___________________________,declare that in case, at a later date, any of the document submitted 
in our bid referred above is found to be false/forged or fabricated, I, shall be held responsible for the 
same and Owner has every right to take action against me and my company, as deemed fit as per 
provisions of the bidding documents including  Owner’s right to put our company on Holiday/Blacklist 
for future business with Owner. 

Specimen Signature of authorized representative 

 

Signature 

Name & Designation (CEO or CFO or Company Secretary) 
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SUPPLY OF FABRICATION GROUPS TO CARRY OUT FABRICATI ON OF 

PIPELINE AND OTHER STRUCTURAL JOBS FOR PROJECT DEPA RTMENT 
 

TENDER NO. 3200000506 
 
 
 
 

 
 

INSTRUCTION TO BIDDER(S) (ITB) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

INSTRUCTION TO BIDDER(S) (ITB) 
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35.0 CONTRACT AGREEMENT 

36.0 E-PAYMENTS 

37.0 TRANSPORTATION 

38.0 PUTTING UP BUILDINGS ON PROJECT SITE 

39.0 GENERAL GUIDELINES 

40.0 DIFFRENCE IN MEANINGS /TERMS 

41.0 CORRECTNESS OF DOCUMENT 

42.0 BID VALIDITY 

43.0 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER 

44.0 CONDITIONS FOR MICRO & SMALL ENTERPRISES (MSE’S) 

45.0 PURCHASE PREFERENCE FOR MICRO AND SMALL ENTERPRISES 

46.0 CONDITIONS FOR START UP COMPANIES 

47.0 POLICY TO PROVIDE PURCHASE PREFERENCE (LINKED WITH LOCAL CONTENT) (PP-
LC) 

48.0 BANK GUARANTEE(BG) VERIFICATION  UNDER THE “STRUCTURED FINANCIAL 
MESSAGING SYSTEM” (SFMS 
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INSTRUCTION TO BIDDER(S) (ITB) 

1.0 GENERAL: 

1.1 Mangalore Refinery and Petrochemicals Limited (MRPL), a subsidiary of Oil and Natural Gas 
Corporation Limited, is operating a 15.25 MMTPA fuels refinery at Mangalore. The Refinery 
complex is integrated to Aromatic Complex and designed to produce 900,000 TPA of 
Paraxylene. 

1.2 The bidder is advised to read these instructions carefully and to ensure that hisresponse 
complies fully with the requirements of the tender. Failure to provide the information and 
documents required by this Invitation to Bid may render the Bid to be unacceptable. Tender 
should be submitted in the prescribed form supplied by the company only. 

1.3 The bidder shall download the complete set of tender document from the owner’s website as 
per the index of the tender, fully read, understand & compile the same as per the various 
instructions contained herein and in “Instructions to Bidder”.  

1.4 Every bidder must submit bid strictly in accordance with the conditions and specifications 
prescribed by MRPL. Special conditions (if any) submitted along with the tender documents by 
the bidder will not be applicable to this Tender, in case they are in conflict with any of our terms 
and conditions. 

1.5 Bidders to note that Physical/ Hard Copy of the Tender Documents shall not be issued from 
the office of Tender Inviting Authority. Any request in this regard shall not be entertained under 
any circumstances. 
 

2.0 COST OF BIDDING: 

2.1 The Bidder shall bear all costs associated with the preparation and submission of its bid and 
MRPL will in no case be responsible or liable for those costs, regardless of the conduct or 
outcome of the bidding process. 
 

3.0 SITE VISIT : 

2.1 Bidder is advised to visit and examine the site and its surrounding and shall familiarize himself 
of the existing facilities and environment and shall collect all other information which he may 
require for preparing and submitting the Tender and entering into the contract. Claims and 
objections due to ignorance of existing conditions or inadequacy of information will not be 
considered after submission of the Bid and during the contract period / after contract period. All 
costs for and associated with site visits shall be borne by the bidder. 

2.2 The bidder and any of his personnel or authorised representatives will be granted permission 
by the OWNER to enter upon its premises and lands for the purpose of such inspection, but 
only upon the explicit condition that the bidder, its personnel or authorised representative shall 
be understood to have released and indemnified the OWNER and its personnel from and 
against all liability in respect thereof and will be responsible for personal injury (whether fatal or 
otherwise), loss of or damage to property and any other loss, damage, cost and expenses 
incurred as a result of such visit. 
 

4.0 TENDER INSTRUCTIONS:  
 

4.1 The Tender document comprises of following sections:- 
• Letter Inviting Bid. 
• Instruction to Bidder& its attachments. 
• Proposal Forms 
• General conditions of Contract. 
• Formats of Credentials / Bid security declaration form / Security Deposit, etc. 
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• Integrity pact, etc. 
• Deviation statement, declaration, etc 
• Scope of work / Special Conditions of Contract, 
• Price bid format. 
• Contract Workers Safety Policy. 
• Technical Specifications / standards 
• Drawing if any 

4.2 The Tender Documents shall always be & remain the exclusive property of the Owner without 
any right with the Bidder to use them for any purpose except for submitting the tender in 
accordance with the provisions of these instructions by the prospective Bidders and for use by 
the successful Bidder with reference to the work. The Owner shall have no obligation to return 
to the Bidder the Tender Documents submitted by the Bidder. 

4.3 The Tender shall be completely filled in all respects and shall be tendered together with 
requisite information & annexure. The Bidder is expected to examine the Tender Documents, 
including all instructions, specifications and drawings in the tendering document. Failure to 
furnish all the information required by the tendering documents or tender  incomplete in 
particulars or submission of tender not substantially responsive to the tendering document in 
every respect shall result in rejection of the Tender. 

4.4 The Tender Documents, including all instructions, specifications and drawings in the tendering 
document. Failure to furnish all the information required by the tendering documents or tender 
incomplete in particulars or submission of tender not substantially responsive to the tendering 
document in every respect shall result in rejection of the Tender. 

4.5 It is hereby stipulated that the Tenderers shall not affect any corrections/ alterations/ 
modifications in the Tender Documents and various formats contained therein. Any correction/ 
alteration/ modification in the Tender Documents by the Bidder shall make their tender liable for 
rejection. 

4.6 Originals of the documents related to the tender should be produced as and when asked for 
verification, and failure to produce such Original document(s) at specified date, time and place 
would mean rejection of tender for further evaluation. 

4.7 When person signing the Tender / agreement is not the sole Proprietor of the company the 
original Power of Attorney or a Notary certified copy thereof authorizing such person to act and 
sign on behalf of the company must be enclosed. 

4.8 Date format should be DD/MM/YYYY (Date/Month/Year). 

4.9 Bidders should get clarified all the technical doubts and other points related to the tender before 
submitting the priced and un-priced offer.  

4.10 MRPL reserves the right to accept or reject any or all tenders and at any stage of the tender 
evaluation process at the company's sole discretion and without assigning any reason thereof. 

4.11 Any false/fake/incorrect information submitted by the bidder/contractor while submitting the bid 
will be liable for rejection of bid, action like Forfeiture of EMD, Cancellation of the Order, 
Forfeiture of Security deposit including Banning/Holiday listing of the Bidder’s Company/ 
Contractor in all ONGC/MRPL establishments. 

4.12 Any false/fake/incorrect information surfaced out after award of job would lead to action like 
Forfeiture of EMD, Cancellation of the Order, Forfeiture of Security deposit including 
Banning/Holiday listing of the Bidder’s Company/ Contractor in all ONGC /MRPL 
establishments. 

4.13 If the successful bidder, backs out during finalization of tender/after award of order, action will 
be initiated by MRPL as deemed fit. 
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4.14 The tender terms/ conditions as per SCC (Special conditions of the contract) Supercedes all 
similar terms prescribed under GCC/ Other Conditions of Contract (OCC). 

4.15 MRPL reserves it right to seek the Originals if needs or inspect the documents at its premises 
for verification and return. In case, it is found that the bidder has attempted to mislead MRPL on 
any counts, MRPL many proceed with any action that is deemed fit. 

4.16 “The item supplied / service provided shall be Environment friendly and Energy efficient”. 
 
 
 
 
 

5.0 CLARIFICATION REQUESTS BY BIDDER:  

5.1 Although the details presented in this Tender document consisting of Conditions of Contract, 
Scope of Work, Technical Specifications and Drawings have been compiled with all reasonable 
care, it is the Bidder’s responsibility to ensure that the information provided is adequate and 
clearly understood. 

5.2 Bidder shall examine the Tender document thoroughly in all respect and if any conflict, 
discrepancy, error or omission is observed, Bidder may request clarification at any time up to 
one week prior to the tender closing date. Such clarification requests shall be directed as per 
the contact details mentioned in the NIT. 

5.3 Any failure by Bidder to comply with the aforesaid requirement shall not excuse the Bidder, 
after subsequent award of contract, from performing the work in accordance with the 
agreement. 

5.4  Response to queries/ clarifications raised will be sent as expeditiously as possible to all who 
have been issued / downloaded the Bidding Document, through e-mail and also hosted on 
CPP Portal. The response shall not form part of the Bidding Document unless issued as an 
Addendum/ Amendment. 

5.5 Bidders are expected to resolve all their clarifications/ queries to the Bidding Document and 
submit their bid in total compliance to Bidding Document without any deviation/ stipulation/ 
clarification. 

5.6 Pre-bid meeting shall be organised, if specified in NIT/LIB, as per details given in NIT/LIB 
  

6.0 CORRIGENDUM/ ADDENDUM/ CLARIFICATION : 

6.1 MRPL may, for any reason whether at his own initiative or in response to the clarification 
requested by the prospective bidder, issue amendment in the form of 
addendum/corrigendum/clarification during the Tender period and subsequent to receiving the 
Tenders. Any addendum / corrigendum / clarification thus issued shall become part of Tender 
document. 

6.2 For addendum/corrigendum/clarification issued during the Tender period, Bidder shall consider 
the impact in his Tender. For addendum/corrigendum/clarification(s) issued subsequent to 
receiving the Tenders, Bidder shall follow the instructions issued along with 
addendum/corrigendum/clarification(s). 

6.3 Such Addendum / Corrigendum/ Clarification(s) shall be uploaded on the MRPL website 
(https://mrpl.co.in) / Owner’s e-tendering portal and it will not be published in news paper. 
Prospective bidders should visit the above MRPL website / MRPL’s e-procurement site from 
time to time to make note of corrigendum/addendum/clarification if any. MRPL is not 
responsible for non-receipt of any communication / information of 
addendum/corrigendum/clarification. 

6.4 All such Addendum / Corrigendum / Clarification(s) issued shall form part of the Tender 
Documents. 

6.5 It is incumbent on all the Bidders to view, download, understand and furnish Addendum / 
Corrigendum / Clarification(s) along with his/its/their tender. Any deviation/ clarification due to 
non-receipt of Addendum / Corrigendum / Clarification(s) at later stage should not be 
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entertained. Any bid without copy of Addenda/ Corrigenda/ Clarification(s), if issued, as mark of 
its acceptance may not be accepted. 
 

7.0 CONFIDENTIALITY OF BIDDING DOCUMENT:  

7.1 All information disclosed to the Tenderers by way of the Tender Documents shall be considered 
confidential and any person/ Tenderer shall not part with possession of the Tender Documents 
or copy or disclose information thereof to any party, except as may be necessary for carrying 
out the work. It is being understood that the Tender Documents have been downloaded by the 
eligible Tenderer solely for the purpose of bidding. Where it is found that any Tenderer has 
violated and has disclosed sensitive and vital information impugning on the security of the 
installation/ national security, necessary action, as may be called for, may be taken against the 
Tenderer concerned in addition to his being liable to be black listed and/ or barred from 
participating in future bids. 

8.0 LANGUAGE OF BID:  

8.1 The Bid and all correspondence incidental to and concerning the Bid shall be in the English 
Language. For supporting documents and printed literature submitted in any other language, 
an equivalent English Translation shall also be submitted. Responsibility for correctness in 
translation shall lie with the Bidder. In case of any conflict, for the purpose of interpretation of 
the Bid, the English Translation shall govern. 

8.2 In the event of submission of any document / certificate by the Bidder in a language other than 
English, the English translation of the same duly authenticated by Chamber of Commerce of 
Bidder's country shall be submitted by the Bidder. 

9.0 PREPARATION AND SUBMISSION OF BIDS:  

9.1 The offer must be complete in all respects, leaving no scope for ambiguity. Bidder is fully 
responsible for the bid submitted and no relief or consideration can be given for errors and 
omissions.  

9.2 Date & Time of submission:  Bid must be submitted by the due date and time mentioned in 
the notice Inviting Tender / Letter inviting Bid or any extension thereof as duly notified in writing 
on MRPL / e-tender website. 

9.3 Bidder shall submit the offer in two parts:  

Part I -  Techno-Commercial (un-priced) bid and  

Part II -  Priced bid. 

9.4 Price bid & technical bids if submitted together shall be summarily rejected. 
9.5 Part I  - Techno-commercial bid(Unpriced Bid) shall be submitted with all documents 

that are called for in PDF format only  
 

I. Bid Form as per FORM-A (FORM OF TENDER for Commercial Bid), FORM-   
        A (FORM OF TENDER for Price Bid) & FORM A1 (information about tenderer) 

 

II. Scanned copy of duly authenticated documents of Audited Balance Sheet 
 as per FORM B1 & 2. 
 

III. Copy of EMD/Bid Security submission of Bid Security Declaration in lieu of 
EMD Waiver  as per clause 14.0 below. 
IV. Power of attorney in favour of signatory (ies) of the bid. Digitally signed  
authenticated copy of Power of Attorney, shall be uploaded on the e-tendering  



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
 

    
Tender no: 3200000506 Page 19 of 323 Bidder’s Seal & Signature  

 
 

portal. 
V. Copy of Partnership Deed in case of Partnership Firm or Memorandum & Article of  
Association in case of Limited Company. 

VI. Compliance to Bid requirement as per FORM-C or in case of Deviation/ Exceptions 
(Bidder is requested not to stipulate any deviation), as per proposal FORM-D.  
(Sheet-1)for Commercial Section and (Sheet-2) for Technical Section 
VII. Check List duly filled in as per FORM-E. 
VIII. Reply to Commercial Questionnaire as per FORM-F. 
IX. Details regarding PF as per FORM-G. 
X.Declaration by Bidder regarding Black listing/ Holiday listing as per Performa  
provided in GCC (FORM-P). 
XI.Declaration/confirmation by bidder that they are not black listed by any Government  
Department/ Public Sector on date of submission of bid.(FORM-P1). 
XII. Declaration by the Bidder as per FORM-J. 

XIII. Submission of Undertaking for non-engagement of child labour as per FORM-K  

XIV.Bank details of Bidder as per FORM-L  

XV. Integrity Pact Agreement along with Affidavit, duly signed & stamped as  
per FORM-M1 &Affidavit as per FORM-M2. 
XVI. Letter of Waiver on Letter head of Bidder as per FORM-N 

XVII. Technical offer and Engineering details, if any, required as per Bidding Document. 
XVIII. Blank copy (without price/ Percentage BOQ) of Price bid, indicating Quoted / Not  
Quoted duly signed and stamped. 
XIX. Complete copy Tender document Signed & Stamped on each page in token of  
acceptance. 
XX. Any other information required in the Bidding Documents or considered relevant by  
       the Bidder. 
XXI. Signed & Stamped copy of Statement of Credentials –Form R.  

XXII. Declaration about Liquidation, Court receivership-FORM-S   
XXIII. Signed& Stamped copy of list of Minimum Manpower to be deployed by the  
Contractor . 
XXIV. Declaration about any Current Litigation/ Arbitration, if any, in which bidder is  
involved.(Form-Q)  

XXV. Cancelled cheque of bidders. 
XXVI. PAN card Copy. 
XXVII. Signed Copy of MRPL Contract Workers Safety Policy (Attached separately as  
Annexure-I of SCC)  

XXVIII. Hard copy of following authenticated documents to be submitted to the address  
provided: 
 

1. Bid Security Declaration in lieu of EMD Waiver .(if applicable) 

1. Signed Integrity Pact. (if applicable) 
 

 
 

Note:  Bidders are required to serially number all the pages being appended by them as part of 
submission to the Technical bid. Such numbering shall include Covering letter, Technical 
specifications, Items list  being offered, Drawings, Bid qualification proof, Testimonials, 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
 

    
Tender no: 3200000506 Page 20 of 323 Bidder’s Seal & Signature  

 
 

Certificates, Catalogues, Compliance or Deviation statements, etc as applicable to this Tender 
and create an Index Page with headings and corresponding page numbers. Declaration as per 
the format of ‘Undertaking by Bidders’ duly signed & stamped by the bidder in token of having 
read and understood all the tender requirements and accept all terms and conditions of the 
tender including all corrigendum / addendum / clarification issued, if any. In addition to this, all 
pages of the Tender documents issued by MRPL shall be signed on all pages and 
submitted/upload along with the Technical Bid / attachment in EPS system. 

9.6 Priced bid (Part II)  shall be submitted in the same format as mentioned/Included in the Tender 
document. Otherwise, offer will be liable for rejection. 
 

9.7 No assumption, stipulation, deviations from terms and conditions or presumptions, etc. shall be 
made by the bidder while submitting the offer in the Price Part of the Tender. The liability of 
obtaining all necessary clarity with respect to the tender, its technical aspects and pricing shall 
be on the vendor. MRPL shall be under no obligation whatsoever to entertain any tender bid 
which is based on any assumption, stipulation, deviations from terms and conditions or 
presumptions, etc. and would have the option to reject such bid at their discretion. 

10.0 TENDERS INVITED THROUGH E-PROCUREMENT SYSTEM: 

10.1  For tenders invited through E-Procurement System, bids shall be submitted through online    
(EPS) mode only  on the Owner’s e-tendering portal for tenders invited through e-
procurement mode.  

10.2 Bidders to upload the Un-priced and Price part of their bids strictly in the Unpriced & Priced 
folders respectively at the designated place in the e-tender portal. Non Compliance to the 
same may lead to rejection of their offer. 

10.3 Bids submitted in any other form through Telex/ Fax / Telegram/ E-mail/ Courier/ 
Registered Post/ manually shall not be accepted .  

10.4 However, documents which necessarily have to be submitted in originals like Bid Security 
Declaration in lieu of EMD waiver and any other documents mentioned in the Tender 
Documents have to be submitted offline. The Owner shall not be responsible in any way for 
failure on the part of the Bidder to follow the instructions.  

10.5 Bidders should avoid the last minute rush to the website for registration of user id and 
password, enabling of user id and mapping of Digital Signature, SI no, etc., since this 
exercise require activities from MRPL and EPS provider and needs time. In the event of  
failure in bidder’s connectivity with MRPL/Service provider during the last few hours, bidder is 
likely to miss the deadline for bid submission. Due date extension request due to above 
reasons may not be entertained. 

10.6 Bidders to note that the very act of using Digital Signature Certificate (DSC) for downloading 
the bids and uploading their offers shall be deemed to be a confirmation that they have read 
all pages of the bid document without any exception. 

10.7 E-Procurement System Instructions :  

10.7.1 Tender is invited on-line on the website www.tenderwizard.com/MRPL from the firms having 
Class IIB or above Digital Signature Certificate (DSC) (with Signing & Encryption Certificate) 
issued by any agency authorized by Controller of Certifying Authority (CCA), Govt. of India.  

10.7.2 Offers received online on the e-procurement portal only will be considered for evaluation. 

10.7.3 The server date and time as appearing on website www.tenderwizard.com/MRPL shall only 
be considered as cut-off time for receipt of tenders. Offers received by any other mode will 
not be considered. 

10.7.4 Bidders are responsible for obtaining the digital certificates for participation / submission of 
bids at their cost. 
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10.7.5 The digital certificate shall be registered on the portal www.tenderwizard.com/MRPL and 
bidders shall upload the bid well in time.  

10.7.6 Bidder shall download the bidding manual, system requirement and vendor registration 
manual and JRE setup for portal www.tenderwizard.com/MRPL to get acquainted with the 
procedures for submitting the online bids and load their Bids well within the time provided for 
bid submission to avoid last minute hassles 

10.7.7 MRPL shall not be responsible for any delays occurred due to reasons whatsoever in 
receiving as well as on line submission of offers, including internet connectivity, document 
uploading/downloading issues etc. 

10.7.8 Any corrigendum / amendment to the tender will be uploaded on e-Procurement site 
www.tenderwizard.com/MRPL and will not be published through other mode. Prospective 
bidders should visit the above MRPL e-Procurement site from time to time to make note of 
corrigendum / amendment if any. 

10.7.9 In case of any queries regarding registration, bid submission procedure and system related, 
the bidder shall contact help desk of our e-procurement service provider M/s. ANTRES 
SYSTEM Ltd., contact person Mr. Dilip Ranganath, contact no. 0824-
2882248.Email;eps@mrpl.co.in. 

10.7.10 Support details as mentioned below; 
Support 

Location  Name Contact No. Email ID 

Mangalore Mr.DilipRanganath 0824-2882248 eps@mrpl.co.in 

Bangalore Mr.PrabhuSwamy 080-49352000 prabhuswamy@antaressystem
s.com 

 

11.0 TENDERS INVITED ON MANUAL MODE:  
11.1 For tenders invited through Manual mode submission, Offer shall be submitted in two parts in 

two separate sealed covers: 
Part-I Technical & Commercial (un-priced) bid and  

Part –II Priced bid. 

11.2 Both the sealed covers containing Part-I (Un priced Technical Bid) and Part-II (Priced Bid) 
shall be put in one single cover and submitted by duly super-scribing Enquiry Number & Bid 
Closing date to the following address, before due date and time :  
Materials Department,  

Mangalore Refinery and Petrochemicals Limited,  

Kuthethoor, Katipalla, Mangalore 575 030. 

Karnataka, India  

11.3 In case offer received without super-scribing Tender Number it will be treated as unsolicited 
offer. 

11.4 MRPL will not be responsible for any loss of postal delay. 
 

12.0 PRICE / SCHEDULE OF RATES (SOR) / BILL OF QUANTITIE S : 

12.1 Unless otherwise agreed to in the terms of the Purchase Order/contract, the price shall be 
firm and not subject to escalation for any reason whatsoever till the execution of entire 
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Purchase order/Contract, even though it might be necessary for the Purchase order /Contract 
execution to take longer than the Completion period specified in the Purchase order/Contract. 

12.2 The SOR shall be read in conjunction with all other sections of Tender document. 

12.3 The price quoted by the Bidder shall be firm and fixed for the completion period of the 
tendered works, unless stated otherwise. 

12.4 Rates / amount must be filled in ‘Schedule of Rates / price bid’ only. In any case, Bidder shall 
be presumed to have quoted against the tendered description of work and the same shall be 
binding on the Bidder. 

12.5 Bidder shall quote for all the items of ‘Schedule of Rates / price bid’ after careful analysis of 
cost involved for the performance of the completed item(s) considering all parts of the Tender 
document. In case any activity though specifically not covered in description of item under 
‘Schedule of Rates / price bid’ but is required to complete the work as per Scope of Work, 
Scope of Supply, Specifications, Standards, Drawings, General Conditions of Contract, 
Special Condition of Contract or any other part of Tender document, the item(s) quoted price 
will deemed to be inclusive of cost incurred for such activity. 

12.6 All item(s) of work in the Bill of Quantities shall be carried out as per the specifications, and 
directions / instructions of the Engineer-in-charge and the rates are inclusive of labour, 
supervision, as well as preparatory, incidental, intermediate / auxiliary / ancillary or enabling 
works. 

12.7 The rate shall include all expenditure incurred towards mobilisation and de-mobilisation. All 
prices shall be quoted in Indian Rupees unless otherwise instructed. 

12.8 Bidder shall be considered only if the bidder has quoted for all the items of the ‘Schedule of 
Rates / price bid’ unless stated otherwise. Tenders which are received with some item(s) left 
blank / not quoted for all the items of the ‘Schedule of Rates / price bid’ shall be liable for 
rejection. 

12.9 For supply items under the scope of the Contractor supply, the rates quoted by the Bidder shall 
be all inclusive for delivery of materials at site (F.O.R. destination basis). It shall include Basic 
Cost, all applicable taxes, duties & levies, inspection charge, transportation charges, transit 
insurance, auxiliary taxes, etc. as may be applicable. The consignee for despatch of materials 
shall be the Contractor. However, the Contractor/ Supplier shall be responsible for any 
incidental consequences arising out during the transit of materials up to destination (site).  

12.10 Prices quoted by the Bidders shall be strictly in the given price bid format. Prices should not be 
clubbed with any of items in any way i.e. complete break up as suggested to be given after 
each item for the materials and works covered under the scope of contract, otherwise the bid 
may be considered as non-responsive. 

12.11 Unless stated otherwise in the Tender Documents, the contract shall be for the complete 
supplies, services and composite works as described in the relative scope of supplies, services 
and composite works.  

12.12 All Government circulars/ guidelines applicable on tender work would be enforced from time to 
time and it would be binding on the part of the Bidder/Contractor to abide by the same as per 
stipulations. 

12.13 Price Bid shall not contain any conditions whatsoever. Any condition mentioned therein, Price 
bid shall not be considered for evaluation. 

12.14 Any incomplete bid in any of the above requirement shall be considered as non-
responsive and shall be summarily rejected without any reference whatsoever to the 
Bidder.  
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12.15 Rates to be quoted in Figures & words :. 

The price quoted by the Bidder shall be checked for arithmetic correction, if any, based on rate 
and amount filled by the Bidder in the standard SOR / Price Bid format. If some discrepancies 
are found between the rate / amount given in words and figures, the total amount shall be 
corrected as per the following procedure, which shall be binding upon the Bidder: 

12.15.1 Prices shall be written both in Words and Figures. In the event of discrepancy between the 
price in figures and words, the amount entered in words would be taken into consideration for 
evaluation and finalization of the order. 

12.15.2 When the rate quoted by the Bidder in figures and words tallies but the amount is incorrect, the 
rate quoted by the Bidder shall be taken as correct and amount reworked. 

12.15.3 When there is difference between the rate in figures and words, the rate which corresponds to 
the amount worked out by the Bidder shall be taken as correct. 

12.15.4 When it is not possible to ascertain the correct rate, in the manner prescribed above the rate 
as quoted in words shall be adopted and amount reworked. 

12.15.5 When Bidder has quoted only in figures and the amount written against the particular item 
does not correspond to the rate written in figures, then the higher of the rates i.e. rate worked 
out by dividing the amount with quantity and quoted rate in figures shall be adopted for 
evaluation purposes and in the event such a Tender is determined lowest Tender, then lower 
of the rates mentioned shall be considered to award of the works. 

12.15.6 When Bidder has quoted rates in figures and words but has not calculated the amount and the 
total contract price, such Tenders shall be rejected forthwith without consulting the Bidder. 

12.15.7 For item rate tenders were prefilled rates are given and bidders are  required to quote 
percentage in + or - ,the following shall apply  : 
• In case of any discrepancy in the percentage increase / decrease quoted in figures and 

in words, the percentage increase / decrease quoted in words shall prevail. 
• In case there is a discrepancy in total amount quoted and the total amount arrived at 

after calculating the quoted percentage increase/ decrease over prefilled price as per 
SOR, then the total amount shall be corrected based on the prefilled price as per SOR 
and the quoted percentage. 

• If percentage not quoted  or “NIL” is not indicated, it shall be considered “NIL” for price 
evaluation/award. 

• The “Total quoted amount after considering percentage Increase/ Decrease”  and 
“Amount to be adjusted on Pre-filled estimated cost considering the percentage quoted”, 
shall be in round figures only. 

• Bidder to strike out/indicate (+) or (-) in price bid format , as applicable. In case it is not 
mentioned, it will be considered as (+) and evaluation and ordering shall be carried out 
accordingly. 

12.16 Bidder shall bear, within the quoted rates, income tax liability of both corporate and Personnel 
as applicable in respect of their personnel and their sub contractor’s personnel, arising out of 
this contract. Bidder shall also bear, within the quoted rates, the Corporate Tax, as applicable, 
on the income arising out of this contract.  

12.17 The rates quoted by the bidder shall be inclusive of all duties, taxes and levies etc, Central or 
State or Local bodies, etc. except GST. 

12.18 The rates stated in the Schedule of Rates shall not be subject to escalation on any account 
whatsoever. 
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13.0 BID CURRENCY: 

13.1 Bidders should quote firm prices in Indian rupee only unless otherwise specified else where in 
this tender. Prices quoted in any other currency shall not be considered.  

13.2 For Global tenders, Foreign Bidders may quote prices for materials and services to be 
imported into India either in Indian Rupees or in Foreign Currency. For the purpose of this 
clause and any other relevant provisions in these documents, Foreign Currency (FC) shall 
mean and be limited to US DOLLARS, GREAT BRITAIN POUND, EURO and JAPANESE 
YEN.  

13.3 Bidders shall quote the price for materials and services to be procured from India and for 
expenses to be incurred in India only in Indian Rupees. 

13.4 For evaluation purposes, the bid price shall be converted to Indian Rupees by converting the 
Foreign Currency into Indian Rupees at the RBI Exchange Rate prevailing on the day of 
opening of the price bid. 
 

14.0 EARNEST MONEY DEPOSIT (EMD): Bidder has to sub mit “ Bid Security Declaration 
in lieu of EMD Waiver”  

14.1 EMD shall be submitted by way of Demand Draft in favour of M/s Mangalore Refinery and 
Petrochemicals Limited, and payable at Mangalore. Bank Guarantee in place of demand draft 
shall also be accepted as per format enclosed. BG shall be valid for 180 days from the date 
of bid submission . Offer submitted without requisite / insufficient EM D will be 
summarily rejected without assigning any reason.  

 
The irrevocable Bank Guarantee (BG) in the prescribed format if submitted against 
EarnestMoney Deposit shall be subject to verification from the issuing Bank, the email ID of 
bankfor the same must be incorporated in the BG. 
 
The BG issued by the issuing Bank on behalf of Bidder/Contractor/Supplier in favour 
of“Mangalore Refinery and Petrochemicals Limited” shall be in paper form and also be 
madeavailable under the “Structured Financial Messaging System” (SFMS). 
 
A separate advice of the BG will invariably be sent by the issuing bank to the 
beneficiary’s‘Bank through SFMS and SFMS transmission message reference number 
(currently 32digits code) is to be sent along with BG directly to MRPL through speed post/regd. 
Post. 
 
The details of beneficiary for issue of BG under SFMS platform is furnished below: 
Name of Beneficiary : Mangalore Refinery and Petrochemicals Limited 
Beneficiary Bank, Branch and address : Corporation Bank, MRPL Project Site, 
Kuthethoor Post Mangalore 575030, Karnataka 
IFSC code : CORP0000592 
SWIFT Code : CORPINBB 
MICR Code : 575017015 
 
Any bank guarantee submitted in physical mode which cannot be verifiable through SFMSwill not 
be accepted under any circumstances. 

14.2 Earnest Money Deposit (EMD) of value mentioned above should be sent in a separate cover to 
the following address;  
 

Projects Department,  
Mangalore Refinery & Petrochemicals Limited,  
Kuthethoor P.O.,Via Katipalla,  
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Mangaluru- 575 030. 

Super scribing tender number and bid submission date on the envelope. It should reach 
positively on or before the bid due date and time. Otherwise, the bid will be liable for rejection.  

14.3 In case of bids invited through EPS, Bidders are also advised to scan the Draft/BG and upload 
in EPS along with the technical bid document. 

14.4 Incomplete tender/ tenders without requisite / insufficient EMD  will be rejected. The 
Company reserves the right to reject a tender or all the tenders without assigning any reason 
whatsoever. 

14.5 EMD may be paid in one of the following forms in a separate sealed cover. 

i. Demand drafts drawn on Scheduled Bank in favour of Mangalore Refinery and 
Petrochemicals Ltd,Mangalore. 

ii. Bank Guarantee in prescribed format (enclosed) which is enclosed, executed by 
scheduled / Nationalised Bank and valid for a period of 180 days. 

iii. EMD to be sent to the concerned officer before due date/ time. 

14.6 Company will not be responsible for loss or late / non receipt of EMD.No interest shall be 
payable on Earnest Money Deposit. Late receipt of EMD will be summarily rejected. No 
Cheques will be accepted towards EMD. 

 
 

 

14.7 Tender will be summarily rejected under following circumstances 

i) EMD submitted in form of cheque. 
 

ii) The name of tender mentioned in the BG is different from the tender for which bids  
have been invited. 

 

iii) The firm on whose behalf the BG has been furnished is different from the bidder 
 

iv) The EMD is not of prescribed/requisite value. 
 

v) The validity of the BG is less than the stipulated period. 
 

 

I) Earnest Money is liable to be forfeited if tenderer.   
• Withdraws or modifies offer in full or part during the validity period.  
• Failure of the bidder to honor their offer. 
• Non acceptance of Purchase / Work Order placed by MRPL. 
• Does not Confirm of acceptance of order within the stipulated time after placement  

of order. 

• Inability to perform satisfactorily after receipt of order in case of successful bidder. 
• If document(s)/certificate(s) submitted along with the bid are found false/fake, 

fabricated, incorrect information.   
• The name of the tender mentioned in the BG is different from the tender for which bids 

have been invited. 
• The firm on whose behalf the BG has been furnished is different from the bidder. 

 

14.8 The following are exempted from submission of submission of Bid Security 
Declaration in lieu of EMD Waiver       
 i. The unit is registered with NSIC for the item tendered.  

ii.   In- line with the Government Directives, Small Scale Industrial Units registered with 
National Small scale Industries Corporation (NSIC) under the single point registration 
scheme shall be exempted from submitting submission of Bid Security Declaration in 
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lieu of EMD Waiver  EMD for items registered with NSIC and upto the monetary limit 
specified in the registration certificate. 

MSE (Micro &. Small Enterprises) registered with DIC.  

MSEs who are having Udyog Aadhar Memorandum. 

PSU’S are exempted from submission of submission of Bid Security Declaration in 
lieu of EMD Waiver  payment of EMD. 
 

14.9 Refund of EMD  :     

i. If the successful tenderer commences supplies / work and also lodges the security 
deposit in the manner prescribed and within the period specified, MRPL shall return to 
him Earnest Money Deposit, paid by him without any interest thereon. 

ii.  Earnest Money Deposit will be refunded to all unsuccessful tenderers after finalization of 
the Tender. 

 

15.0 PRE-BID MEETING : Not Applicable 

15.1 Pre-bid meeting shall be held as per time & at the venue specified in the Tender Invitation. In 
case pre-bid meeting information is not available in the Tender Invitation & the Owner decides 
to have a pre-bid meeting to clarify any issues, necessary intimation with adequate notice shall 
be posted on e-tendering portal. 

15.2 Bidders to submit their queries through the e-tende ring portal/e-mail vide Form H & I 
XXX days prior to the date of Pre-bid meeting . The queries shall be replied during the pre-
bid meeting or the Owner will respond through the e-tendering portal to any request for 
clarification received by the deadline for submission of queries. 

15.3 Brief summary of the queries received through e-tendering portal, queries raised by the 
attending tenderers during pre-bid meeting and the clarifications given by the Owner respect 
thereof, as well as any further information which the Owner choose to furnish to the tenderers, 
shall be posted on e-tendering portal in the form of Minutes of the Meeting or Addendum, 
which shall form a part of the Tender Documents, unless otherwise specified. 

15.4 The tenderer or their representatives with necessary authorisation letter can be present during 
the Pre bid conference, if any. 

15.5 If pre-bid meeting information is not available in the e-tender notice then the same shall not be 
held. 

 

16.0 LATEBIDS:  

16.1 Any bid received by MRPL after the deadline for submission of the bids (including any 
extension(s) hereof) willbe declared “Late” and shall be rejected. 

16.2 The “Late Bid” shall be returned unopened to the bidder in due course in case of Manual 
Tenders. 
 

17.0 MODIFICATION AND WITHDRAWAL OF BIDS(APPLICABLE  FOR E-TENDERS 
ONLY): 

17.1 The Bidder may modify or withdraw its bid after the bid’s submission, provided that the 
modification or withdrawal is uploaded on e-tender website prior to the deadline prescribed for 
submission of bids. 
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18.0 BID OPENING: 

18.1 UN-PRICED (TECHNO-COMMERCIAL) BID OPENING:  

18.1.1 Techno-Commercial (Un-priced) Part (Part-I) will be opened on the scheduled date and time. 

18.1.2 For E-Tenders, Bidders can also witness bid opening by logging on to the E-Tendering website 
through their system using their valid digital signature/certificate. 

18.1.3 The bidder or their representative with necessary authorization letter can be present during the 
technical bid opening in case of Manual tender. 

18.1.4 During the opening of Un-priced Part (Part-I), only the names of agencies who have quoted 
and furnished EMD shall be made public. 

18.1.5 Clarification of Bids:  

Bidders are requested to submit zero deviation bid, strictly as per terms and conditions of the 
bidding document. Bidder is required to confirm the same in the proforma provided in the 
bidding documents. Stipulation or any derviation may render the bid liable for rejection  
MRPL/ Owner expect the Bidder to comply with the requirements of the Bidding Document 
without any deviation and submit substantially responsive bid. MRPL/Owner reserves the right 
to proceed with the evaluation if adequate nos. of techno-commercially responsive bids 
havebeen received without raising any CQ/TQ. Therefore, it is expected that bidders submits 
total compliance bid. 

The deviation, if unavoidable, should be furnished as per FORM-D attached. Exception/ 
Deviations submitted elsewhere in the offer shall not be considered. If any exception/ deviation 
is acceptable to Owner, the same shall be issued to all bidders through an Amendment. 
Bidders shall withdraw all other deviations/exceptions, not incorporated in Amendment, failing 
which offer of such bidders shall not be acceptable. If a bidder takes any further deviations 
other than those agreed, while submitting the revised price bid/ price implication (if any), his 
bid shall be rejected outright without any reference. In case any deviations are found in the 
revised price bid/ price implication, such deviations shall not be taken into cognizance. 

18.2 PRICE BID OPENING: 

18.2.1 Price part of only those bidders, whose bids are considered techno-commercially acceptable, 
shall be opened. Bidders selected for opening of their price bids shall be informed about the 
date of price bid opening.  

18.2.2 The Price Bid opening shall be done of e-tender portal and Bidders can also witness bid 
opening by logging on to the E-Tendering website through their system using their valid digital 
signature/certificate.  

18.2.3 In case of manual tenders, bidders may depute their authorised representative during the price 
bid opening with necessary authorisation letter. 

18.2.4 Any unsolicited reduction in price offered by a bidder within the bid validity by way of discount 
or revised prices, subsequent to the bid due date, shall not be taken into account for 
comparison. However, such reduction in price shall be taken into account for ordering if such 
bidder happens to be recommended as per the originally quoted prices. 

18.2.5 In the event of any unsolicited price increase sought by any bidder, subsequent to the bid due 
date, the bid of such a bidder shall be rejected, in case the bidder does not agree to withdraw 
the price increase. However, in case the unsolicited price increase is known only after price bid 
opening and the bidder’s comparative ranking changes by withdrawal of the price increase, the  
Bidder shall not be allowed to withdraw the price increase and the bid shall be rejected 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
 

    
Tender no: 3200000506 Page 28 of 323 Bidder’s Seal & Signature  

 
 

outright. But, if such a bidder is lowest with or without the price increase, the order shall not be 
placed with price increase and if the bidder does not agree, the enquiry shall be refloated. 

18.2.6 Wherever, decision is taken to reject a bid, EMD, if submitted, by the Bidder, shall also be 
forfeited and action as deemed fit. 

 

19.0 BID EVALUATION AND AWARD CRITERIA:  

19.1 The Owner reserves the right to consider/ evaluate only substantially responsive tenders. A 
substantially responsive tender is one, which, in the opinion of the Owner (which shall be final 
and binding on the Tenderer(s)), substantially conforms to all the terms, conditions, 
specifications and requirements of the Tender Document without material deviations or 
reservations in respect of any of the following: 

- Scope, Quality or Performance of the work; 

- The Owner’s rights or the Tenderer’s obligations under the contract as per the tender 
documentation; 

- Such deviations the correction of which would affect the competitive position of other 
tenderers, who have submitted substantially responsive bids; 

- Any tender unaccompanied by the Earnest Money in a form which is not acceptable as 
per the Tender Documents, or falling short of the requirement of the Tender Document, 
shall be liable for rejection. 

- MRPL reserves the right to use in-house information for assessment of capability of 
bidder and their performance on jobs completed / in progress for evaluation purpose. 

- Directives issued by Govt. of India from time to time shall be given due consideration 
during bid evaluation. 

 

19.2 The following provisions of the bidding document must be adhered to without deviations, 
failing which the bid shall be considered to be non-responsive and liable for rejection. 
a) Bid Security Declaration in lieu of EMD Waiver EMD/Bid Security 
b) Bid Validity 
c) Security Deposit 
d) Cancellation of Contract 
e) Suspension of work 
f) Price Adjustment/ Price Reduction for delay in completion 
g) Defect Liability period 
h) Termination of Contract 
i) Time Schedule 
j) Scope of Supplies 
k) Scope of Work 
l) Proforma of all Bank Guarantees 
m) Arbitration 
n) Integrity Pact 

19.3 Expressions like "can offer if required/ will be su bmitted later/ will be taken up during 
detailed engineering after order is placed/ noted e tc." will be construed as “TOTAL 
NON-COMPLIANCE” and the Bid shall be deemed “NON-RE SPONSIVE AND 
INCOMPLETE” and may be summarily REJECTED.  

19.4 Prior to detailed evaluation of bids, the Owner will determine whether each bid is substantially 
responsive to the requirement of bidding documents. If the bid is not substantially responsive 
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to the requirements of the Tender Documents, it will be rejected by the Owner, and may not 
subsequently be made responsive by the Bidder having corrected or withdrawn the non-
conforming deviation or reservation. 

19.5 The requirements of specifications shall be approximately studied for compliance on each of 
the points. The Bidder may explain clearly his stand on the specifications not complied with. 
However bids in compliance to each point would be deemed “Responsive Bid”. 

19.6 Bids which do not cover the complete scope of work will be treated as incomplete and shall be 
rejected. 

19.7 Bid stipulating completion period/delivery schedule beyond that specified may not be 
considered. 

19.8 Substantially responsive bids shall be evaluated by the Owner to ascertain the relative position 
of the best evaluated bid in the interest of the Owner, for the total of the complete supplies and 
services covered by the Tender Documents including Technical Specifications and as set out 
in the Price Schedule. 

19.9 The evaluation of bids shall be done on the basis of total prices quoted for the complete scope 
of work and Supply, Services, Composite Works and conditions elsewhere as specified in the 
tender. 

19.10 The Bidder should accept all the Technical Specification and scope of work given in toto as 
given in the tender. 

     Techno Commercially acceptable bids will be evaluated on overall L1 basis.  i.e., lowest % on  
the SOR rates. 

20.0 REBATE:  
 

20.1 No suo-moto reduction in price(s) by bidders is permissible after opening of the bid. If any 
Bidder unilaterally reduces the price(s) quoted by him in his bid after opening of bids, such 
reduction shall not be considered for comparison of prices but shall be binding on the Bidder if 
he happens to be selected for award of work. 
 
 

21.0 NOTIFICATION OF AWARD : 

21.1 The lowest evaluated bid shall be accepted by owner for award. The Bidder, whose bid is 
accepted by Owner, shall be issued Order/Letter/Fax of Acceptance (LOA/FOA) prior to expiry 
of bid validity. Bidder shall acknowledge the receipt. 

21.2 MRPL shall not be obliged to furnish any information / clarification / explanation to the 
unsuccessful Bidders as regards non-acceptance of their bids. Except for refund of EMD to 
unsuccessful Bidders, MRPL shall correspond only with the successful bidder. 

 

22.0 UNSOLICITED POST TENDER MODIFICATIONS: 

22.1 Bidders are advised to quote as per terms and conditions of the Bidding Document and not to 
stipulate deviations/ exceptions. Once quoted, the Bidder shall not make any subsequent price 
changes, whether resulting or arising out of  any technical/ commercial clarifications and 
details sought on any deviations, exceptions or stipulations mentioned in the bid unless any 
amendment to Bidding Document is issued by MRPL/Owner. Similarly, no revision in quoted 
price shall be allowed should the deviations stipulated by him are not accepted by 
MRPL/OWNER and are required to be withdrawn by him in favour of stipulation of the Bidding 
Document. Any unsolicited proposed price change is likely to render the bid liable for rejection. 
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23.0 CONTACTING MRPL : 

23.1 No bidder shall contact the OWNER on any matter relating to its bid from the time of bid 
opening till the time Contract is awarded, unless requested to do in writing. Any effort by a 
bidder to influence the OWNER in the Owner’s decisions in respect of bid evaluation or 
Contract award will result in the rejection of that bidder’s bid and action as deemed fit shall be 
initiated against the bidder.  
 

24.0 CANVASSING : 

24.1 Canvassing in connection with tenders is strictly prohibited and the Tenders submitted by the 
Tenderers who resort to canvassing shall be liable to rejection. 

24.2 Subject to the provisions concerning clarification of Bids, no Bidder shall contact the Owner on 
any matter relating to its bid from the time of the bid opening up to the time that the contract is 
awarded. 

24.3 Any effort by the Bidder or Bidder’s representative however described to influence the Owner 
in any way concerning scrutiny, consideration, evaluation of the Bid(s) or decision concerning 
award of contract shall entail rejection of Bid and action against the bidder as deemed fit. 

24.4 The Owner will deal with the Bidder on a principal bases, without involvement in any manner in 
India or abroad of any agent or consultant or associate or other person howsoever described. 

25.0 COLLUSIVE BIDS: 

25.1 In case it appears to the owner, after examining the tenders received, that any 2 (two) or more 
tenders are collusive or otherwise manipulated to the disadvantage of the owner and against 
the spirit of ethical competition, the owner reserves the right to summarily reject such tenders. 
It shall not be incumbent on the owner to prove any collusion or other malpractice in this regard 
 

26.0 MULTIPLE/ALTERNATIVE BID : 

26.1 A bidder (i.e., the bidding entity) shall, on no account submit more than one bid either directly 
(as a single bidder or as a member of consortium) or indirectly (as a sub-contractor) failing 
which following actions shall be initiated: 

26.1.1 All bids submitted by such bidder (say ‘A’) directly or indirectly, shall stand rejected and EMD, if 
any, in case of direct bid submitted by bidder “A’ shall be forfeited. 

26.1.2 If another bidder (say ‘B’) has proposed bidder ‘A’ as a sub-contractor then bidder ‘B”s bid shall 
also be rejected. However, in case the bidder ‘B’ has also proposed an alternative sub-
contractor who is other than the bidder ‘A’, then bidder ‘B”s bid shall be evaluated with the 
proposed alternative sub-contractor only. Hence, every bidder shall ensure in his own interest 
that his proposed sub-contractor is not submitting alternative/multiple bids. 
 

27.0 CARTEL FORMATION : 

27.1 In case any Bidder is found to be involved in cartel formation, his bid will not be considered for 
evaluation / placement of Order. Such bidder will also be banned from bidding in future. 
 

28.0 CORRUPT AND FRAUDULENT PRACTICES: 

28.1 Bidders are required to furnish the complete and correct information/ documents required for 
evaluation of their bids. If the information/ documents forming basis of evaluation is found to be 
false/ fake/ forged, the same shall be considered adequate ground for rejection of the bids and 
forfeiture of earnest money deposit.  
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28.2 OWNER requires that the CONTRACTOR observes the highest standard of ethics during the 
execution of Contract. In pursuance of this policy, OWNER defines, for the purposes of this 
provision, the terms set forth below as follows:  

a. “Corrupt Practice” means the offering, giving, receiving, or soliciting of anything of value to 
influence the action of public official in contract execution; and  

b. “Fraudulent Practice” means a misrepresentation of facts in order to influence the 
execution of a Contract to the detriment of OWNER, and includes collusive practice 
among bidders (prior to or after bid submission) designed to establish bid prices at artificial 
non-competitive levels and to deprive OWNER of the benefits of free and open 
competition.  

c. “False/Fake” means to make or construct falsely. “Faked alibi” is a made, manufactured, 
or false alibi. Something that is not what is purports to be; counterfeit, an imposter.  

d. “Forgery” means the false making or the material altering of a document with the intent to 
defraud. A signature of a person that is made without the person’s consent and without the 
person otherwise authorizing it. A person is guilty of forgery if, with the purpose to defraud 
or injure anyone or with knowledge that he is facilitating a fraud or injury to be perpetrated 
by anyone, the actor; 

i. alters any writing of another without his authority  

ii. makes, completes, authenticates, executes, issues or transfers any writing, so that it 
purports to be the act of another who did not authorize that act or to have been 
executed at a time or place or in a numbered sequence other than was in fact the case, 
or to, be a copy of an original when no such original exists.  
Utters any writing which he knows to be false in a manner specified in (i) & (ii) above. 

28.3 OWNER may terminate the Contract if it discovers subsequently that the Contractor had 
engaged in Corrupt Practices or Fraudulent Practices in competing for the Contract.  

28.4 In case, the information/ document furnished by the Contractor forming basis of evaluation of 
its Bid is found to be false / fake/ forged after the award of the Contract, OWNER shall have 
the right to terminate the Contract and get the remaining Works executed by a third party at the 
risk & Cost of the Contractor and without any prejudice to other rights available to OWNER 
under the Contract such as forfeiture of the Contract Performance Bank Guarantee, 
withholding of payment etc.  

28.5 In case, this issue of submission of false/fake documents comes to the notice after execution 
of the Works, OWNER shall have full right to forfeit any amount due to the Contractor along 
with forfeiture of the Contract Performance Bank Guarantee furnished by the Contractor. 
Further, any Contractor which is found guilty of any Corrupt or Fraudulent Practice or 
submission of false/fake /forged documents, shall be put on the negative/ holiday list of 
OWNER debarring them from future business with OWNER. 

 

29.0 PUBLIC UTILITY SERVICE : 

29.1 The Bidder / Contractor shall take on record that MRPL has been declared as a Public Utility 
Service under Industrial Dispute Act 1947 and Essential Services Maintenance Act 1994 and 
various other provisions hereby undertake on their behalf and on behalf of the employees 
under their roll that they refrain from indulging in any activity(ies) which would hamper 
Industrial peace in MRPL and also would extend their Assistance and support to MRPL to 
comply with the requirements within mentioned statutory requirement / declaration.  
 

30.0 INTEGRITY PACT:  

Integrity Pact documents has been attached herewith. The said document shall be signed in all 
the pages by the signatory of the bidder, who signs the bid and returned with the techno-
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commercial bid. Offer of those bidders who do not attach the Integrity Pact duly signed shall be 
summarily rejected without any further reference to the bidder. 

31.0 RAISING DISPUTES/COMPLAINTS. (Applicable for all te nders where Integrity Pact is 
applicable.)  
 

31.1 MRPL has appointed independent external monitors (IEMs). Bidders may raise 
disputes/complaints, if any, with the nominated Independent External Monitors (IEM). The 
name, address & contact numbers of the IEMs are as given below: 
 

1. Shri. Sunil Kumar Chourasia, 
IOFS (Retd.) 

Email: sunilchourasia@hotmail.com 

2. Ms. AlkaSirohi, IAS (Retd) Email: alka.sirohi@gmail.com 
 

31.2 Curriculum Vitae of Independent External Monitors (IEMs) are placed permanently on the 
home page of MRPL’s website www.mrpl.co.in –Tenders. 

31.3 The bidders may raise disputes / complaints, if any, either with the designated Competent 
Purchase Authority (CPA) related to the Tender or with the concerned Director of MRPL or 
directly with the IEMs c/o CVO, MRPL, Kuthethoor via Katipalla, Mangalore 575030. 

 

31.4 Notes:  

(i) IEMs would not consider any representation received on the basis of oral submission made 
by the representing bidder unless additional documents or clarifications have specifically 
been sought by IEMs from such representing bidders.  

(ii) IEMs would consider only those representations on post contract issues wherein there is an 
alleged violation of provisions of IP. 

32.0 HOLIDAY LISTING POLICY: 

32.1 The Guidelines and procedures for Holiday Listing are available in MRPL website as Holiday 
Listing Policy and shall be applicable in the context of all tenders and consequently all Orders / 
Contracts / Purchase Orders. This can be accessed at URL www.mrpl.co.in  .refer to Tenders - 
Holiday Listing Policy. 

32.2 Agencies participating in tenders are deemed to have read, accepted and agreed for the 
Holiday Listing Policy of MRPL and shall not seek any damages/compensation from MRPL on 
account of the Holiday Listing of business with the Agency. 
 

32.3 DECLARATION:  
 

Any party or its associated company if had been in the holiday list / black-listed/ banned by any 
Central/ State Government agencies or any Central / State PSU company or any Regulatory 
Institution/Authority and such name appears in the list of the above mentioned central / state 
Government agencies or central / state PSUs or any Regulatory Institution/Authority as on date 
is disqualified and would not be considered. 

An affidavit to this effect/ or an affidavit  that the vendor is not holiday listed / black 
listed / banned by above mentioned Agencies is requ ired to be produced, if called for by 
MRPL, in the event of  award of work order. 
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Agency (Bidder) has to declare and undertake that MRPL has unconditional right to terminate 
the contract which is already awarded or yet to be awarded to the Agency if it is put under 
holiday listing.   

33.0 PREFERENCE : PP-LC/ MSE sector 

Price preference shall be applicable for this tender as per prevailing Govt. of India guidelines- 
Refer SCC. 

34.0 OWNER’S RIGHT TO ACCEPT OR REJECT ANY BID 
 

I. Owner reserves the right to accept or reject any Bid and to annul the Bidding process and 
reject all Bids at any time prior to award of contract, without thereby incurring any liability to 
the affected Bidder or Bidders or without any obligation to inform the affected Bidder or 
Bidders of the grounds or the reasons for Owner's action. 

II. In the opinion of Owner, if the total price or certain item rates quoted by the Lowest Bidder 
are considered high, he may invite the Lowest Bidder for price negotiation. Lowest Bidder 
shall attend such negotiation meetings and if requested by Owner shall provide the analysis 
of rates/break-up of amount quoted by him for any or all items of Schedule of Rates to 
demonstrate the reasonability. As a result of negotiation, Bidder may offer rebate on his 
earlier quoted price. 
 

35.0 CONTRACT AGREEMENT 
 

The CONTRACTOR shall execute a formal contract with OWNER within 30days from the date 
of issue of Letter of Acceptance, on a non-judicial stamp paper of Rs.200/- value. The cost of 
non-judicial stamp paper shall be borne by the CONTRACTOR. Contract documents for 
agreement shall be prepared after the acceptance of bid. Until the final contract documents are 
prepared and executed, this Bidding Document together with the annexed documents, 
modifications, deletions agreed upon by the OWNER and bidder’s acceptance thereof shall 
constitute a binding contract between the successful Bidder and the OWNER based on terms 
contained in the aforesaid documents and the finally submitted and accepted prices. 

The Contract document shall consist of the following : 
a) Form of Contract on non-judicial stamp paper 
b) Original Bidding Document. 
c) Amendment to Bidding Document issued, if any. 
d) Fax/ Letter of Acceptance. 
e) Detailed Letter of Award (DLOA) along with enclosures.  

 

36.0 E-PAYMENTS 

Owner has initiated payments to suppliers and contractors electronically and to facilitate the 
payments electronically, the bidder should have an account with Banks supporting the same so 
that the payment through e-banking be made to the bidder, in case work is awarded to him. 
The payment shall be released either through Electronic Clearing System (ECS) / Electronic 
Fund Transfer (EFT)/ Real Gross Time Settlement (RGTS) or through Internet. The bidder 
should give their Bank details as per FORM-L attached with Proposal Form, to facilitate 
payment through E-banking.    

37.0 TRANSPORTATION : 
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Contractor shall be responsible to arrange transportation (to and fro) to MRPL for his workforce 
at his own cost. 
 

38.0 PUTTING UP OF BUILDINGS ON PROJECT SITE (If ap plicable) : 

The contractor shall put up temporary structures as required by him for his office fabrication 
shop and stores only on the area allocated to him on the Project Site. No tea stalls/canteens 
should be put up or allowed to be put up by contractor in plant area without written permission 
of the owner. 

No Person other than authorised watchman shall be allowed to stay in the plant area after 
completion of the days work without prior written permission of the Engineer-in-charge 

39.0 GENERAL GUIDELINES  (As applicable) 

39.1 Every tenderer must quote strictly in accordance with the conditions and specifications 
prescribed by MRPL. Special conditions (if any) submitted along with the tender documents by 
the bidder will not be applicable to this Tender, in case they are in conflict with any of our terms 
and conditions. 

39.2 All entries in the tender must be written in permanent ink or typewritten without use of eraser or 
overwriting. Corrections if any, should be attested under the full signature of the Bidder. 

39.3 All tenderers are required go through the GCC carefully and submit a declaration statement as 
token of having read, understood and accepted the conditions, along with information called for 
by MRPL. 

39.4 Company will not be responsible for loss or late /non-receipt of tender documents. 

39.5 MRPL reserve the right to assess bidder’s capability and capacity to execute the work using in-
house information and by taking into account other aspects such as concurrent commitments 
and past performance, etc. 

39.6 Submission of authentic/genuine documents is the prime responsibility of the bidder. Wherever 
MRPL has concern or apprehension regarding the authenticity/genuineness of any document, 
MRPL reserves the right of obtaining the documents cross verified from the document issuing 
authority.  

39.7 MRPL reserve the right to complete the evaluation based on the details furnished by the bidder 
in the first instance along with their bid without seeking any additional information. 

39.8 Bidder should have independent ESI & PF code allotted by Employee State Insurance 
Corporation and Employees Provident Fund Organization. The details should be enclosed 
along with the technical bid. However, in the event of non-availability of PF code at the time of 
submitting the bid, the successful bidder shall obtain the same within 45 days from the date of 
commencement of the work and an undertaking to this effect shall be enclosed. 

39.9 The wages paid by the contractor to their employees / workmen shall be fair and in no case be 
less than the wages prescribed by the appropriate Government under the Minimum Wages 
Act, 1948 and all provisions of Regulation of Contract Labour Act. In addition to the minimum 
wages prescribed by the appropriate government/authorities, the successful bidder shall pay 
employer contribution of PF, ESI,  Leave wages, Bonus as per bonus act, MRPL special 
allowance as per clause provided. All safety gadgets, Uniform shall be given to the employees 
by the bidder as per F&S Dept requirements.  

39.10 All tenderers are required to give details in the Performa attached (Appendix-V, VI & VII) and 
attach to Technical bid. 
 

40.0 DIFFERENCE IN MEANINGS/TERMS : In case of any difference of any of the terms and 
conditions either in the meaning or understanding or contradictory terms or conditions at 
different places/portions in this  document, the more stricter terms favouring MRPL  will apply. 
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The bidder shall also seek clarifications on such issues from MRPL before submission of the 
quotes.  
 

 

41.0 CORRECTNESS OF DOCUMENT: 

It shall be understood that every endeavour has been made to avoid error which can   
materially affect the  basis of this tender and the successful tenderer shall take upon himself 
and provide for risk of any error which any subsequently be discovered and shall make no 
subsequent claim on account thereof no advantage is to be taken by the tenderer successful 
Or otherwise of any clerical error of mistake which may occur in the general specification, 
schedules, plans of tender forms supplied to the tenderer. 
 

42.0 BID VALIDITY : 
42.1 The rate quoted against this tender shall be valid for a period as mentioned in the NIT (as 

specified in from the date of opening of tenders and once the quotation is accepted and order 
placed on the successful tenderers, the rate shall be valid for the full period of the contract 
(INCLUDING THE EXTENDED PERIOD, IF OPTED BY MRPL). 

42.2 Tenderers are requested to carefully study the entire tender document and the conditions so 
specified before quoting their rates, no alteration in the tender rates quoted will be allowed. 
 
 

 

43.0 RIGHT OF OWNER TO ACCEPT OR REJECT TENDER: 

43.1 The right to accept the tender will rest with the OWNER. The OWNER, however, does not bind 
himself to accept the lowest tender, and reserves to itself the authority to reject any or all the 
tenders received without assigning any reason whatsoever. At the option of the Owner, the 
work for which the tender had been invited, may be awarded to one Contractor or split between 
more than one bidders, in which case the award will be made for only that part of the work, in 
respect of which the bid has been accepted. The quoted rates should hold good for such 
eventualities. Tenders in which any of the particulars and prescribed information are missing or 
are incomplete in any respect and/or the prescribed conditions are not fulfilled are liable to be 
rejected. The Tender containing uncalled for remarks or any additional conditions are liable to 
be rejected. Canvassing in connection with tenders is strictly prohibited and tenders submitted 
by the Tenderers who resort to canvassing will be liable to rejection. 
 

44.0  CONDITIONS FOR MICRO AND SMALL ENTERPRISES (MSEs) 
1. As per Public Procurement policy (PPP) for Micro & Small Enterprises (MSEs) Order, 

2012 issued vide Gazette Notification dated 23.03.2012 by Ministry of Micro, Small and 
Medium Enterprises of Govt. of India, MSEs must be registered with any of the 
following in order to avail the benefits / preference available vide Public Procurement 
Policy MSEs Order, 2012.  
a) District Industries Centers (DIC) 
b) Khadi and Village Industries Commission (KVIC) 
c) Khadi and Village Industries Board 
d) Coir Board 
e) National Small Industries Corporation (NSIC) 
f) Directorate of Handicraft and Handloom 
g) Any other body specified by Ministry of MSME (MoMSME) 
h) Udyog Aadhaar Acknowledgment / Udyog Aadhaar Memorandum issued  

by MoMSME.  
 

MSEs participating in the tenders must submit valid & authorized copy of certificate of 
registration with any one of the above agencies. In case of bidders submitting DIC 
registration certificate, he shall attach original notarized copy of the DIC certificate.  
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2. The MSEs registered with above mentioned agencies /bodies are exempted from 
submission of submission of Bid Security Declaration in lieu of E MD Waiver . 
payment of Earnest Money Deposit (EMD). 

 

3. Bidder shall be Manufacturer for supply items 
As per the MoMSME, the benefits of the PP Policy extended only to manufacturers 
registered under this and are not applicable to traders/ dealers/resellers/ 
distributors/authorized agents etc. Accordingly, the eligible MSE bidders shall be 
registered for the item tendered. 
Bidder shall submit proof that he is a manufacturer of the item for which he is quoting 
and he shall highlight the details of his manufacturing status in the MSE certificate 
against the item he is proposing to bid in the tender. However, in cases where 
installation / commissioning and related activities along with Purchase of item(s)is/are 
involved and the bidder has relevant MSE certification, then he shall be eligible for 
claiming benefits of the PP Policy. 
 

4. The registration certificate issued must be valid as on Bid closing date of the tender. 
Bidder shall ensure validity of registration certificate in case bid closing date is 
extended. 

 

5. The MSEs who have applied for registration or renewal of registration with any of the 
above agencies/bodies, but have not obtained the valid certificate as on close date of 
the tender, are not eligible to avail benefits under PP Policy. Where validity of such 
certificates such as NSIC certificate has lapsed, it shall be the responsibility of the 
bidder to seek renewal from the concerned Govt agency before such expiry. 
Documentary evidence seeking extension before the lapse of validity of such certificate 
and an authorization letter from the Govt. agency having received application for 
renewal shall be submitted before the bid closing date.  

 

6. MRPL being a critical refinery installation, vital to public safety and maintaining 
essential supplies to the society and other customers including Govt agencies, 
reserves right to grant relaxation in tender conditions under the Public Procurement 
Policy on procurement of goods and services from Micro and Small Enterprises (MSEs) 
order 2012/other Government guidelines as applicable from time to time. 

 

45.0 Purchase Preference for Micro and Small Enterprises :Applicable – Refer SCC 
 

46.0 CONDITIONS FOR START-UP COMPANIES----- Deleted -Not  applicable  
 

47.0 POLICY TO PROVIDE PURCHASE PREFERENCE (LINKED WITH LOCAL  CONTENT) 
(PP-LC) ----- Refer SCC  
 

48.0 BANK GUARANTEE(BG) VERIFICATION  UNDER THE “STRUCTU RED FINANCIAL MESSAGING 
SYSTEM” (SFMS). 
 
The irrevocable Bank Guarantee (BG) in the followingprescribed format if submitted against 
EarnestMoney Deposit/PBG/SD/Mobilisation advance shall be subject to verification from the 
issuing Bank, the email ID of bankfor the same must be incorporated in the BG. 
 
The BG issued by the issuing Bank on behalf of Bidder/Contractor/Supplier in favour 
of“Mangalore Refinery and Petrochemicals Limited” shall be in paper form and also be 
madeavailable under the “Structured Financial Messaging System” (SFMS). 
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A separate advice of the BG will invariably be sent by the issuing bank to the 
beneficiary’s‘Bank through SFMS and SFMS transmission message reference number 
(currently 32digits code) is to be sent along with BG directly to MRPL through speed post/regd. 
Post. 
 
The details of beneficiary for issue of BG under SFMS platform is furnished below: 
 

Name of Beneficiary : Mangalore Refinery and Petrochemicals Limited 
Beneficiary Bank, Branch and address : Union Bank of India (Erstwhile Corporation Bank), 
MRPL Project Site,Kuthethoor Post Mangalore 575030, Karnataka 
 

IFSC code : UBIN0905925 
SWIFT Code : UBININBBMAP 

MICR Code : 575026018 
 

Any bank guarantee submitted in physical mode which cannot be verifiable through SFMS will 
notbe accepted under any circumstances 
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PROPOSAL FORMS  

TABLE OF CONTENTS 
 
 

S. NO                                              DESCRIPTION             
 
1. FORM OF BID - (FORM A)  

2. INFORMATION ABOUT TENDERER –(FORM –A1) 

3. FORMAT FOR BID SECURITY DECLARATION IN LIEU OF E ARNEST MONEY DEPOSIT (FORM-A2)  

4. FORMAT FOR SPECIFIC WORK MEETING THE EXPERIENCE CRITERIA (FORM B1 & B2) 

5. COMPLIANCE TO BID REQUIREMENT (FORM-C)  

6. EXCEPTIONS AND DEVIATIONS (FORM-D)  

7. CHECK LIST FOR SUBMISSION OF BID (FORM-E)  

8. COMMERCIAL QUESTIONNAIRE (FORM –F)  

9. DETAILS OF P.F. REGISTRATION (FORM-G)  

10. BIDDER’S QUERIES (TECHNICAL) (FORM H)  

11. BIDDER’S QUERIES (COMMERCIAL) (FORM-I) 

12. DECLARATION BY THE BIDDER (FORM-J)  

13. UNDERTAKING FOR NON-ENGAGEMENT OF CHILD LABOUR (FORM-K)  

14. FORMAT FOR BANK DETAILS OF BIDDERS (FORM-L)  

15. FORMAT FOR INTEGRITY PACT &AFFIDAVIT (FORM-M1 &  M2)  

16. FORMAT OF LETTER OF WAIVER (FORM –N)  

17. PROFORMA OF DECLARATION OF BLACK LISTING/HOLIDA Y LISTING (FORM P&P1)  

18. DECLARATION FOR ARBITRATION/LITIGATION (FORM- Q )  

19.STATEMENT OF CREDENTIALS (FORM-R)  

20.  DECLARATION FOR LIQUIDATION/COURT RECEIVERSHIP  (FORM –S)  

21. UNDERTAKING BY THE BIDDERS 
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FORM-A 

FORM OF BID 
 

 

(TO BE GIVEN ON BIDDER’S LETTER HEAD)  
 

FORM OF TENDER 
 

(To be filled up by the Tenderer) 
 

For Commercial Bid 
 

Serial No.          Date: 
 

From 
________ 
________ 
________ 
 

To  
 

Mangalore Refinery and Petrochemicals Limited  
Mangalore 
 

Tender No.__________________ 
 

Dear Sirs, 
 

Having examined the Tender Documents consisting of the Tender Notice, General Instructions to 
Tenderers, General Conditions of Contract, Special Instructions to Tenderers, Special conditions of 
Contract, Specifications, Plans (Exhibits_____to___________), Drawings 
(Exhibits_________to_______) Time Schedule, Form of Contract, Form of Schedule of rates, and 
Addendum (a) to the Tender Documents, and having understood the provisions of the said Tender 
Documents and having thoroughly studied the requirements of Mangalore Refinery and 
Petrochemicals Limited, relative to the work tendered for in connection with the ____________(Name 
of the Refinery/Project) and having conducted a thorough study of the job site(s) involved, the site 
conditions, soil conditions, the climatic conditions, labour , power,  water,  material and equipment 
availability, the transport and communication facilities, the availability and suitability of borrow areas, 
the availability of land for right of way and temporary office accommodation and quarters and all other 
facilities and things whatsoever necessary for or relative to the formulation of the tender of the 
performance of work, I/we hereby submit my/our tender offer for the performance of proposed work in 
accordance with the terms and conditions and within the time mentioned in the Tender Documents. 
 

In consideration of the sum of Rupee 1/- (Rupee one) only paid to me/us by Mangalore Refinery and 
Petrochemicals Limited, by adjustment in the price of Tender Documents, I We further undertake to 
keep my/our this tender offer open for a period of not less than 4 (four) months from the schedule date 
of opening of Tenders as specified in the General Instructions to Tenderer forming part of the Tender 
Documents: 
 
 

I/ We hereby further state that I/We/None of us (in the case of partnership firm) and none of our 
Directors  (in the case of a Company) was/were employed as Directors of Mangalore Refinery and 
Petrochemicals Limited, during the period of 2(two) years immediately preceding the date hereof OR 
I/We hereby declare that I/Shri_____________one of our partners (in case of partnership 
firm/Directors in the case of a company) was employed as a Director in Mangalore Refinery and 
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Petrochemicals Limited, during the period of 2 (two) years immediately preceding the date hereof and 
that I/Shri ________have/has obtained previous permission of Mangalore Refinery and 
Petrochemicals Limited, to make this tender .   
 

I/We have annexed to this Bid the following documents: 
 

(i) Schedule or Rates in the prescribed form. 
(ii)  Original Power of Attorney or other proof of authority of the person who has signed the Tender 

OR copy of Power of Attorney attested by a Gazetted Officer or a Notary Public in proof of 
authority of the person who has signed the Tender. 

 

(iii) Original Income-tax clearance certificate OR copy of Income-Tax Clearance   certificate duly 
attested by Gazetted Officer/Notary Public. 

 

(iv) Information regarding tenderer in the form annexed to the Form of Tender. 
 

(v) Information regarding experience of the tenderer in the performance of work of a comparable 
nature in the form annexed to the Form of Tender. 

 

(vi) Information regarding construction organization and equipment in the form annexed to the 
Form of Tender. 

 

(vii) Solvency Certificate from a Nationalized/Scheduled bank. 
 

(viii) Set of Tender Documents, as issued duly signed. 
 

(ix) Additional Documents as listed below.    

I/We hereby undertake that the statements made herein/information given in the Annexures referred 
to above are true in all respects and that in the event of any such statement or information being found 
to be incorrect in any particular, the same may be construed to be a misrepresentation entitling 
Mangalore Refinery and Petrochemicals Limited, to avoid any resultant contract. 
 

I/We further undertake as and when called upon by Mangalore Refinery and Petrochemicals Limited 
to produce, for its inspection, original(s) of the document(s) of which copies have been annexed 
hereto. 
 

I/We confirm having deposited earnest Money of Rs._________(Rupees__________) as detailed 
hereunder (Strike off whichever is not applicable). 
By Demand Draft No……………………. Dated……………………….. Drawn………………………. 
Bank…………………… Branch…………………………………attached hereto) 
 
 

 

(Signature(s) of the Tenderer(s)) 
 

Name & Designation of Authorized person 
Singing the Tender on behalf of The Tenderer(s) 

Full Name and address of the Bidder(s) 
 

Witness: 
Signature 
Name: 
Occupation: 
 

Name & Designation of Authorized person 
Singing the Tender on behalf of The Tenderer(s) 

Full Name and address of the Bidder(s) 
 

 

Witness: 
Signature 
Name: 
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Occupation: 
 
 

FORM OF TENDER 
 

(To be filled up by the Tenderer) 
 

For Price Bid 
 
Serial No.          Date: 
 
From 
________ 
________ 
________ 
 
To  
 
Mangalore Refinery and Petrochemicals Limited  
Mangalore 
 
Tender No.__________________ 
Having examined the Tender Documents consisting of the Notice inviting Tender, General Instruction 
of Tenderer, General Conditions of Contract, Special Instructions to Tenderers, Special Conditions of 
Contract, specifications, plans, drawings, time-schedule, form of Contract, form of tender, form of 
Schedule of Rates and Addendum (s) to Bidding Document having understood the provisions of the 
said Tender Documents and having thoroughly studied the requirements of Mangalore Refinery And 
Petrochemicals Ltd., relating to the work tendered for in connection with the construction of 
…………………………………… (Name of Refinery/ Project , Mangalore”, and having conducted a 
thorough study of the job site(s) involved, the site conditions, soil conditions, the climatic conditions, 
labour, power, water, material and equipment availability, the transport and communication facility, the 
availability and suitability of borrow areas, the availability of land for right-of-way and temporary office 
and accommodation quarters and all other factors and facilities and things whatsoever necessary or 
relative to the formulation of the tender  and the performance of work.  I/We hereby submit our tender 
offer for the performance of the proposed work in accordance with the terms and conditions and within 
the time mentioned in the Tender Documents at the rate(s) quoted by me/us in the accompanying 
schedules of rates based on the form of schedule (s) of Rates included within the Tender documents 
and arrived at a Total Contract Value of (as quoted in E-tendering Portal)  
based on an application of the rates tendered in the accompanying Schedule(s) of Rates to the 
relative quantities indicated in the form of Schedule (s) of Rates forming part of the Tender 
Documents. 
If the work or any part thereof is awarded to me/us, I/We undertake to perform the work in accordance 
with the contract document as defined in Form of contract forming part of the Tender Documents and 
accept the terms and conditions of Contract as laid down therein, and undertake within 10 (ten) days 
of receipt of Acceptance / Award of Tender to pay to and/or deposit with the Accounts Officer, 
Mangalore Refinery And Petrochemicals Ltd., Mangalore, a sum which, together with the amount of 
Earnest Money deposited by me/us in terms hereof, shall make Rupees ………………./- 
(Rupees……………..) as specified in the Acceptance / Award of Tender for the purpose of security 
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deposit, by any one or more of the modes of payments specified in the general conditions of contract, 
and to commence work at each job site(s) involved within 10 (ten) days of handing over the job site or 
any part thereof to me/us, and to sign, the formal contract in terms of the form of contract forming part 
of Tender Documents, within 10 (ten) days of receipt of Letter of Acceptance / Award from or on 
behalf of Mangalore Refinery And Petrochemicals Ltd., in this behalf failing which Mangalore Refinery 
and Petrochemicals Ltd., shall be at liberty, without further reference to me/us and without prejudice to 
any of its rights or remedies, to terminate the contract and/or to forfeit the Earnest Money deposited in 
terms hereof. 
 
In consideration of the sum of Rupee 1/- (Rupee one only) paid to me/us by Mangalore Refinery And 
Petrochemicals Ltd., by adjustment in the price of Tender Documents, I/We further undertake to keep 
my/our this tender offer open for a period of not less than 4/6 (four/six) months from the Schedule date 
of opening of Tender as specified in the General Instructions to tenderers forming part of the Tender 
Documents. 
 
I/We hereby further state that I/We/None of us (in the case of partnership firm) was/were employed as 
Directors of Mangalore Refinery And Petrochemicals Ltd., during the period of 2 (two) years 
immediately preceding the date hereof or I/We hereby declare that 
I/Sri…………………………………………., one of our partners in the case  of a partnership firm, was 
employed as a Director in the Mangalore Refinery And Petrochemicals Ltd. during the period of 2 
(two) years immediately preceding the date hereof and that I/Sri……………………………... have/has 
obtained previous permission of Mangalore Refinery And Petrochemicals Ltd., to participate in this 
tender. 
 

I/We have annexed to this tender the following documents: 
 
(i) Schedule of Rates in the prescribed form: 
 

(ii) Original Power of Attorney or proof of authority of the person who has signed the Tender OR 
copy of Power of Attorney or duly attested by a Gazetted Officer in proof of authority of the 
person who has signed the tender; 

 

(iii) Original Income-tax Clearance certificate OR copy of Income-tax Clearance Certificate duly 
attested by a Gazetted Officer; 

 

(iv) Original Sales Tax Clearance Certificate OR copy of Sales-tax Clearance Certificate duly 
attested by a Gazetted Officer; 

 
(v) Information regarding tenderer in the form annexed to the Form of Tender; 
 

(vi) Information regarding experience of work of a comparable nature in the form annexed to Form 
of Tender: 

 

(vii) Information regarding construction organization and equipment in for form annexed to the 
Form of Tender; 

 

(viii) Solvency Certificate from a Nationalized/Scheduled Bank: 
 

(ix) Set of Tender Documents, as issued duly signed; 
 

(x) Any additional documents as listed below; 
 

I/We hereby undertake that the statements made herein and the information given in the Annexures 
referred to above are true in all respects and that in the event of any such statement or information 
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being found to be incorrect in any particular, the same may be construed to be mis-representation 
entitling Mangalore Refinery And Petrochemicals Ltd.to avoid any resultant contract. 
 
I/We further undertake as and when called upon by Mangalore Refinery And Petrochemicals Ltd., to 
produce, for its inspection, original(s) of the document(s) of which copies have been annexed hereto. 
 
I/We confirm having deposited Earnest Money of Rs………………………  

(Rupees……………………………………………………….) as detailed hereunder: (strike-off whichever 

is not applicable.) 

 

 

By Demand Draft No……………………. Dated……………………….. Drawn………………………. 

Bank………………………………………… Branch…………………………………attached hereto) 

 
 
Dated this ………… day of ……………………200. 

 
Yours faithfully, 

 
 
 

Signature(s) of the Tenderer (s) 
 
 
Witness (Signature):       
 
Name in block letters: 
 
Address:       
 
Occupation: 
 
 

Name and designation of authorised person signing the tender on behalf of the tender (s). 
 
Full name and address of the tenderer(s). 
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 FORM –A1  

INFORMATION ABOUT TENDERER  

(To be furnished with Tender) 
 
1. In case of Individual 
 

1.1 Name of Business: 
1.2 Whether his business is registered: 
1.3 Date of Commencement of business: 
1.4 Whether he pays Income Tax over Rs.10,000/- per year: 
1.5 Whether he is a Director or is related to any Director of MRPL present or retired within 

the past 2 years. 
1.6 Permanent Account Number: 
1.7 What are his profits/losses for the past 3 (three) years with a copy of Balance Sheet 

and Profit & Loss Account for the past 3 (three) years with a copy of the audited 
balance Sheets and Profit & Loss account for the past 3 (three) years: 

1.8 What are his concurrent job commitments: 
1.9 How does he propose to finance the work if awarded to him: 

 
2. In case of Partnership 
 

2.1 Name of Partners: 
2.2 Whether the partnership is registered: 
2.3 Date of establishment of firm: 
2.4 If each of the partner of the firm pays Income tax over rs.10,000/- a year and if not, 

which of them pays the same: 
2.5 Whether any partner of the firm is a Director of MRPL present or retired within the past 

2 years. 
2.6 Permanent Account Number: 
2.7 What are the firm’s profits/losses for the past 3 (three) years with a copy of Balance 

Sheet and Profit & Loss Account for the past 3 (three) years: 
2.8 What are the firm’s concurrent job commitments: 
2.9 How does the firm propose to finance the work if awarded to him: 

 
3. In case of Limited Company or Company Limited by Guarantees: 
 

3.1 Amount of paid up capital: 
3.2 Name of Directors: 
3.3 Date of registration of Company: 
3.4 Copies of the Balance Sheet of the company of the last two years: 
3.5 Whether any of the Directors of the Company is a Director or is related to any Director 

of MRPL present or retired within the past 2 years. 
3.6 Permanent Account Number: 
3.7 What are the Company’s profits/losses for the past 3 (three) years with a copy of the 

audited Balance Sheet for the past 3 (three) years 
3.8 What are the company’s concurrent job commitments: 
3.9 How does the Company propose to finance the work if awarded to it: 

 

NOTE : Reference is also invited to clause 9.0 of General Instruction to the Tenderers forming part of 
GCC. 

 
 

   
Signature of Tenderer 
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Name & Address of the Tenderer 

FORM-A2 

FORMAT FOR BID SECURITY DECLARATION FROM BIDDERS IN  LIEU OF EARNEST MONEY 
DEPOSIT  

 
 

(On Bidders Letter Head) 
 
 
I / We, the authorized signatory of M/s…………………………………………………………participating 

in the subject tender No………………………………..for the item / job of …………………………………, 

do hereby declare : 

 
 

(i) That I/ We have availed the benefit of waiver of EMD while submitting our offer against the 

subject Tender and no EMD being deposited for the said tender. 
 

 

(ii) That in the event we withdraw / modify our bid during the period of validity Or I/we fail to 

execute formal contract agreement within the given timeline OR I/we fail to submit a 

Performance Security within the given timeline Or I/we commit any breach of Tender 

Conditions/ Contract, We understand that I/we will be suspended from being eligible for 

bidding/ award of all future contarct(s) ofManaglore Refinery and Petrochemicals Limited 

for a period of one year from the date of committing such breach. 

 

 

 

 Signature and Seal if Authorised Signatory of bidde r 

 

 Name of Authorized Signatory……………………………. 

 

 Company Name………………………………………………. 
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FORM–B1 

FORMAT FOR SPECIFIC WORK MEETING THE EXPERIENCE CRITERIA 
  

(AS APPLICABLE IN NIT) 
 

 

Bidder shall furnish their Experience for similar w ork with all details and documents as mentioned in 
this Specific Experience Format which are in confor mity with Bidder’s Qualification Criteria mentioned  
in Notice Inviting Tender .In case of more than one  work, furnish details for all such Works . 

 

S. 
NO. 

DESCRIPTION DETAILS  
 

 

 

Details of similar works executed by bidder(Complyi ng the requirement of  BQC)  
 

 

1. Name of Project and its location 
 

 

 

 

2. Description of work   

 

 

3. 
Name of Owner, Postal Address, Phone/Fax 
No./E-mail Address 

 

 

 

 

 

4. 
Name of Consultant, Postal Address, Phone/ 
Fax No./E-mail Address  

 

 

 

 

5. 

Contract Value: 
(a)Awarded 
 
(b)Final Executed 
 
(c) Component of relevant work experience asper BQC. 

 
Rs.________________________ 

 

 
Rs._______________________ 

 

 
Rs._______________________ 

 

 

 

 

 

 

 

 

 

      

Milestone Dates  •Date of award:  ________________ 

•Starting date:    ________________ 

•Scheduled Completion Date:  

_______________________ 

•Actual Completion Date:  

_______________________ 

•Reasons for delay, if any:  

______________________________

______________________________

_____________________ 

___________________________

___________________________

___________________  
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 DESCRIPTION DETAILS 

6. Supporting Documents for Experience Criteria 

• Whether copy of Work 
Order/Contract Agreement 
enclosed  
 
YES                     NO 
 

Ref.no. 
____________________________ 
 
Dated_______________________ 

• Whether Completion Certificate 
enclosed  
 
YES                  NO  
 

Ref. No.:  
___________________________ 
 
Dated______________________ 
 
Date of Completion____________  
 

 

Supporting Document for Financial Criteria  

• Whether Complete Annual Audited 
Financial Report Including P& L 
account is enclosed. 
 
YES                    NO 

If Yes, submitted for financial years  
1. ____________________ 
2. ____________________ 
3. ____________________ 

 
 

Whether Worked as Contractor directly with Client or 
Sub-contractor of Contractor 

 
Executed the work as  

• Main Contractor 
 

• Sub-contractor 
 

In case of Subcontractor, the relevant 
certificates/documents submitted as per NIT 

 
• Submitted 

 
• Not Submitted 

 
 
If submitted then reference 
number.................... 
 

7. CONFIRMATIONS  BIDDER’S CONFIRMATION  

7.1 Confirm that the above work has been 
completed within the qualifying period as 
mentioned in NIT 

Confirmed 
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7.2 

 
Confirm that the above work is not an In-housework 
experience. 
 

Confirmed 

7.3 

 
Confirm that the information/documentation 
furnished in this proforma are correct and in 
case of any original document is required by 
Owner/MRPL the same shall be submitted for 
Verification. 
 

Confirmed 

7.4 

 
Confirm that all information/documentation for 
the work to be considered for qualification is 
Furnished in this proforma along with supporting 
documents as detailed NIT. Non submission of above 
required information/ documentation may lead to 
rejection of bid  
 

Confirmed 

7.5 

 
Confirm   the   submission   of   following 
Formats/Certificates, as applicable towards 
fulfilment of Bidder Qualification Criteria: 
 
(i)Statutory Document 
 

(ii)Notarized document 
 

  

 
If Yes, (Please tick mark √ the 
applicable) 
 
YES                    NO 
 
YES                    NO 

7.6 

Confirm that all documents furnished by the 
bidder in support of meeting the experience & 
financial criteria of BQC have been duly 
certified by the Statutory Auditor of the bidder 
or a practicing Chartered Accountant (not 
being an employee or a Director or not having 
any interest in the bidder’s company/ firm) 
where audited accounts are not mandatory as 
per law or Notarized by a Public Notary in 
bidder’s Country or self-certified by CEO or 
CFO or Company Secretary of the bidder 
(Limited company only) as per the provision of NIT. 

Confirmed 

 
 

Note: Bidder to use separate format for different works. 

SIGNATURE OF BIDDER      :  

NAME OF BIDDER                :  

COMPANY SEAL                   :  
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ANNEXURE TO FORM-B1 
 

 

DELETED
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FORM – B2  
  

ANNUAL TURNOVER STATEMENT 
 

The bidder shall indicate herein his annual turnover during preceding 3 years based on the audited balance sheet/profit & loss account 
statement. 

A.FINANCIAL DETAILS 

 

 

 

 

 

 

 

 

NOTES: 
 

i) Net worth means paid up share capital, Share Application Money pending allotment* and reserves# less accumulatedlosses and deferred 
expenditure to the extent not written off. 
 

 

 

1. 
 

FINANCIAL YEAR/ 
YEAR ENDING 

 

ANNUAL TURNOVER (RS.)  

 
 

Year 1 (20   – 20    ) 
 

 

  

Year 2 (20   - 20   ) 
 

 

 

  

Year 3 (20   - 20   ) 
 
 

 

 

NET WORTH OF IMMEDIATE PRECEDING YEAR AS PER 
AUDITED FINANCIAL RESULT  

 
 

 

WORKING CAPITAL OF IMMEDIATE PRECEDING YEAR 
ASPER AUDITED FINANCIAL RESULT 
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# Reserves to be considered for the purpose of networth shall be all reserves created out of the profits and securities premium account but shall not 
include reserves created out of revaluation of assets, write back of depreciation and amalgamation. 
 

*Share Application Money pending allotment will be considered only in respect of share to be allotted. 

Accordingly, the definition of Networth shall be as follows: 

Paid up share capital XXXX 

Add: Share Application Money pending allotment XXX 

Add: Reserves (As defined Above) XXXX 

Less: Accumulated Losses XX 

Less: Deferred Revenue Expenditure to the extent not written off XX 

Net worth  XXXX 

 

ii) Working Capital calculation : Working Capital shall be Current Assets minus Current Liabilities. 

 

 

 

(Sign & Stamp of Bidder)  

   
  



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T FABRICATION OF PIPELINE 
AND OTHER STRUCTURAL JOBS FOR PROJECT DEPARTMENT AT  MRPL. MANGALURU  

  

   
 
Tender no: 3200000506 

 
Page 52 of 323 

 
Bidder’s Seal & Signature  

 
 

 

 

FORM-C 

 
 

                                                                                                             COMPLIANCE TO BID REQUIREMENT   
 

NAME OF WORK : ------------------------------------------------------------------------------------------------------------------ 

 

BIDDING DOC. NO.: ------------------------------------------------------- 

We hereby agree to fully comply with, abide by and accept without variation, deviation or reservation all technical, commercial and 
other conditions whatsoever of the Bidding Documents and Amendment(s) / Addendum(s) to the Bidding Documents, if any, for 
subject work issued by MRPL. 

We here by further confirm that any terms and conditions if mentioned in our bid (Un-priced as well as Priced Part) shall not be 
recognized and shall be treated as null and void. 

SIGNATURE OF BIDDER      :  

NAME OF BIDDER                :  

                      COMPANY SEAL                   : 
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FORM–D (Sheet 1of2)  

 
EXCEPTIONS AND DEVIATIONS  

 

( FOR COMMERCIAL PART) 
 

 
 

 

SL.NO 

REFERENCEOFBID 

DOCUMENT 
SUBJECT  

DEVIATIONS 

 

 
 

 
 

 
PAGENO. CLAUSENO.   

 

 
 

      
 

 

NOTE: This shall be submitted separately for Commercial & Technical Sections 

SIGNATURE OF BIDDER  :  
NAME OF BIDDER  :  
COMPANYSEAL  
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FORM–D (Sheet 1of2)  

 

 
EXCEPTIONS AND DEVIATIONS  

 

( FOR TECHNICAL PART)  
 

 
 

 

SL.NO 

REFERENCEOFBID 

DOCUMENT 
SUBJECT  

DEVIATIONS 

 

 
 

 
 

 
PAGENO. CLAUSENO.   

 

 
 

      
 

 
 

NOTE: This shall be submitted separately for Commercial & Technical Sections 

SIGNATURE OF BIDDER  :  
NAME OF BIDDER  :  
COMPANYSEAL
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FORM-E  
CHECKLIST FOR SUBMISSION OF BID  

Bidder is requested of ill this check list and ensure that all details/ documents have been 
furnished as called for in the Bidding Document along with duly filled in, signed & stamped 
check list with each copy of the "Unpriced  bid (Part–I)”. 

 

Please tick the box and ensure compliance : 
 

(1) Form of Bid as per FORM-A  

Submitted 

(2) Power of Attorney in Favour of the person who as signed the 
bid.stampperofappropriatevalue.  

Submitted 

(3) Information about Bidder as per FORM-A1  

Submitted 

(4) EMD  

Submitted 

(5) EMD details 
 
DD No:__________________________ 

BG No:__________________________ 

Dated:__________________________ 

Amount: ________________________ 

Validity:_________________________ 

Name & Address of issuing bank: 

 ___________________________ 

________________________________ 

(6) Registered under Micro or Small Enterprise 
Development Act 2006 and claiming exemption  
From payment of EMD?       Yes / No 

 

If yes, copy of NSIC/ DIC / UAM registration 
Certificate uploaded                                 Submitted/Not Submitted/Not Applicable 

 
(7) Integrity Pact (If Required as per Bidding Document)  

Submitted 

(8) Documentation against FORM B2 (Annual Turn Over) 
 
(a) Submitted 

 

(b) Not Submitted 

(9) Compliance to Bid Requirement as per FORM-C. 
 

Submitted  
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(10) Exceptions / Deviations as per FORM-D both technical and commercial  

Part (Un-priced)  

Submitted 

(11) Reply to commercial questionnaire as per FORM-F with Bidder's 
Reply/ confirmation for each Sl.Nos.  

Submitted 

(12) Details of PF as per FORM-G  

Submitted 

(13) Employees Provident Fund RegistrationCertificate  Submitted / Not Submitted  
/Not applicable 

 
(14) If EPF Registration is not available, duly acknowledged (by thePF Authorities) copy of  
application or undertaking on Bidder’sSubmitted / Not Submitted 
Company letterhead for obtaining the same in case of award/ Not availableof contract  

 
PF Code No: ________________________ 
 

 
(15) ESI obtained from the Competent AuthoritySubmitted / Not Submitted/Not applicable 

 
 

 
(16) If ESI No is not available, duly acknowledged (byESI Authority) 

copy of application or undertakingon Bidder’s Company letterhead for obtaining the same in case 
of award of contract        Submitted / Not Submitted/ Not available 
 
 ESI No:________________________ 

 
 

(17) Declaration by the Bidder as per FORM-J  

 Submitted 

(18) Declaration about current litigation/arbitration 
     Submitted 

(19) Blank copy (without price) of Price Part   

Submitted 

(20) MOU/AOA/Partnership Deed  

Submitted 

 
(21) Declaration by Bidder regarding Blacklisting / Holiday listing 

 
Submitted, if Applicable 

(22) Undertaking for non·engagement of child labour as perFORM-K 
Submitted 
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(23) Bidder’s Bank Details as per FORM-L 
 Submitted 

 
(24) Reply to Technical questionnaire (if enclosed in technical part) with Bidder's  

Reply/Confirmation for each Sl.No. 
 

Submitted (If applicable) 

(25) Technical Details/Documents specified in Technical part.  

Submitted (If applicable) 

(26) Cancelled cheque of bidders bank account  

Submitted 

(27) Copy of PAN Card 
Submitted 

(28) Letter of Waiver as per Form-N 
Submitted 

 
 

CONFIRM THE FOLLOWING  

 
(1) All pages of the bid have been page numbered in sequential  

Manner                                                                                             YES 

 
(2) Master Index and Copy of Addendum/ Amendment, if any, 

Has been submitted along with offer, duly signed and stamped  
on each page.                                                                                 YES 

 
(3) Blank copy (without price) of Price bid duly signed and stamped  

On each page has been submitted.YES 

 
(4) The bid has been submitted in line with requirements as specified  

in Instructions to Bidders                                                                    YES 
 

 

SIGNATURE OF BIDDER  :  

NAME OF BIDDER  : 

 

COMPANYSEAL  : 
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FORM-F 
 

COMMERCIAL QUESTIONNAIRE  
Bidder’s reply/ confirmation as furnished in the Commercial Questionnaire (CQ) shall supersede 
the stipulations mentioned elsewhere in their bid. 
 

 
SL. 
NO. 

 

MRPL'S QUERY  BIDDER'S REPLY/  
CONFIRMATION 

1.0 

 

Confirm that your Bid is valid for 120 days months 
from the last date of submission of Bid. 

 

2.0 

 

Confirm that Submission of Bid Security 
Declaration in lieu of EMD Waiver  Earnest Money 
Deposit (EMD)/Indemnity Bond (as applicable) as 
per bid stipulations have been furnished along with 
bid. 
 

 

3.0 
 

Confirm that the following documents are submitted 
with Part-I: 

 

a) 

 
All documents as per Form- E (CHECKLIST) & 
Clause 9.5 of I.T.B . 
 

 

b) 

 
Master Index as enclosed with LIB is submitted in 
unpriced part duly signed and stamped on each 
page. 

 

c) 

 
Copy of Addendum/ Amendments as a token of 
acceptance (Applicable, if issued). 
 

 

4.0 

 
Confirm that price has been submitted in an e-
tender portal as per the manner stated in the ITB. 
 

 

5.0 
 
Schedule of Rates/Price 
 

 

a) 

 
Price must be filled in the Price bid Form 
uploaded in the e-tender portal.  
 
Please note that the format is not to be edited 
/altered by the bidder. 
 

 

b) 
Confirm that rate/price has been quoted for all items 
of SOR. 
 

Not applicable being pre-priced 
tender. 

c) 

 
Confirm that deviation/terms &conditions are not 
mentioned in the price part. In case any terms and 
condition is mentioned in the price part, the same 
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shall be treated as null and void. 
 

6.0 

Confirm your compliance to TERMS AND 
CONDITIONS of Bidding Document .Confirm your 
compliance to critical stipulations of bidding 
document as mentioned in SITB. 

 

 
SL. 
NO. 

 

MRPL'S QUERY  BIDDER'S REPLY/  
CONFIRMATION 

7.0 

 

Confirm that you have studied complete Bidding 
Document including Technical and Commercial part 
and your Bid is in accordance with the requirements 
of the Bidding Document. 
 

 

8.0 
 
Confirm your compliance to total Scope of Work 
mentioned in the Bidding Document 

 

9.0 

 
Confirm  your  acceptance  for  `Scope  of  Supply' 
mentioned in the Bidding Document and confirm that 
all materials  shall be  supplied  as  per  Standards  
and Specification. 
 

 

10.0 

 
Confirm your acceptance for Time Schedule as 
mentioned in Bidding Document. 
 

 

11.0 

 
Confirm that your quoted price includes all taxes & 
duties as applicable for this Work in accordance with 
the provision of General Conditions of Contract 
(GCC) and Special Conditions of Contract (SCC). 
 

 

12.0 

 
Confirm that your quoted price includes all types of 
insurance as per the provisions of GCC and SCC. 
 

 

13.0 

 
Confirm that all costs resulting from safe execution of 
Work,  such  as  safety practices,  use  of  protective 
clothing, safety glasses and helmet, safety 
precaution taken during monsoon, or any other 
safety measures to be undertaken by the Contractor 
for execution of work are included in the quoted rates 
 

 

14.0 

 
Confirm that while submitting your price, you have 
taken consideration of scope of supplies, scope of 
work and technical requirement mentioned in Bidding 
Document 

 

15.0 

Confirm that you have your own QA/QC programme 
for executing this work. In case of award of work, you 
will submit all QA/QC documents as per 
specification. 
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16.0 

We confirm that we are not involved in any Litigation 
or Arbitration. 

OR 
We confirm that the current litigation/ arbitration in 
which We are involved will not have any impact in 
work being tendered or in entering into contract 
during the validity of offer and performing the 
contract till all contractual Obligations under contract 
are performed. 

 

17.0 Confirm that the Bidder is not under liquidation, court 
receivership or similar proceedings. 

 

 

SL. 
NO. MRPL'S QUERY  BIDDER'S REPLY/  

CONFIRMATION 

18.0 

Confirm Compliance to the following: 
i)  Minimum required equipment’s, tools & tackles to 
be mobilized as required. 
ii) Key Construction Manpower to be deployed at site 
as per SCC. 

 

19.0 
Please confirm that your Bid does not have any 
deviation to terms and conditions of the Bidding 
Document. 

 

20.0 Confirm that you have uploaded the Bid on e-tender 
portal as per the instructions given in ITB. 

 

21.0 

None of the Directors of BIDDER is a relative of any 
Director of Owner or the BIDDER is a firm in which 
any Director of Owner or his relative is a Partner or 
the BIDDER is a private company in which none of 
director of Owner is a member or Director. 

 

22.0 

Confirm that all authenticated documents submitted 
for meeting the BQC are certified as per the 
authentication requirement defined in the bidding 
document. 

 

23.0 

Bidder to confirm the submission of the following : 
a)  Bank Guarantee for PBG upon Placement of 
Order. 
 
b)  Bank Guarantee for Mobilisation Advance, if 
applicable. 

 

 

SIGNATURE OF BIDDER: ______________________________  

NAME OF BIDDER            : _______________________ _______ 

   COMPANY SEAL               : ___________________ ___________ 
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FORM– G 

 

DETAILS OF P.F. REGISTRATION  
 

 

Bidder to furnish details of Provident Fund Registration: 

 

PF Registration No. : 

 

District & State : 

 

 

We hereby confirm that the above PF Account is under operation presently and shall be 
used for all 

 PF related activities for the labour engaged by us in the present work (if awarded to 
us). 

 

 

 

SIGNATURE OF BIDDER  : 
 

NAME OF BIDDER  :  
 

COMPANYSEAL   : 
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FORM – H  

     BIDDER’S QUERIES (TECHNICAL)       

     
 

   

 

 

 

SL. 

 

BIDDINGDOCUMENT SUBJECT  BIDDER'SQUERY   OWNER'SREPLY   

 NO.           

            

  PAGENO. CLAUSENO.          

            

            
 

NOTE: Bidder’s Queries may be sent by e-mail to:sougata@mrpl.co.in 

*Submit the queries within 7days from bid issue date 
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FORM–I  

BIDDER’S QUERIES (COMMERCIAL)  

SL. 

NO. 

BIDDINGDOCUMENT 

SUBJECT  BIDDER'SQUERY  OWNER'SREPLY  

  

PAGENO. CLAUSENO.  

      

 

NOTE: Bidder’s Queries may be sent by e-mail to:Vishnu_kumars@mrpl.co.in 

*Submit the queries within 7 days from bid issue date 
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FORM–J 

 

DECLARATION BY THE BIDDER 
 

We (Name of the Bidder) here by represent that we have gone through and understood the Bidding Document (which is in two Parts) in Commercial Part 
(including Price)) and Technical Part and that our Bid has been prepared accordingly in compliance with the requirement stipulated in the said documents. 

 

We are submitting Master Index of Bidding Document as part of our Bid, duly signed and stamped on each page in token of our acceptance. We undertake 
that Commercial Part (including Price) and Technical Part of the Bidding Document shall be deemed to form part of our bid and in the event of award of work 
to us, the same shall be considered for constitution of Contract Agreement. Further, we shall sign and stamp each page of above Parts of Bidding Document 
as a token of Acceptance and as a part of the Contract in the event of award of Contract to us. 

 

We further confirm that we have indicated prices in Schedule of Rates (Short Description), which is print out of Short Description of SOR with prices, 
considering detailed description of items given in Schedule of Rates (Detailed Description) including Summary of Price and submitted in Price Bid in 
separately sealed envelope. We confirm that price quoted by us includes price for all works/activities/supply etc. as mentioned in item description of the 
items in Schedule of Rates (with detailed tem description) which has been issued to us in CD (PDF File) or downloaded as per the Bidding Document. 

 

SIGNATURE OF BIDDER  : 
 
 

NAME OF BIDDER  : 
 
 

COMPANYSEAL  : 
NOTE: This declaration should be signed by the Bidder’s representative who is signing the Bid.
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FORM–K 

 

UNDERTAKING FOR NON-ENGAGEMENT OF CHILD LABOUR  

 

Name of Work:  

 

Bidding Doc. No.:  

 

1/we hereby declare that: 

 

a)  We are committed to elimination of child labour in all its forms. 
 

b)  Neither we nor any of our nominated sub-contractor(s) are engaging Child Labour in any of our work(s) 
in terms of the provisions of The Child Labour (Prohibition and Regulation) Act, 1986 and other applicable 
laws. 
 

c)  We as well as our nominated sub-contractor(s) undertake to fully comply with provisions of The Child 
Labour (Prohibition and Regulation) Act, 1986 and other applicable labour laws, in case the work is 
awarded to us. 
 

d)  It is understood that if / We, either be for re award or during execution of Contract, commit at 
transgression through violation of Article b/c above or in any other form, such as to put my/our reliability or 
credibility in question, the Owner is entitled to disqualify us from the Tender process or terminate the 
Contract, if already execute do rexclude me /us from future contract award processes .The imposition and 
duration of the exclusion will be determined by the severity of transgression and determined by the Owner. 
Such exclusion may be for a period of1 year to 3 years as per the procedure prescribed in the guidelines 
for holiday listing of the Owner. 

 

 

e)  I/We accept and undertake to respect and uphold the Owner's absolute right to resort to and impose 
such exclusion. 

 

 

Place: Signature of Bidder: 

 

Date: Name of Signatory
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FORM–L 
VENDOR FORM FOR ELECTRONIC FUNDS TRANSFER PAYMENT & TAX DETAILS 

Please use additional copies of this form if your Company has additional Branches/ Divisions dealing with MRPL/ if 
Material/ Service/ Invoice will be provided from different GST Nos. 

Vendor data - ver-9 

To:          GGM – Materials 

               Mangalore Refinery & Petrochemicals Ltd.,Kuthethoor P.O., via Katipalla,   

               Mangalore.  (Karnataka), Pin Code-575030, INDIA  

The following is a confirmation/ updation of our bank account details and I/we hereby affirm our choice to opt for payment of amounts due to us 

under various contracts through electronic mode. 

1. Vendor/ Contractor particulars:  

(i) Name of the Company:   

(ii) Corporate Identity No. (CIN)  

(iii) Existing Vendor Code (given by MRPL)  

(iv) 
  
Complete Postal Address:  

(v) Pin code/ ZIP code:  

(vi) Telephone nos. (with country/area codes):   

(vii) Fax No.: (with country/area codes):  

(viii) Cell phone Nos.:  

(ix) Contact persons /Designation:   

(x) Email IDs:   

2.Bank Account Particulars: 

(i) Name of the Account holder:   

(ii) Complete Bank Account No. (for Electronic Funds 
Transfer): 

  

(iii) Account type :   

(iv) Bank Name :   

(v) Bank Branch:   

(vi) Bank Branch Contact Nos.:  

(vii) 11 Digit IFS Code (for Bank Branches in India)   

(viii) Swift Code (for Bank Branches not in India)   

3. Tax Registration numbers: *(Please fill in the applicable fields and attach relevant proofs) 

(i) Income Tax PAN no.:   

(ii) Vendor type as per GST Act (tick any one)      Registered        Not Registered        Compounding         SEZ 

(iii) GST No.:   

(iv) TAN No.:   

(v) Registered address as per GST No.  

 
(vi) Contact Names, Nos.& email IDs for GST matters (Please mention primary and secondary contacts): 

Accounts Deptt. 1. 
2. 

Material Dispatch Deptt./ Services Deptt. 1. 
2. 

(vii) Are you registered under TReDS No/Yes with RXIL/ A-TREDS/M1xchange 10 digit Reg No- 

4. Organization information (MSMEs refer to Micro, Small and Medium Enterprises Development Act, 2006):  

(i) Company /Partnership Firm /Proprietary Concern / Society/Trust /NGO/Others (Please Specify):  

(ii) 
 

Whether Proprietor/ Partner belongs to SC/ ST category. (Please 
specify names and percentage of shares held by SC/ST Partners): 

(iii) Micro/Small / Medium Enterprise/ SSI/ Govt. Deptt./ PSU/ Others:  

(iv) Name of MSME Registering Body (NSIC/ DIC/ KVIC/KVIB etc.):  

(v) MSME Registration no. (with copy of registration)  

(vi) UdyogAadhaar Memorandum no.  

(vii) MSME-Women Entrepreneur No/Yes 

(viii) Start-Up recognized by DIPP, Ministry of Commerce, Govt of India No/Yes, copy of certificate from DIPP attached 

I/we hereby confirm that the particulars given above are correct and complete and also undertake to advise any future changes to 

the above details.  

Name,Seal& Signature of Authorized Signatory for the Vendor with date 

TO BE FILLED BY AUTHORISED BANKER OF THE VENDOR:  
Certified that the Particulars as in Sr. No. 2 above are correct as per our records 
 

 __________________________ 
Bank Seal & Signature with date 
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FORM-M1 

INTEGRITY PACT 

Between 

Mangalore Refinery and Petrochemicals Ltd (MRPL) hereinafter referred to as "The Principal", 

And 

M/s.............................................................................  Hereinafter referred to as "The 
Bidder/Contractor"  

Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s for 
procurement of products / services vide   tender No. ……………………….dated ………………. The 
Principal values full compliance with all relevant laws and regulations, and the principles of economic 
use of resources, and of fairness and transparency in its relations with its Bidder/s and Contractor/s. 
  
In order to achieve these goals, the Principal cooperates with the renowned international Non-
Governmental Organization "Transparency International" (TI).  Following TI's national and 
International experience, the Principal will appoint an external independent Monitor who will monitor 
the tender process and the execution of the contract for compliance with the principles mentioned 
above. 
 
Section 1 - Commitments of the Principal 
 

(1) The Principal commits itself to take all measures necessary to prevent corruption and to observe 
the following principles:- 

 
1. No employee of the Principal, personally or through family members, will in connection with the 

tender for, or the execution of a contract, demand, take a promise for or accept, for him/herself or 
third person, any material or immaterial benefit which he/she is not legally entitled to. 

 

2. The Principal will, during the tender process treat all Bidders with equity and reason.  The 
principal will in particular, before and during the tender process, provide to all Bidders the same 
information and will not provide to any bidder confidential/additional information through which 
the Bidder could obtain an advantage in relation to the tender process or the contract execution. 

 

3. The Principal will exclude from the process all known prejudiced persons. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a criminal 

offence under the relevant Anti-Corruption Laws of India or if there be a substantive suspicion in 
this regard, the Principal will inform its Vigilance Office and in addition can initiate disciplinary 
actions. 

 
 

 
 

---------------------------------      -------------------------------------- 
For "The Principal"      For “The Bidder/Contractor  
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Section 2 – Commitments of the Bidder/Contractor 
 

(1) The Bidder / Contractor commits itself to take all measures necessary to prevent corruption.  He 
commits himself to observe the following principles during his participation in the tender process 
and during the contract execution. 

 

1. The Bidder/Contractor will not, directly or through any other person or firm, offer, promise or give 
to any of the Principal’s employees involved in the tender process or the execution of the contract 
or to any third person any material or immaterial benefit which he/she is not legally entitled to, in 
order to obtain in exchange any advantage of any kind whatsoever during the tender process or 
during the execution of the contract. 

 

2. The Bidder/Contractor will not enter with other Bidders into any undisclosed agreement or 
understanding, whether formal or informal.  This applies in particular to prices, specifications, 
certifications, subsidiary contracts, submission or non-submission of bids or any other actions to 
restrict competitiveness or to introduce cartellization in the bidding process. 

 

3. The Bidder/Contractor will not commit any offence under the relevant Anti-corruption Laws of 
India; further the Bidder/Contractor will not use improperly, for purposes of competition or 
personal gain, or pass on to others any information or document provided by the Principal as part 
of the business relationship, regarding plans, technical proposals and business details, including 
information contained or transmitted electronically. 

 

4. The Bidder / Contractor will, when presenting his bid, disclose any and all payments he has 
made, is committed to or intends to make to agents, brokers or any other intermediaries in 
connection with the award of the contract. 

 

(2) The Bidder / Contractor will not instigate third persons to commit offences outlined above or be 
an accessory to such offences.  

 

Section 3 - Disqualification from tender process an d exclusion from future contracts 
 

If the Bidder, before  contract award  has committed a transgression through a violation of  Section 2 
or in any other form such as to put his reliability or credibility as Bidder into question, the Principal is 
entitled to disqualify the Bidder from the tender process or to terminate the contract, if already signed, 
for such reason. 

 

(1) If the Bidder / Contractor has committed a transgression through a violation of Section 2 such as 
to put his reliability or credibility into question, the principal is entitled also to exclude the Bidder / 
Contractor from future contract award processes.  The imposition and duration of the exclusion  
will be determined by the severity of the transgression.  The severity will be determined by the 
circumstances of the case, in particular the number of transgressions, the position of the 
transgressors within the company hierarchy of the Bidder and the amount of the damage.  The 
exclusion will be imposed for a minimum of 6 months and maximum of 3 years. 

 

(2) A transgression is considered to have occurred if the Principal after due consideration of the 
available evidence, concludes that no reasonable doubt is possible. 

 

(3) The Bidder accepts and undertakes to respect and uphold the principal's absolute right to resort 
to and impose such exclusion and further accepts and undertakes not to challenge or question 
such exclusion on any ground, including the lack of any hearing before the decision to resort to 
such exclusion is taken.  This undertaking is given freely and after obtaining independent legal 
advice. 

 

---------------------------------       ------------------------------------ 
For "The Principal"       For "The Bidder/Contracto r" 
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(4) If the Bidder / Contractor can prove that he has restored / recouped the damage caused by him 
and has installed a suitable corruption prevention system, the principal may revoke the exclusion 
prematurely. 

 

        

Section 4 - Compensation for Damages 
 

(1) If the Principal has disqualified the Bidder from the tender process prior to the award according to 
Section 3, the Principal is entitled to demand and recover from the Bidder liquidated damages 
equivalent to Earnest Money Deposit / Bid Security. 

 

(2) If the Principal has terminated the contract according to Section 3, or if the Principal is entitled to 
terminate the contract according to Section 3, the Principal shall be entitled to demand and 
recover from the Contractor liquidated damages equivalent to Security Deposit / Performance 
Bank Guarantee. 

 

(3) The bidder agrees and undertakes to pay the said amounts without protest or demur subject only 
to condition that if the Bidder / Contractor can prove and establish that the exclusion of the Bidder 
from the tender process or the termination of the contract after the contract award has caused no 
damage or less damage than the amount of the liquidated damages, the Bidder / Contractor shall 
compensate the principal only to the extent of the damage in the amount proved.  

 
Section 5 - Previous transgression 

 

(1) The Bidder declares that no previous transgressions occurred in the last 3 years with any other 
Company in any country conforming to the TI approach or with any other Public Sector 
Enterprise in India that could justify his exclusion from the tender process. 
 

(2) If the Bidder makes incorrect statement on this subject, he can be disqualified from the tender 
process or the contract, if already awarded, can be terminated for such reason. 

 

 

Section 6 - Equal treatment of all Bidders / Contra ctors / Subcontractors 
 

(1) The Bidder / Contractor undertakes to demand from all subcontractors a commitment in 
conformity with this Integrity Pact, and to submit it to the Principal before contract signing. 
 

(2) The Principal will enter into agreements with identical conditions as this one with all Bidders, 
Contractors & Subcontractors. 
 

 

(3) The Principal will disqualify from the tender process all bidders who do not sign this pact or 
violate its provisions. 
 

Section 7 - Criminal charges against violating Bidd ers / Contractors / 
Subcontractors 

 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Subcontractor, or of an 
employee or a representative or an associate of a Bidder, Contractor or Subcontractor which 
constitutes corruption, or if the Principal hassubstantive suspicion this regard, the Principal will inform 
the Vigilance Office. 

---------------------------------      ------------------------------------ 

For "The Principal"      For "The Bidder/Contractor " 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 70 of 323 Bidder’s Seal &  Signature 
 

Section 8 - External Independent Monitor / Monitors  (three in number depending on the size of 
the contract) (to be decided by the Chairperson of the Principal) 

 

(1) The Principals appoints competent and credible external independent Monitor for this Pact.  
The task of the Monitor is to review independently and objectively, whether and to what extend 
the parties comply with the obligations under this agreement. 

 

(2) The Monitor is not subject to instructions by the representatives of the parties and performs 
his functions neutrally and independently.  He reports to the Chairperson of the Board of the 
Principal. 

 

(3) The Contractor accepts that the Monitor has the right to access without restriction to all project 
documentation of the Principal including that provided by the Contractor.  The Contractor will 
also grant the Monitor, upon his request and demonstration of a valid interest, unrestricted and 
unconditional access to his project documentation.  The same is applicable  to 
Subcontractors.  The Monitor is under contractual obligation to treat the information and 
documents of the Bidder / Contractor / Subcontractor with confidentiality. 

 

 

(4) The Principal will provide to the Monitor sufficient information about all meetings among the 
parties related to the Project provided such meetings could have an impact on the contractual 
relations between the principal and the Contractor. The parties offer to the Monitor the option 
to participate in such meetings. 

 

(5) As soon as the Monitor notices, or believes to notice, a violation of this agreement, he will so 
inform the Management of the Principal and request the Management to discontinue or heal 
the violation, or to take other relevant action.  The monitor can in this regard submit non-
binding recommendations.  Beyond this, the Monitor has no right to demand from the parties 
that they act in a specific manner, refrain from action or tolerate action. However the 
Independant External Monitor shall give an opportunity to the bidder / contractor to present 
their case before making its recommendation to the Principal.   

 

(6) The Monitor will submit a written report to the Chairperson of the Board of the Principal within 
8 to 10 weeks from the date of reference or intimation to him by the 'principal' and, should the 
occasion arise, submit proposals for correcting problematic situations. 

 

(7) Monitor shall be entitled to compensation on the same terms as being extended to/provided to 
Outside Expert Committee members/Chairman as prevailing with Principal. 

 

(8) If the Monitor has reported to the Chairperson of the Board a substantiated suspicion of an 
offence under relevant Anti-corruption Laws of India, and the Chairperson has not, within 
reasonable time, taken visible action to proceed against such offence or reported it to the 
Vigilance Office, the Monitor may also transmit this information directly to the Central Vigilance 
Commissioner, Government of India. 

 

(9) The word “Monitor” would include both singular and plural. 
 

Section 9 – Pact Duration 
 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 months 
after the last payment under the respective contract, and for all other Bidders 6 months after the 
contract has been awarded. 

---------------------------------     ------------------------------------ 

For "The Principal"     For "The Bidder/Contractor"  
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If any claim is made/lodged during this time, the same shall be binding and continue to be valid despite 
the lapse of this pact as specified above, unless it is discharged / determined by Chairperson of the 
Principal. 

Section 10 – Other Provisions 
(1) This agreement is subject to Indian Law, Place of performance and jurisdiction is the Registered 

Office of the Principal, i.e. Mangalore. The Arbitration clause provided in the main tender 
document / contract shall not be applicable for any issue / dispute arising under Integrity Pact. 

(2) Changes and supplements as well as termination notices need to be made in writing. Side 
Agreements have not been made. 

(3) If the Contractor is a partnership or a consortium, this agreement must be signed by all partners 
or consortium members. 

(4) Should one or several provisions of this agreement turn out to be invalid, the remainder of this 
agreement remains valid.  In this case, the parties will strive to come to an agreement to their 
original intentions. 

 
 
 
 
 
---------------------------------     -------------------------------- 

For "The Principal"     For "The Bidder/Contractor"  

        (Name & Signature with Seal) 

 
 

Place: Mangalore       Witness 1:………………………… 

 

Date:………………………     Witness 2:………………………… 
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FORM-M2 

 

FORMAT FOR FURNISHING AFFIDAVIT W.R.T. INTEGRITY PACT 

 

FORMAT OF AFFIDAVIT  

 

AFFIDAVIT OF....................................... ............... S/o D/o ........................... ..................... , resident of 
 
....................................................................................................... EMPLOYEDAS......................................... .WITH 
 
 

....................................................................................HAVINGOFFICEAT………………………………………………. 
 

...................................................................PIN ……………………………… 
 

I, the above named deponent do hereby solemnly affi rm and state as under:-  
 

1. That I am the authorized representative and sign atory of M/s ……………………….. 

 

2. Bidding entity M/s _________ is not involved in any case of transgression in terms of Integrity Pact  
 

Submitted for tender No ______________________ 
 

3. I depose accordingly, 
 

DEPONENT 

 

VERIFICATION 

I,the deponent above named, do hereby verify that t he factualcontents of this Affidavit are true and c orrect. 
No part of it is false and nothing material hasbeen  concealed there from.  

Verified at  on this  ........................................ day of  ........................ 20................................. ......... 
 
 
 
 

 

DEPONENT 

(on non-judicial stamp paper of appropriate value & duly notarized) 
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FORM–N 

FORMAT OF LETTER OF WAIVER  

(ON LETTERHEAD OF BIDDER) 

Name of Work: ------------------------------------------------------------------- 

 

Bidding Document No : -------------------------------------------------------------------- 

We *hereby agree to fully comply with, abide by and accept without variation, deviation 
or reservation all technical, commercial and other conditions whatsoever of thetender 
documents of Tender no and all Addenda issued by MRPL. 

We further hereby waive, withdraw and abandon any and all deviations, variations, 
objections or reservations whatsoever thereto here to-before set out, given or indicated 
in our offer, clarifications, correspondence, communications, or otherwise with a view 
that the price bid submitted may be treated to conform in all respects, with the terms 
and conditions of the said tender documents including all Addenda. 

We further hereby confirm that the price quoted in the price bid is as per the provisions 
of the tender document and there is no deviation to the provisions in the price bid. 

** 

For & on behalf of 

 

 

Authorised signatory of Bidder 

* Here fill in the name of bidder. 

** The Letter of Waiver must be signed by the person(s) authorised to sign 
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FORM– P 

(TO BE GIVEN ON BIDDER’S LETTER HEAD)  

PROFORMA OF DECLARATION OF BLACK LISTING/HOLIDAY LI STING 
 

In the case of a Proprietary Concern: 
 
I hereby declare that neither I in my personal name or in the name of my Proprietary concern 
M/s._________________________which is submitting the accompanying Bid/Tender nor 
any other concern in which I am proprietor nor any partnership firm in which I am involved as 
a Managing Partner have been placed on black list or holiday list declared by Mangalore 
Refinery and Petrochemicals Limited or its Administrative Ministry (presently the Ministry of 
Petroleum & Natural Gas), except as indicated below: 
 
(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”) 
In the case of a Partnership Firm: 
 
We hereby declare that neither we, M/s._________________, submitting the accompanying 
Bid/Tender nor any partner involved in the management of the said firm either in his 
individual capacity or as proprietor or managing partner of any firm or concern have or has 
been placed on blacklist or holiday list declared by Mangalore Refinery and Petrochemicals 
Limited or its Administrative Ministry (presently the Ministry of Petroleum & Natural Gas), 
except as indicated below: 
 
(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”) 
 
In the case of company: 

 
We hereby declare that we have not been placed on any holiday list or black list declared by 
Mangalore Refinery and Petrochemicals Limited or its Administrative Ministry (presently the 
Ministry of Petroleum & Natural Gas), except as indicated below: 
 
(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”) 
 
It is understood that if this declaration is found to be false in any particular, Mangalore 
Refinery and Petrochemicals Limited or its Administrative Ministry, shall have the right to 
reject my/our bid, and if the bid has resulted in a contract, the contract is liable to be 
terminated. 

 

Signature of Bidder__________ 
 

Name of Signatory: ___________ 
 

Place: 
 
Date: 
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FORM– P1 

We hereby declare that we have not been blacklisted by any Government Department/ 
Public Sector on date of submission of bid), except as indicated below: 
 
(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”) 

 

For & on behalf of 

 

 

 

 Authorised signatory of Bidder 
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FORM-Q 

(ON LETTERHEAD OF BIDDER) 

We confirm that we are not involved in any Litigation or Arbitration. 

OR 

We confirm that the current litigation/ arbitration in which we are involved will not have any 
impact in work being tendered or in entering into contract during the validity of offer and 
performing the contract till all contractual Obligations under contract are performed. 

        For & on behalf of 

 

 

Authorised signatory of Bidder 
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FORM-R 

STATEMENT OF CREDENTIALS 

Tenderers should fill their technical offer by providing all information as follows (If not applicable- Please 
mention as ‘N/A’) 

SI No Particulars Details 

1 
Name of the Firm 

 

 

2 

Nature of the Firm   

(State  whether Limited Company, partnership Firm, 
Co-op. Society or Sole Proprietor, Photocopies of 
documents Confirming constitution of  the firm to be 
Enclosed) 

 

3 Year of Establishment  

4 Registration Number, if any   

5 
Registered Postal Address  

 

 

6 Telegraphic Address, if any  

7 Telephone No. (s)   

8 Fax No. (s), if any  

9 E-mail ID, if any   

10 

Address of Branches, if any 

 

 

 

11 
Address on which Order /LOA to be placed  

 

 

 

12 
Name of Directors/ partners / Proprietor ( as The 
case may be) with address &  Telephone No.(s). 

 

13 Permanent Income Tax No.   

14 Last Income Tax Clearance  (Attach Photocopy)   

15 
Name of Bankers & Branch with full address  
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16 Type of Account & A/C No.   

17 

Name (s) of Authorised Representatives (s)  

Note : Power of Attorney signed by the Director(s)/ 
Partners / Proprietor in favour of the authorized 
Person signing the tender documents must be 
enclosed. 

 

18 
Type of job in which engaged as independent 
manufacturer . contractor 

 

19 

Maximum value of the Job the  
Contractor/ manufacturer is  capable of 
Handling per year. ( Furnish details of your Financial 
standing together with the Bank References and 
necessary Solvency certificate From their banker 
(Nationalised) as per Bank’s Format).(Optional) 

 

20 
Were you associated with MRPL in any Other 
contract in the past 

 

21 Are you currently having any contract with MRPL  

22 
Are you on the approved list of  other Oil  Cos/ Public 
Sector Undertakings / govt.  Dept. Etc. If so, furnish 
true copies of Certificates certifying your performance 

 

23 
Please confirm that you have qualified/ trained / 
experienced staff on your payroll to handle this job 

 

24 
Furnish Audited Balance sheet for last 3  Years 
ending  previous finanicial year 

 

25 
Details of technical collaboration.  Please provide   
Documentary support ( Xerox copies ) if any and    
the  brief experience  of the parties  

 

26 
Confirmed that Bank Guarantee for acceptance  of 
the Security Deposit as per tender will be provided 

 

27 
Brief Description of the job methodology/Quality 
Assurance  : 

 

28 Details of Testing methods and equipments that will 
be made available 

 

29 Details of your Past Experience in the country (India) 
in this nature of job.    

 

30 Whether the bidder is put on Holiday list of any of the 
PSU. (If sought later, an affidavit to be produced later 
to MRPL.) 
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Bidder shall provide details in the below format, of at least one Authorised Contact person in Bidder’s 
organization with whom MRPL may correspond on the matter for seeking any clarifications: 

1 Primary Contact Details of the Bidder 
 Name  
 Designation  
 Landline Nos.  
 Cell Phone nos.  
 Email IDs  
2 Alternate Contact Details of the Bidder  

 Name  
 Designation  
 Landline Nos.  
 Cell Phone nos.  
 Email IDs  
 
Note:  The Bidder to fill up the above and enclose along with Technical Bid.  

 

 

Authorized Signatory  

(With Company Seal & Signature)  
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FORM-S  

 

DECLARATION FOR LIQUIDATION/COURT RECIEVERSHIP 

 

     (ON LETTERHEAD OF BIDDER) 

 

We confirm that we are not under Liquidation, Court Receivershipor 
Similar Proceedings 

 

For & on behalf of  

 

 

Authorised signatory of Bidder 
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UNDERTAKING BY THE BIDDERS 

 

(in letter head) 

 
 
 

TenderNo:   

 
 

Name oftheWork: _  

 
 
 
 

We (Name of the Tenderer) hereby 
certify that we have fully read and thoroughly understood all the tender requirements and 
accept all terms and conditions of the tender including all corrigendum / addendum / 
clarification issued, if any. Our offer is in confirmation to all the terms and conditions of the 
tender including all corrigendum / addendum / clarification, if any and minutes of the pre-bid 
meeting. In the event our offer is found acceptable and contract is awarded to us, the complete 
tender document shall be considered for constitution of ContractAgreement. 

 
We confirm that we have quoted the rates in the tender considering inter-alia the 

1) TenderDocument(s) 

2) Scope of Work / Special Conditions ofContract 
3) SafetyPolicy 

4) Pre-bid meeting Minutes (ifany) 

5) SOR / Price bidformat 
6) Corrigendum / Addendum/ Clarification (ifany) 

 
 

Place: Signature of Bidder : 

 
Date : Name of Signatory : 

 
Note: This declaration should be signed by the Tenderer’s authorised representative on 
Company Letterhead who is signing the Bid and Scanned copy to be uploaded. 
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FOR SUPPLY OF FABRICATION GROUPS TO 

CARRY OUT FABRICATION OF PIPELINE AND 

OTHER STRUCTURAL JOBS FOR PROJECT 

DEPARTMENTAT MRPL,MANGALURU 

 

TENDER NO. 3200000506 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
(GCC)  
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MANGALORE REFINERY ANDPETROCHEMICALS 

LIMITED 

 

GENERAL CONDITIONS OF ITEM RATE    

CONTRACT 
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GENERAL CONDITIONS OF CONTRACT 

 

SL.NO. HEADING 

1. Section – 1: Definitions 

2. Section – 2: General 

3. Section – 3 : Materials, Labour& Equipment 

4. Section – 4 : Performance of Work 

5. Section – 5 : Inspection, Testing & Quality Assurance 

6. Section – 6 : Measurements & Payments 

7. Section – 7 : Termination 

8. Section – 8 : Miscellaneous 

9. Section – 9  Arbitration & Conciliation 

10. Section – 10 : Safety Code 

11. 
Appendix – I to General Conditions of Contract : 

Contractors’ Labour Regulations 

12. 

Appendix – II to General Conditions of Contract : 

Model Rules for Labour Welfare 

13. Instructions to Tenderers 

14. Performa of Declaration of Blacklisting/Holiday Listing 

15. Equipment Questionnaire 

16. Experience Questionnaire 

17. Form of Tender (For Price Bid) 

18. Form of Tender (For Commercial Bid) 

19. Information about Tenderer 

20. Form of Contract 

21. Form of Bank Guarantee for Security Deposit/Performance Bond 

22. Form of Bank Guarantee for EMD 

23. Form of Bank Guarantee for Advance payment 
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SECTION – I 
 

DEFINITIONS 
 

1.0.0.0          The following expressions hereunder and elsewhere in the Contract Documents 
used, unless repugnant to the subject or context thereof, shall have the 
following meanings hereunder respectively assigned to them, namely: 

 
1.1.0.0 “Acceptance of Tender” shall mean the Acceptance of Tender issued by the 

OWNER to the CONTRACTOR, and shall include a letter, telegram or fax of 
acceptance or other notification of award of work, and a detailed Letter of 
Acceptance. 

   
1.2.0.0 “Approval” shall mean the written and signed approval of the OWNER or of 

Engineer-in-Charge or Consultant authorized in this behalf by the OWNER, 
and with respect to a plan or drawing shall include an approval in Code 2, 
subject to the limitation(s) specified in such approval. 

1.3.0.0 “Approval in Code 2” shall mean an approval to proceed with the work covered 
by plans or drawings subject to certain limitation(s) as specified in such 
approval. 

1.4.0.0 The “Contract” shall mean the agreement between the parties as derived from 
the Contract Documents. 

1.5.0.0 The “CONTRACTOR” shall mean Individual, Agency, Firm or Company 
(whether incorporated or not) selected by the OWNER for the performance of 
the Contract and shall include its legal representatives, successors and 
permitted assigns. 

1.6.0.0 The “Contract Documents” shall mean the contract documents as defined in 
Article I in the Form of Contract. 

1.7.0.0 “Completion” or “Final Completion” shall mean the successful provision of all 
materials and inputs and the successful completion and conclusion of all 
activities required in all respects to complete the contractual works in 
accordance with the contract, but shall not include the obligation to rectify 
defects during the Defect Liability Period. 

 
1.8.0.0 “Completion Certificate” shall mean the Completion Certificates issued by the 

Engineer-in-Charge in accordance with the provisions hereof. 

1.9.0.0            “Commissioning” of a Plant or Unit shall mean pressing into service the unit(s), 
equipment(s), vessels, pipeline(s), machinery and systems and sub-systems 
comprising the Plant, in accordance with the approved Operation Manual and 
as per procedures recommended by the Designer/Process Licensor or 
Supplier thereof, and approved by the OWNER, after successful trial runs of 
the Plant/Unit.      
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1.10.0.0 “Consultant” shall mean the Consultant appointed by the OWNER for the 
Project or the Works. 

1.11.0.0 “Consumables” shall mean all items which are consumed in the execution of 
the Work, without being directly incorporated in the Work, such as fuel, 
electricity, water, POL, welding rods, electrodes and utilities. 

 
1.12.0.0 “Defect Liability Period” shall mean the defect liability period as specified in 

the Contract.   

1.13.0.0 The “Engineer-in-Charge” shall mean the Engineer or other officer of the 
OWNER Consultants or other organization for the time being nominated by 
the OWNER in writing to act as Engineer-in-Charge for the purpose of the 
Contract or any specific works. 

 
1.14.0.0   “Final Certificate” shall mean the final certificate issued by the Engineer-in-    

   Charge in accordance with the provisions hereof. 
   

1.15.0.0 “General Manager” shall mean the Executive Director, General Manager or 
other Chief Executive (howsoever designated) of the Project to which the 
Contract relates, and if there is no such separate Chief Executive, shall mean 
the Executive Director (if any) or the General Manager, as the case may be, of 
Petrochemicals , Unit or Department of the  OWNER to which the Project 
relates. 

 
1.16.0.0 “Guarantee tests” shall mean all tests, undertaken after the Plant goes into 

operation and has stabilized, for ensuring that the functioning of the Plant 
meets all guarantees, as regards throughput, quality and magnitude/ quantity 
of output, at the final stage as well as at the stipulated interim stages of 
operation/process, as well as in respect of consumption of utilities, chemicals 
and catalysts, etc. 

 
1.17.0.0 “Job Site” shall mean any site at which the work is to be performed by the 

CONTRACTOR, and shall include a part or portion of the job site. 
 

1.18.0.0 “Manuals” shall mean the Erection and Installation Manual of the various 
equipment and machinery forming part of the Work(s) or Plant(s)/Unit(s) as well 
as the Operation and Maintenance Manuals thereof. 

 
1.19.0.0      “Materials” shall mean all materials, plant, machinery, instruments, 

components, equipments, sub-assemblies and assemblies, parts, spares and 
other items or things required for permanent incorporation in the works. 

 
1.20.0.0 “Mechanical Completion”, as applied to a Plant or Unit, shall mean the 

completion of civil works, erection, aligning and grouting of all mechanical and 
electrical equipment and piping, hydrostatic and other testing of all storage 
tanks, vessels, piping etc., all electrical and all utility connections to the 
equipment, mounting and fixing of all instruments, control systems and 
connecting them as required, testing and trial runs of all equipment on “no-load” 
and bringing the Plant to a state of readiness for pre-commissioning. 
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1.21.0.0 “Notified Claim” shall mean a claim of the CONTRACTOR notified in 
accordance with the provisions of Clause 6.6.1.0 hereof. 

 
1.22.0.0 “Order” and “Instruction” shall respectively mean any written Order or 

Instruction given by the Engineer-in-Charge or Site Engineer within the scope of 
their respective powers in terms of the Contract. 
 

1.23.0.0 The “OWNER” shall mean Mangalore Refinery and Petrochemicals Limited, a 
company incorporated in India and having its registered office at Kuthethur, 
Katipalla, Mangalore- 575 030 and shall include its successors and assigns. 

 
1.24.0.0 “Plans” and “Drawings” shall mean and include all technical documentation 

such as maps, sketches, designs, drawings, plans, details, charts, schedules, 
tracings, prints, computer outputs, printouts, and manuals, relating to the work 
forming the subject matter of the contract, including but not limited to those 
forming part of the Tender Documents, Offer Documents, and working drawings 
and details, together with amendments/ alterations /revisions/modifications 
thereto, as may have been approved by and/or furnished by the OWNER, the 
Engineer-in-Charge and/or the Consultant, as well as “As-Built” drawings to be 
submitted by the CONTRACTOR as required under the contract. 

1.25.0.0 “Pre-commissioning” shall mean the activities to be taken up before the taking up 
of Start-up, Commissioning and trial runs of the Plant/Unit, and shall include, 
without being limited to, all operations such as checking of all systems, 
subsystems, piping and vessels, flushing with air, water and stream, air-blowing 
and steam-blowing, system pressure and leak tests, purging with inert gas as 
required, checking all electrical equipment for earthing, resistances, operability 
tests and cold run on all operating equipment, vessels and systems individually 
and in combination, integration of all control systems with one another and with 
the main control system, and completion of all operation detailed under the head, 
“COMPLETION OF CONSTRUCTION” in API-700. 

 
1.26.0.0 “Progress Schedule” shall mean the Progress Schedule established by the 

CONTRACTOR and approved by the Engineer-in-Charge for completion of the 
work(s) within the time schedule in accordance with the provisions hereof and 
failing such Progress Schedule, shall mean the Progress Schedule established 
by the Engineer-in-Charge in accordance with the provisions hereof. 

 
1.27.0.0 “Performance Test(s)” shall mean all tests meant to ensure that the Plant(s)/ 

Unit(s) is/are in all respects in accordance with the requirements of the Contract 
and that the Plant functions properly and smoothly, in all respects as per the 
approved design parameters, within the permissible tolerances, and satisfy all 
the stipulated operating parameters, and will include the Guarantee Tests. 

 
1.28.0.0 “Project” shall mean the project embracing the work(s) forming the subject matter 

of the Contract. 
 

1.29.0.0 The “Site Engineer” shall mean the Engineer(s)/Officer(s) for the time being 
designated by the Engineer-in-Charge as his representative(s) in writing, and 
authorized by him to assist him in performing his duties and functions for the 
purpose of the Contract. 
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1.30.0.0 “Plant” or “Unit” shall mean the grouping of and assembly of systems, 

subsystems, machinery, equipment, piping and associated facilities, designed to 
function as a cognizable part of the Project Facility whether alone or in 
conjunction with other Plants/Units and Facilities. (Examples: Distillation Unit, 
Reformer Unit or Desulphurisation Unit). 
 

1.31.0.0 “Schedule of Rates” or “Price Schedule” shall mean the Schedule of Rates or 
Price Schedule annexed to the Acceptance of Tender, and shall also include a 
lump sum price. 

 
1.32.0.0 The “Specification(s)” shall mean the various specifications as set out in the 

Specifications forming part of the Tender Documents and as referred to and 
derived from the Contract and any order(s) or instruction(s) thereunder, and in 
the absence of any specifications as aforesaid covering any particular work or 
part or portion thereof, shall mean the Specifications and Codes of the Bureau of 
Indian Standards and other Organizations, including but not limited to British 
Standards Institution, ASTM, ASME, ANSI, API, AWS, AWWA, NACE HEI, IEC, 
IBR, IEEE, EIL, CPWD, etc. with such modifications as may be applicable for the 
particular part(s) of the Contract, as decided by the Engineer-in-Charge and as 
per Standard Engineering and Industry Practice and/or as directed by the 
Engineer-in-Charge.  

 
1.33.0.0 “Security Deposit” shall mean the Security Deposit as specified in Clause 2.1.0.0 

hereof and associated clauses there under. 
 

1.34.0.0 “Subsystems” shall mean the further breakdown of a System into its subsections 
and sub-components, each designed to fulfill a precisely demarcated function or 
role in the working of the system. (Example: Demineralization of boiler feed water 
and fuel injection for boilers for the Steam Generation system). 

 
1.35.0.0 “Start-up” shall mean all activities required to be performed after pre-

commissioning and prior to trial operation and shall include final pre-
commissioning inspection and check out of equipment, vessels and system(s) 
and supporting sub-system(s), initial operation of complete equipment and 
system within the Plant/Unit to obtain necessary pre-trial operation data, 
confirmation and correction of calibration, shutdown inspection and adjustment 
and other steps required to be taken prior to enable commissioning/trial 
operation. 

 
1.36.0.0 “System” shall mean the breakdown of the Plant or Unit into specific sections and 

components; each designed to fulfill a precisely demarcated function or role in 
the working of the Plant/Unit (Examples: Fresh water system, circulating water 
system, steam and power generation and distribution system, fuel system, 
effluent system in a Power Plant). 

 
1.37.0.0 “Time Schedule” shall mean the Time Schedule for final completion of the Works 

or Mechanical Completion of the Plant(s)/Unit(s) as the case may be, 
incorporated in the Contract or as may be extended by the OWNER or Engineer-
in-Charge pursuant to the provisions hereof and shall include interim time 
schedules set up for achieving interim/phase-wise/stage-wise 
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progress/completion/testing/commissioning/handing over, as may be prescribed 
by the OWNER/Engineer-in-Charge, within the overall Time Schedule as 
originally envisaged or as extended. 

 
1.38.0.0 The “Total Contract Value” shall, upto calculation of the entire remuneration due 

to the CONTRACTOR in terms of the contract on successful completion of the 
work, mean the Total Contract Value as specified in the Acceptance of Tender, 
and after calculation of the entire remuneration due to CONTRACTOR  
under the contract on successful completion of the contract, shall mean the total 
of such remuneration. 

 
1.39.0.0 “Utilities” shall mean power, electricity, gas and other sources of energy, water, 

earth and other things whatsoever (other than materials and consumable(s)) 
required for or in the performance of the work(s). 

 
1.40.0.0 “Work”, “Scope of Work”, “Service”, and “Scope of Services” shall mean the total 

work, services and activities to be performed or undertaken and the total 
responsibilities to be discharged, as envisaged by expression or implication in 
the contract and shall include all inputs required for such performance and 
discharge including (but not limited to) know-how, design/engineering inputs, 
preparation and supply of drawings and details, project management (including 
pre-construction activities, tendering, procurement, inspection and expediting), 
construction supervision, pre-commissioning, start-up and commissioning and 
supply of consumables, labour, construction and other requisite machinery and 
equipment, utilities and inputs required for, relative or incidental to and/or in 
connection with the performance of the contract upto completion (including 
testing, commissioning, handing over, troubleshooting, rectification, maintenance 
and defect liabilities). 
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SECTION – 2 

 
GENERAL 

 
2.0.0.0 INTERPRETATION OF CONTRACT DOCUMENTS: 

 

2.0.1.0 Singular and Plural: Where the context so requires, words importing the 
singular also include the plural and vice versa. 

 
2.0.2.0 Masculine and feminine: Where the context so requires, words importing the 

masculine gender shall also include the feminine gender and the neutral gender 
and vice versa. 

 

2.0.3.0 Meanings: Unless expressly stipulated to the contrary in this contract: (i) the 
words “direction(s)/directed”, “instruction(s),/instructed,” “order(s)/ordered,” 
“requirement(s)/ required”, “permission(s)/permitted”, “approval(s)/ approved”, 
shall mean the written directions, instructions, orders, requirements, 
permissions or approvals, as the case may be, of the OWNER or of the 
Engineer-in-charge. (ii) The words “as felt”, “considered necessary”, 
“acceptable”, desirable” or “satisfactory”, shall mean that the OWNER or 
Engineer-in- Charge feels or considers that the particular thing is necessary, 
acceptable, desirable, or satisfactory, as the case may be. 

 
2.0.4.0 Language: All documents pertaining to the contract, including drawings, 

manuals and any other writings shall be in the English Language. The 
translations, if any, in Hindi or any other language, as may be furnished by the 
OWNER of any of the documents forming the contract, shall not anywise 
operate as the contract between the parties or regulate upon the terms and 
conditions of the Contract Documents with the intention that all rights and 
obligations of the parties in terms of Contract Documents and any reference to 
the Contract or Contract Documents or any of them shall be deemed the rights 
and obligations arising out of the Contract Documents as written in English 
and/or Contract or Contract Documents or any of them as written in English; 
and no claim, dispute, difference  or other objection will lie or will be entertained 
by the OWNER on account of any difference in the import or interpretation 
between any provision in the Hindi or any other language translation of the 
Contract documents and the Contract Documents in English. 

 
2.0.5.0 Measurement Units: The metric system of measurement units shall be used in 

the contract, unless otherwise expressly stipulated. 
 

2.0.6.0 The several Contract Documents forming the contract are to be read together 
as a whole and are to be taken as mutually explanatory. 

 
2.0.7.0 Should there be any doubt or ambiguity in the interpretation of the Contract 

Documents or error, omission or contradiction therein or in any of them, the 
CONTRACTOR shall, prior to commencing the relative work, apply in writing to 
the Engineer-in Charge for his decision in resolution of the doubt, ambiguity or 
contradiction or correction of the error or omission, as the case may be. Should 
the CONTRACTOR fail to apply to the Engineer-in-Charge for his decision, as 
aforesaid, prior to commencing the relative work, the CONTRACTOR shall 
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perform the said work at his own risks, and the provisions of Clause 2.0.10.0 
hereof shall apply to any such work performed by the CONTRACTOR. 

 
2.0.8.0 Notwithstanding anything provided in Clause 2.0.7.0 hereof above, either the 

CONTRACTOR or the Site Engineer may at any time prior to, during or after 
the execution of the work or any part thereof (if the CONTRACTOR has failed 
to make an application as provided for in Clause 2.0.7.0) apply to the Engineer-
in-Charge in writing for his decision in resolution of any doubt, ambiguity or 
contradiction, in the Contract Documents or any of them for the correction of 
any error or omission therein, as the case may be. 

2.0.9.0 The decision of the Engineer-in-charge or any application under-Clause 2.0.7.0 
or Clause 2.0.8.0, hereof shall be in writing and shall be final and binding upon 
the CONTRACTOR and shall form part of the Contract Documents, with the 
intent that the Contract Documents shall be read as though the said decision is 
and was at all times incorporated therein. 

 

2.0.10.0 In the event of the CONTRACTOR having already performed or executed any 
work at variance with the decision of the Engineer-in-Charge as aforesaid, then, 
notwithstanding payment in respect of such work having been made to the 
CONTRACTOR, such work shall be deemed to be a defective work and the 
provisions of Clause 5.1.4.0 hereof and associated clause there under shall 
apply thereto. 

 

2.0.11.0 Any work shown, indicated or included in the job Description, Plan(s), 
Drawing(s), Specifications and/or Schedule of Rates shall be deemed to form 
part of the work, notwithstanding failure to show, indicate or include such work 
in any other or others among the Documents aforesaid with the intent that the 
indication or inclusion of the work within any one of the said documents shall be 
deemed to be a sufficient indication or inclusion of the work within the work 
covered by the contract. 

 

2.0.12.0 No verbal agreement, assurances, representations or understanding given by 
any employee or officer of the OWNER or so understood by the 
CONTRACTOR, whether given or understood before or after the execution of 
the contract, shall anywise bind the OWNER or alter the Contract Documents 
unless specifically given in writing and signed by a person specifically 
authorized by the OWNER and given as an Agreed Variation to the relative 
term(s) in the Contract Documents. 

 

2.0.13.0 Clause headings given in this or any other Contract Document are intended 
only as, a general guide for convenience in reading and segregating the 
general subject of the various clauses, but do not form part of the Contract 
Documents, with the intent that the clause headings shall not govern the 
meaning or importation of the clauses there under appearing or confine or 
otherwise affect the interpretation thereof. 

 

2.0.14.0 In case of irreconcilable conflict in non-technical matters between the provisions 
in the separate contract documents concerning or governing the same aspect 
precedence shall be given to the provisions contained in the documents 
mentioned below in the order in which they are set out below: 

 

1. Formal Contract 
2. Acceptance of Tender 
3. Price Schedule annexed to Letter of Acceptance. 
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4. Agreed Variations annexed to the Letter of Acceptance. 
5. Addenda to the Tender documents. 
6. Special Conditions of Contract 
7. Special Instructions to Tenderers/ Bidders 
8. General Conditions of Contract 
9. Instructions to Tenderers 
 
A variation or amendment issued after the execution of the formal contract shall 
take precedence over the formal contract and all other Contract Documents. 

 

2.0.15.0 In case of irreconcilable conflict in technical matters between the provisions in 
two separate contract documents concerning or governing the same aspect, 
clauses 2.0.7.0 and 2.0.8.0 shall be applied. 

 
 

2.1.0.0 SECURITY DEPOSIT: 
 

2.1.1.0 The CONTRACTOR shall furnish Security Deposit in the amount equivalent to 
10% (ten percent) of the total contract value. Such Security Deposit is to be 
held by the OWNER as security for the due performance of the Contractor’s 
obligations under the contract. 

 
2.1.1.1 The CONTRACTOR shall, within 30 (thirty) days of the receipt of Acceptance of 

Tender issued by the OWNER, deposit Security Deposit in an amount equal to 
10% (Ten percent) of the total contract value as aforesaid, in one or more of the 
following modes, subject to the stipulation(s) contained in the said Acceptance 
by the OWNER. 

 
a) By Demand draft/Pay Order drawn on a Banking Branch of a 

Nationalized/Scheduled Bank payable to the OWNER at the location 
where the Office of the OWNER is situated.(cheques shall not be 
accepted). 

 
 

b) If the Earnest Money Deposit has been made in cash or by Demand 
Draft, the CONTRACTOR may be permitted to adjust the same towards 
part of the Security Deposit and pay the balance in the manner 
stipulated at (a) above. 

 
 

c) By Bank Guarantee(s) in the prescribed form as included in the Tender 
Documents, from a Scheduled Bank in India acceptable to the OWNER, 
provided the amount covered by such Bank Guarantee is not less than 
Rs.1,00,000/- (Rupees One Lakh only). This Bank Guarantee shall be 
valid upto a period of 3 (three) months beyond the end of the Defect 
Liability period. 

 
2.1.1.2 The Earnest Money deposited by the CONTRACTOR along with his Tender 

shall, unless it has been adjusted in accordance with clause 2.1.1.1(b) above, 
be refunded by the OWNER, after the Security Deposit, has been deposited by 
the CONTRACTOR. 
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2.1.1.3 If at any time during the course of the work, the gross value of the work, as 
reflected by the Running Bills submitted by the CONTRACTOR has in the 
opinion of the OWNER (which shall be final and binding on the 
CONTRACTOR), exceeded or is likely to exceed the Total Contract Value 
indicated in the acceptance of Tender, the CONTRACTOR shall be bound to 
pay further Security Deposit as will make up the total Security Deposit to 10% 
(ten percent) of the then anticipated Contract Value, failing which the OWNER 
shall be at liberty to make such deductions towards Retention Money(ies) from 
the CONTRACTOR’s Running Bills, and  will, at all times, ensure that the 
Security Deposit does not fall below 10% (ten percent) of the gross value of the 
work, as reflected by the gross payments made to the CONTRACTOR, without 
taking into account any deductions. If the shortfall in Security Deposit is 
discovered after completion of the work, the shortfall shall be made good by the 
CONTRACTOR on demand from the OWNER, failing which, it will be recovered 
from any money(ies) due to the CONTRACTOR from the OWNER under this 
contract and/or any other contract with the OWNER. 

 
2.1.1.4 If after completion of the work, the Total Contract value falls below the Total 

Contract Value as indicated in the Acceptance of tender, such that the total 
Security Deposit (made up of Security Deposit and Retention Money(ies) or 
otherwise) in the hands of the OWNER is in excess of the Total Security 
Deposit calculated at 10% (ten percent) of the reduced contract value, such 
excess amount, as is in the form of cash in the hands of the OWNER, shall be 
refunded to the CONTRACTOR along with the Final Bill. If the Security Deposit 
furnished by the CONTRACTOR to the OWNER in the form of Bank 
Guarantees is in excess of the full Security Deposit calculated on the contract 
value, by over Rs. 1 lakh, the CONTRACTOR shall be permitted to replace the 
Bank Guarantee(s) already submitted, by Bank Guarantee(s) to cover the 
reduced value of Security Deposit.    

 
2.1.1.5 The Security Deposit shall be held by the OWNER as security for the due 

performance of the CONTRACTOR’s obligations under the Contract. 
PROVIDED that nothing herein stated shall make it incumbent upon the 
OWNER to utilize the Security Deposit in preference to any other remedy which 
the OWNER may have, nor shall be construed as confining the claims of the 
OWNER against the CONTRACTOR to the quantum of the Security Deposit.   

 

2.1.1.6 The Security Deposit including the Earnest Money/Retention money(ies), and 
other withheld amounts from the Running Account Bill(s), if any, at any time 
remaining in the hands of the OWNER shall be free of any liability for payment 
of any interest to the CONTRACTOR. 

 
2.1.1.7 Upon determination of the contract prior to completion of work(s) for any cause, 

the OWNER shall in so far as the Security Deposit constitutes cash, refund and 
in so far as the Security Deposit is in any other form, release/discharge/return, 
as the case may be, to CONTRACTOR the unutilized balance of the Security 
Deposits, if any, for the time being remaining in the hands of the OWNER after 
settlement of accounts and discharge of all amounts due from the 
CONTRACTOR to the OWNER and fulfillment of all obligations of the 
CONTRACTOR. 
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2.1.1.8 In case Mobilization Advance is paid to the CONTRACTOR under the 
provisions of Clause 6.4.5.0 hereof, it shall be permissible for the 
CONTRACTOR to furnish a Composite Bank Guarantee to cover both 
Mobilization Advance as well as Security Deposit, which shall be subject to the 
following conditions: 

 

a) The Composite Bank Guarantee will be for a value equivalent to the 
advance plus 10% (ten percent) of the Total Contract Value and shall be 
kept valid unto 3 (three) months beyond the expiry of the Defect Liability 
Period; 

b) Recoveries will be effected from each Running Account Bill at the rate of 
10% (ten percent) of the gross bill value, till the entire Mobilization 
Advance (together with interest accrued thereon) is fully recovered. 

c) All the other stipulations hereof in respect of Security Deposit shall 
apply. 

 

2.1.1.9 The CONTRACTOR shall from time to time at the request of the OWNER 
suitably extend the validity of any Bank Guarantee (whether furnished by way of 
Security Deposit or Composite Bank Guarantee) or to secure any advance for 
such period(s) as may from time to time be required by the OWNER failing 
which, without prejudice to any other right or remedy available to the OWNER, 
the OWNER shall be entitled to encash the Bank Guarantee. 

 

2.2.0.0 PLANS, DRAWINGS, SPECIFICATIONS AND APPROVALS TO BE 
FURNISHED BY THE OWNER. 

 

2.2.1.0 Plan(s) and drawing(s) and other information forming part of the Tender 
Documents shall constitute only a general guidance to enable the 
CONTRACTOR to visualise the work, and/or supplies contemplated under the 
Contract. These have been prepared and released in good faith on the basis of 
information available to the OWNER. The OWNER assumes no responsibility 
as to the correctness thereof, and the CONTRACTOR is expected prior to 
tendering to have undertaken a complete and independent survey and to have 
made his own study of all factors relevant to the performance of the work or 
making the supplies. 

 

2.2.2.0 Detailed working plan(s), drawing(s), any specification(s) and approval(s) 
required to be furnished by the OWNER for the actual execution of the work, 
shall be furnished from time to time as and when required during the execution 
of the work. 

 

2.2.3.0 It shall be the exclusive responsibility of the CONTRACTOR to call upon the 
Engineer-in-charge (in respect of approvals to be furnished by the OWNER) for 
and to pursue and obtain from the Engineer-in-Charge any plan(s), drawing(s), 
specification(s) or approval(s) required to be furnished to the CONTRACTOR 
under the contract for the proper execution of the work or any particular item or 
job therein or the making of any supply, as the case may be, as and when 
required, sufficiently in advance of the stage of delivery of the materials or of 
the commencement or progress of the work for the performance or continuance 
of which the same shall be required. Any failure by the CONTRACTOR to do so 
shall be entirely at the risks and costs of the CONTRACTOR and shall not 
constitute a ground for the extension of time, unless the Engineer-in-Charge 
shall fail to provide theCONTRACTOR plan(s) drawing(s), specification(s) or 
approval(s) or approval(s) or disapproval(s) as the case may be within 15 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 95 of 323 Bidder’s Seal &  Signature 
 

(fifteen) days of notice by the CONTRACTOR to the Engineer-in-charge 
specifically stating the drawing(s) specification(s) or approval(s) which is/are 
pending and the period for which it/they are pending the reasons(s) for which 
they are pending and that the notice is being given pursuant to the provisions of 
this clause on the clear understanding that, if the plan(s), drawing(s), 
specification(s) or approval(s) or disapproval(s) is/are not granted within 15 
(fifteen) days, the CONTRACTOR will be making claim for deemed approval 
pursuant hereto. If thereafter, said notice notwithstanding, the approval or 
disapproval, as the case may be, is not granted within 15 (fifteen days) the 
relative approval(s) in Code 2 shall be deemed to have been granted and the 
relative approval shall at the request of the CONTRACTOR be certified thereon 
by the General Manager and the CONTRACTOR shall proceed with the work 
accordingly, without entitlement to any extension of time on this account. 

 
2.2.4.0 The CONTRACTOR shall carefully study the plans/drawings furnished to him, 

in conjunction with all other connected plans/drawings and other Contract 
documents and shall bring to the notice of the Engineer-in-Charge for 
clarification/correction any ambiguity, error, discrepancy, contradiction or 
omission therein prior to the execution of the related work(s) or undertaking the 
related supply(ies) as the case may be, and the provisions of Clause 2.0.9.0 
hereof shall mutatis mutandis apply to such clarification or correction. 
 

2.2.4.1 Any work performed by the CONTRACTOR in absence of or contrary to such 
clarification/ correction, shall be at the CONTRACTOR’s risks and 
responsibilities and the provisions of Clauses 2.0.10.0 and 5.1.4.0 hereof and 
associated clauses there under with respect to defective works shall apply 
thereto. 

 
2.2.5.0 Notwithstanding anything to the contrary in the Contract Documents expressed 

or implied, and notwithstanding the absence of any ambiguity, error, 
discrepancy, contradiction or omission in the plans/drawings as aforesaid, the 
OWNER shall be entitled at any time before or during execution of the related 
work(s) to amend/modify or alter any plan(s), drawing(s) or specifications 
furnished to the CONTRTACTOR by the OWNER and the CONTRACTOR shall 
thereafter perform and/or continue to perform the related work(s) according to 
the amended/modified/altered plans/drawings/specifications without entitlement 
to any extra remuneration and should the CONTRACTOR execute any relative 
work(s) at variance therewith (notwithstanding that the CONTRACTOR shall 
have already been made any payment in respect thereof), the provisions of 
Clause 5.1.4.0 hereof and associated clauses there under relating to defective 
works shall apply thereto, provided that : 

 
(i) If any such amendment/modification/alteration shall in the opinion of the 

CONTRACTOR, necessitate an extension of time for completion, the 
provisions of Clause 4.3.5.0 hereof and clauses, related thereto shall 
apply. 

 

(ii) If such amendment or modification shall in the opinion of the Engineer-
in-Charge (whose opinion in this behalf shall be final and binding upon 
the CONTRACTOR) necessitate the performance of any work not 
covered by the Schedule of Rates or the lump sum price, as the case 
may be, the remuneration for such work or portion or item thereof, as 
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the case may be, not covered by the Schedule of Rates or lump sum 
price, as the case may be, shall be determined in accordance with the 
provisions of Clause 2.4.1.2 hereof. 

 
2.2.6.0 Copies of all plans and drawings relating to work(s) shall be kept and 

maintained at the CONTRACTOR’s office at the site and shall be made 
available to the Engineer-in-Charge and Site Engineer for inspection and 
reference at any time during the execution of work. 

2.2.7.0 All plans and drawings furnished by the OWNER to the CONTRACTOR shall 
be and remains the property of the OWNER and shall be returned by the 
CONTRACTOR to the OWNER on completion of the works or prior 
determination of the contract. 

 
2.3.0.0 PLANS, DESIGN, DRAWINGS & SPECIFICATIONS TO  BE FURNISHED BY 

THE CONTRACTOR 
 

2.3.1.0 Where the CONTRACTOR, shall within the scope of work, be required to 
prepare or furnish any plan(s), drawing(s), design(s) or specifications in respect 
of the work or any particular work, the CONTRACTOR shall within 15 (fifteen) 
days (or such other period as the OWNER may prescribe in this behalf) of 
receipt of notification of Acceptance of Tender or within 15 (fifteen) days before 
the proposed date of commencement of the relative work, whichever shall be 
earlier, submit to the OWNER for approval the relative plan(s), drawing(s), 
design(s) or specification(s). The OWNER shall be entitled at any time to 
suggest any amendment(s)/modification(s) in the plans, designs, drawings or 
specifications and the CONTRACTOR shall thereupon either convince the 
OWNER of the un-necessity in whole or portion of such 
amendment/modification or shall implement the same and shall cause the 
plans, drawings, designs or specifications to be accordingly amended, provided 
that no such approval of or amendments or modifications in the plans, 
drawings, designs or specifications by or suggested by the OWNER shall 
anywise absolve the CONTRACTOR of  any of his obligations, responsibilities 
or liabilities under the Contract inclusive of and relative to the utility and 
suitability of the CONTRACTOR’s plans, drawings, designs or specifications for 
the relative work(s) and the fulfillment of all specifications and performance 
guarantees of the consequent works, any such approval  is  intended only to 
satisfy the OWNER of the prima  facie  suitability of plan, drawing, design or 
specification and any such suggestion by the OWNER as aforesaid or 
otherwise is intended only by way of suggestion to the CONTRACTOR to meet 
the contractual requirements, without any attendant liability upon  the OWNER. 

 

2.3.2.0 The CONTRACTOR shall not permit any work to be done or any installation, 
material or equipment to be supplied or fabricated or erected at variance with 
plans, drawings, designs or specifications approved by the OWNER and/or 
amended or modified as aforesaid. 

 

2.3.3.0 Unless otherwise required, at least 3 (three) sets of all approved plans, 
drawings, designs and specifications prepared by the CONTRACTOR, together 
with similar set of all revisions, amendments, and modifications therein shall be 
lodged with the OWNER for the record of the OWNER. Such sets of plans, 
drawings, designs and specifications shall be signed by the CONTRACTOR 
and shall indicate thereon the number and date of each revision, amendment 
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and/or modification of communication by the OWNER or any consultant 
appointed by the OWNER for or relative to the approval thereof. 

 
2.4.0.0 ALTERATIONS IN DESIGNS, PLANS, DRAWINGS, SP ECIFICATIONS, 

ORDERS AND INSTRUCTIONS 
 

2.4.1.0 In addition to the provisions of Clause 2.2.0.0 and associated clauses there 
under, the Engineer-in-Charge and/or Site Engineer shall have the power, by 
written notice to the CONTRACTOR at any time prior to or in the course of the 
execution of works or any part thereof, to alter or amend the specifications, 
orders and/or instructions or any of them by addition, omission, substitution or 
otherwise howsoever with or without altering or amending the plans, drawings 
and/or design and the CONTRACTOR shall carry out the related work in 
accordance with such altered specifications, orders, instructions, plans, 
drawings and/or designs as the case may be, on the same terms and 
conditions in all respects, subject to the provisions of Clause  2.4.1.2 hereof. 

 

2.4.1.1 If such alteration or amendment shall, in the opinion of the CONTRACTOR, 
necessitate an extension in the time for completion, the provision of Clause 
4.3.5.0 hereof and related clauses with regard to the extension of time, shall 
apply. 

 

2.4.1.2 (a) If such alteration or amendment shall, in the opinion of the Engineer-in-
Charge (whose opinion in this behalf shall be final and binding upon the 
CONTRACTOR), necessitate the performance of any work not covered by the 
schedule of Rates, the remuneration for such work or portion or item thereof not 
covered by the Schedule of Rates shall be determined in the following manner: 

 

(i) If it is possible to derive the rate(s) for such work or items of work from 
any of the items of material and/or work covered in the Schedule of 
Rate(s), the rate(s) for the relative works/items shall be the rate(s) 
arrived at on the basis of such derivation. The opinion of the Engineer-
in-Charge as to whether or not the relative rates can be derived from the 
rates for the items of material and/or work included in the Schedule or 
Rates and the consequent derivation of rate(s) on basis thereof shall be 
final and binding upon the CONTRACTOR. 

 

(ii) If, in the opinion of the Engineer-in-Charge, the relative rate(s) shall not 
be derivable within the provisions of paragraph (i) hereof above, the 
relative rate(s) shall be the rate(s) for the work or items of work settled 
as follows: 

 

An analysis of the rate for the completed work or items shall be prepared by 
taking (if and so far as applicable): 

 
A) Issue rate(s) for materials supplied by the OWNER, if applicable; 
B) Materials supplied by the CONTRACTOR and incorporated in the 

permanent works at the rate(s) (if any) for material specified in the 
relevant Schedule forming part of the Contract; and 

C) Labour cost at rate(s) for labour, if any, specified in the relevant 
Schedule forming part of the Contract. 
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(iii) The opinion of the Engineer-in-Charge as to the quantity of material 
and/or labour involved shall be final and binding on the CONTRACTOR. 

 

(iv) In the event of any item of material or labour involved not being covered 
by the relevant schedule forming part of the Contract for the purpose of 
determining the rates in terms of items (B) and/or (C) of paragraph (ii) 
above, market rates shall be taken into account for such items of 
materials and labour as are not covered by the relevant schedules 
forming part of the contract and there shall be added thereto 15% 
(fifteen percent) to cover CONTRACTOR’s supervision, overheads and 
profits. For the purpose of clarification, it is stated that 15% (fifteen 
percent) addition shall apply only for any item not covered by the 
relevant schedule of the Contract. 

 
(v) The opinion of the Engineer-in-Charge as to whether or not any 

particular item(s) of material(s) or labour involved is covered by the 
relevant Schedule(s) and if not as to the market rate(s) thereof shall be 
final and binding upon the CONTRACTOR. 

 
(b) If any alteration, amendment or modification shall, in the opinion of the 

Engineer-in-charge (whose opinion in this behalf shall be final and 
binding upon the CONTRACTOR) result in a reduction or increase or 
change in the work or supply covered by the lumpsum Price so as to 
render unreasonable the lump sum Price, the OWNER and the 
CONTRACTOR shall negotiate a suitable increase or reduction, as the 
case may be, in the lump sum Price, and failing agreement on a 
negotiated rate for the item by appropriate reduction/increase, as the 
case may be, the Engineer-in-Charge shall fix the reduction or increase 
as he considers reasonable in the circumstances to the lump sum Price, 
and the lump sum Price shall be deemed to be accordingly amended to 
the extent applicable to the work covered by the alteration or 
amendment. 

 

2.4.1.3 Pending finalization in respect of the revised rate of any item in the Price 
Schedule or increase/reduction in the lump sum Price pursuant to the provisions 
of clause 2.4.1.2 hereof, the CONTRACTOR shall continue and be bound to 
continue and perform the works and/or make the supply to completion in all 
respects according to the contract (unless the contract or works be determined 
by the OWNER) and the CONTRACTOR shall be liable and bound in all respects 
under the contract. 

 

2.4.2.0 The rate(s) for any work determined in accordance with the provisions of Clause 
2.4.1.2 above shall for the purpose of the Contract with respect to the work or 
item of work or supply affected by such amendment, alteration or modification be 
deemed to be rate(s) for such work or item(s) of work within the Schedule of 
Rates, or the lump sum Price, as the case may be. 

 

2.4.3.0 The CONTRACTOR shall not be entitled to any compensation in addition to the 
payment for the work actually performed by the CONTRACTOR calculated on 
the basis of the Schedule of Rate(s) or lump sum Price or as provided for in 
Clause 2.4.1.2 hereof, as the case may be, as a result of any amendment or 
variation in the specification, orders, instructions, plans, designs or drawings 
notwithstanding that such alteration(s)/ variation(s) may have resulted in a 
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reduction of the total quantum or value of the work involved under the Contract, 
except as provided for in clause 2.6.2.0 hereunder. 

 
 

2.5.0.0 ALTERATION IN THE SCOPE OF WORK 
 

2.5.1.0 The OWNER may, at any time(s) before or after the commencement of the work, 
by notice in writing issued to the CONTRATOR, alter the scope of work by  
increasing or reducing the works or the jobs required to be done by the 
CONTRACTOR or by adding thereto or omitting there from any specific works or 
jobs or operations or by substituting any existing works or jobs or operations with 
other works or jobs and/or operations or by requiring the CONTRACTOR to 
perform any additional works in or about the job site, and upon receipt of such 
notice the CONTRACTOR shall execute the job(s) as required within the altered 
scope of work. 

 

2.5.2.0 If any alteration in the scope of work shall, in the opinion of the CONTRACTOR, 
necessitate any extension in the time for completion, the provisions of Clause 
4.3.5.0 hereof and associated clauses with regard to the extension of time shall 
apply. 

 

2.5.3.0 (a) If such alteration shall, in the opinion of the Engineer-in-Charge (whose 
opinion in this behalf shall be final and binding upon the CONTRACTOR), 
necessitate the performance of any work not covered by the Schedule of Rates, 
the remuneration for such work or portion or item thereof not covered by 
Schedule of Rates shall be determined in accordance with the provisions of 
Clause 2.4.1.2 hereof. 

 

 (b) If in the opinion of the Engineer-in-Charge (whose opinion in this behalf 
shall be final and binding upon the CONTRACTOR) any alteration in the scope of 
the work shall result in any reduction or increase or change in the work or supply 
covered by the lump sum price so as to render unreasonable the lump price, the 
lump sum Price shall be increased or reduced, as the case may be, in 
accordance with Clause 2.4.1.2 hereof. 

 

2.5.3.1 Providing determination of the rates aforesaid, the provisions of clause 2.4.2.0 
shall mutatis mutandis apply. 

 
2.5.4.0 The CONTRATOR shall not be entitled to any compensation in addition to the 

payment for the work actually performed by the CONTRACTOR calculated on 
the basis of the Schedule of Rates or lumpsum Price or as provided in Clause 
2.4.1.2 hereof, as the case may be, as a result of any alteration in the scope of 
work notwithstanding that such alteration may have resulted in a reduction in the 
total quantities or value of work-involved, except as provided for in clause 2.6.2.0 
hereunder. 

 

2.6.0.0 QUANTITIES OF WORK 
 

2.6.1.0 Subject to the provisions of Clause 2.6.2.0 hereof, the quantities of work stated in 
the Form of Schedule of Rates do not form part of the Contract and the OWNER 
shall not be liable for any increase or decrease in the actual quantities of work 
performed (notwithstanding the percentage of such increase or decrease), nor 
shall such increase or decrease in the actual quantities form the basis of any 
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alteration of rates quoted and accepted or in the lump sum price or for any claim 
for additional compensation, damages or loss or profits or otherwise, with the 
intent that the CONTRACTOR shall notwithstanding the quantities mentioned in 
the Form of Schedule of Rates only be entitled to payment in respect of actual 
quantities of work performed in terms of the contract and measured in the Final 
Measurements, notwithstanding the percentage of increase or shortfall in such 
quantities and notwithstanding that the total contract value for the completed 
works on finalization of all dues to the CONTRACTOR under the contract shall 
be less than the total contract value as specified for the purpose of Security 
Deposit in the Acceptance of Tender. 
 

2.6.2.0 If, asa consequence of such  
amendments/variations/alterations/modifications/reductions, as envisaged in 
clauses 2.4.0.0 and/or 2.5.0.0 hereof and associated sub clauses thereunder, or 
pursuant to Clause 2.6.1.0 hereof, the quantities of work and the gross value of 
work actually performed by the CONTRACTOR as valued on finalization of all 
dues to the CONTRACTOR under the contract, shall be less than 80% (eighty 
percent) of the Total contract value, then the CONTRACTOR shall be entitled to 
10% (ten percent) of the amount by which the reduced contract value as 
aforesaid falls short of 80% (eighty percent) of the total contract value by way of 
allowance for the advantage (including profit) which the CONTRACTOR may 
have anticipated on the execution of the work up to the total contract value. And 
the CONTRACTOR shall not be entitled any compensation in addition to the 
payments specifically provided for above, and the CONTRACTOR hereby 
specifically waives any and all contrary rights and claims whatsoever. 

 
2.7.0.0 CANCELLATION OF CONTRACT 
 

2.7.1.0 The OWNER shall be entitled at any time at his discretion to cancel the contract. 
If, in the opinion of the OWNER, the cessation of the work becomes necessary 
owing to any cause whatsoever, and a notice in writing from the OWNER to the 
CONTRACTOR of such cancellation and the reason(s) therefore shall be 
conclusive proof of such cancellation and the reasons therefore. 

 

2.7.2.0 Upon cancellation of the Contract, the Engineer-in-Charge may require the 
CONTRACTOR: 

 

I) To perform to completion or to any other Intermediary stage of completion to 
the satisfaction of the Engineer-in-Charge any work(s) already commenced by 
the CONTRACTOR; and 

 

ii) To take such steps as are considered necessary by the Engineer-in-Charge for 
properly protecting and securing the works performed by the CONTRACTOR, to 
the satisfaction of the Engineer-in-Charge.. 

 

 And the CONTRACTOR shall act accordingly and the same shall be deemed to 
be included within the CONTRACTOR’s scope of work.   

2.7.3.0 Upon receipt of a notice as specified in Clause 2.7.1.0 hereof the 
CONTRACTOR shall, unless the notice otherwise requires: 

 

(i) Immediately discontinue work and/or supply from the date and to the 
extent specified in the notice; 
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Not place any further orders or sub-Contracts for materials, services or facilities 
other than as may be necessary or required for completing or performing such 
portion of the work(s) or supplies which the CONTRACTOR is required to 
complete or perform; 
 

(iii) Promptly make every reasonable effort to obtain cancellation or 
fulfilment, as the case may be, at the option of the Engineer-in-Charge/OWNER 
of all orders and SUB-CONTRACTS to the extent they relate to the performance 
of the work(s) or supplies cancelled. 
 

(iv) Assist the Engineer-in-Charge/OWNER as specifically requested in 
writing by the Engineer-in-Charge/OWNER in the maintenance, protection and 
disposition of property/works acquired by the OWNER pursuant to the Contract. 

 

2.7.4.0 Upon cancellation of the Contract, the OWNER shall take over from the 
CONTRACTOR the approved surplus materials supplied by the CONTRACTOR 
for permanent incorporation in the work and lying at the job site on the date of 
receipt of notice of cancellation by the CONTRACTOR and the decision of the 
Site Engineer as to the approved materials lying at site on the date of 
cancellation and the quantities thereof, shall be final and binding upon the 
CONTRACTOR. 

2.7.5.0 Upon cancellation of the Contract, the CONTRACTOR agrees to waive any claim 
for damages including loss of anticipated profits on account thereof, and as the 
sole right and remedy of the CONTRACTOR against the OWNER resultant upon 
such cancellation the CONTRACTOR agrees to accept from the OWNER the 
following namely: 
 

(i) The cost of settling and paying claims for cancellation or completion of 
pending orders and/or sub contracts as provided for in sub-clause (iii) 
of clause 2.7.3.0 hereof; 

 

(ii) The cost of protecting, securing and/or maintaining the works pursuant 
to the provisions of sub-clause (ii) of Clause 2.7.2.0 hereof and/or sub-
clause (iv) of Clause 2.7.3.0 hereof; 

 

(iii) Payment for the supplies actually made determined in accordance with 
the provision of Clause 2.4.1.2 hereof. 

 

(iv) Payment for the work actually performed by the CONTRACTOR 
calculated on the basis of Unit Rates or lump sum rates wherever 
applicable. Where Unit Rates or lump sum rates are not applicable 
and/or the relative works are incomplete, the provisions of Clause 
2.4.1.2 shall apply for calculating remuneration. 

 

(v) The cost of materials taken over by the OWNER pursuant to the 
provisions of clause 2.7.4.0 hereof. 

 

(vi) An allowance, if any due, as determined by the Engineer-in-Charge 
(whose decision shall be final) to cover the cost of CONTRACTOR’s 
actual mobilization and demobilization at job site for the work to the 
extent uncovered by payments under items (i) to (iv) above. 

 

And the CONTRACTOR shall not be entitled to any compensation in addition to 
the payments specifically provided for above and the CONTRACTOR hereby 
specifically waives any and all contrary rights and claims whatsoever. 
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2.8.0.0 SUSPENSION OF WORK 
 

2.8.1.0 The Engineer-in-Charge may at any time(s) at his discretion, should he consider 
that the circumstances so warrant (the decision of the Engineer-in-Charge as to 
existence of circumstances warranting such suspension shall be final and binding 
upon the CONTRACTOR), by notice in writing to the CONTRACTOR temporarily 
suspend the work or supply or any part thereof for such period(s) as Engineer-in-
Chief shall deem necessary and the CONTRACTOR shall upon receipt of the 
order of suspensionforthwith suspend the work(s) or supply(ies) or such part 
thereof as shall have been suspended until he has received a written order from 
the Engineer-in-Charge to proceed with the work suspended or any part thereof. 

 

2.8.1.1 During the period of any suspension under Clause 2.8.1.0 the CONTRACTOR 
shall at his own cost within the scope of the relative work properly protect and 
secure the work and materials so far as is necessary in the opinion of the 
Engineer-in-Charge. 

2.8.2.0 If the suspension under Clause 2.8.1.0 is for reasons of force majeure as defined 
in Clause 4.3.8.0 or by reason(s) of default or failure on the part of the 
CONTRACTOR or is for the purpose of ensuring safety of the work(s) or any part 
thereof or is necessary for the proper execution of the work(s) or is for reason(s) 
of weather affecting the safety or quality of the work(s) or materials (the reasons 
for the suspension stated by the Engineer-in-Charge in any notice of Suspension 
as aforesaid, inclusive as to existence of default or failure on the part of the 
CONTRACTOR, if so stated in the notice, shall be final and binding upon the 
CONTRACTOR), the CONTRACTOR shall not be entitled to claim compensation 
for any loss or damage sustained by the contractor by virtue of any suspension 
as aforesaid notwithstanding  that consequent upon such suspension the 
machinery, equipment and/or labour of the CONTRACTOR or any part thereof 
shall be or become or be rendered idle and notwithstanding that the 
CONTRACTOR shall be liable to pay salary, wages or hire charges or bear other 
charges and expenses thereof. 

 

2.8.2.1 Unless the suspension is by reason of default or failure on the part of the 
CONTRACTOR (and the reasons for the suspension stated by the Engineer-in-
Charge in any notice of suspension as aforesaid inclusive as to the existence of 
default or failure on the part of the CONTRACTOR if so stated in the notice, shall 
be final and binding upon the CONTRACTOR), if in the opinion of the 
CONTRACTOR such suspension shall necessitate any extension in the time of 
completion, the provisions of Clause 4.3.5.0 hereof and related clauses in 
respect of extension of time shall apply. 
 

2.8.2.2 In the event of a suspension affecting the entire works remaining in operation in 
respect of the entire works for a period in excess of 4 (four) months from the date 
of commencement of the suspension, the CONTRACTOR shall have the option 
at any time before the issue of an order by the OWNER or the Engineer-in-
Charge removing the suspension, to terminate the Contract by giving written 
notice thereof to the ONWER. Unless the suspension be by reason of default or 
failure on the part of the CONTRACTOR, as specified in Clause 2.8.2.0 hereof, 
such termination shall be deemed to operate as a cancellation of Contract within 
the provisions of Clause 2.7.1.0 hereof and the provisions of Clause 2.7.2.0 to 
2.7.5.0 hereof shall mutatis mutandis apply thereto. 
 

2.8.2.3 In the event of such termination being upon a suspension consequent to a 
default or failure by the CONTRACTOR, the CONTRACTOR shall not be entitled 
to any damage, compensation, loss of profit or other compensation whatsoever 
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in addition to payment for the completed supplies made and completed works, 
done in terms of the Contract in accordance with the provisions of sub-clauses 
(iii), (iv) & (v) of clause 2.7.5.0 hereof. 

 

2.8.2.4 Notwithstanding anything provided in Clause 2.7.0.0 and/or Clause 2.8.0.0 and 
related Clauses thereunder, upon a cancellation of the contract under the 
provision of Clause 2.7.1.0 hereof or termination of the contract under provisions 
of Clause 2.8.2.2 hereof, the provisions of Clauses 7.0.3.0 to 7.0.7.0 hereof 
consequent upon termination of Contract, shall apply. Should the termination be 
one to which the provisions of Clause 2.8.2.3. hereof apply, then the provision of 
Clause 7.0.2.0., 7.0.8.0, 7.0.9.0, 7.1.0.0 and 7.2.0.0 consequent upon 
termination of Contract shall also mutatis mutandis apply. 

 

2.8.2.5 Except for a suspension by a written order of the Engineer-in-Charge under 
clause 2.8.1.0 hereof, the CONTRACTOR shall not suspend the work for any 
cause and any such suspension if it occurs, shall be likely to be attended by 
consequences under clause 7.0.1.0 (i) (g) hereof. 
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SECTION - 3 
 

MATERIALS, LABOUR AND EQUIPMENT 
 

 
3.0.1.0 CONTRACTOR’S RESPONSIBILITY  

 

3.0.1.0 Notwithstanding anything to the contrary in the Contract Documents express or 
implied, the CONTRACTOR shall be and remain at all times exclusively responsible 
to provide all material, labour, equipment, machinery, facilities, utilities and 
consumables and temporary works and other items and things whatsoever required 
for or in connection with the work, including, but not limited to those indicated by 
expression or implication in the job Description, Schedule of Rates, the 
Specification, Plans, Drawings, and/or other Contract Documents or however 
otherwise as shall or any from time to time and at any time be necessary for or in 
connection with the work, either for incorporation in or within the permanent works 
or in or relation to the execution and performance of the work. 
 

3.1.0.0 MATERIALS SUPPLIED BY THE CONTRACTOR 
 

3.1.1.0 Materials supplied by the CONTRACTOR shall conform to the specifications and 
shall be suitable for the purpose for which they are required. 
 

3.1.2.0 Unless otherwise specified by the OWNER, all materials supplied by the Contractor 
shall bear the ISI stamp and shall be supplied by reputed manufacturers or 
suppliers approved by the OWNER or listed for the relative materials with the 
DGS&D and/or borne on the approved list of suppliers maintained for relative items 
by such organizations as are approved by the Engineer-in-Charge. If in respect of 
any materials, including but not limited to sand, stone, aggregate, bricks, earth, lime, 
steel and cement neither ISI marking/approval nor any approved list of suppliers is 
available, such materials shall be obtained from sources/suppliers/manufacturers 
approved by the Engineer-in-Charge provided that no approval by the Engineer-in-
Charge or any other representative of the OWNER for the supply of ISI stamped 
materials or of materials supplied by DGS&D listed suppliers or other approved 
suppliers shall relieve the CONTRACTOR of his full responsibility in respect of the 
suitability and quality of the material or any defects therein or in any works or 
construction in or relative to which the same has been utilized. 
 

3.1.3.0 Notwithstanding that any area(s) or source(s) has/have been allotted or suggested 
by the OWNER to the CONTRACTOR from which any materials for incorporation in 
the works can be obtained, the CONTRACTOR  shall independently satisfy himself 
of the suitability, accessibility and sufficiency of the source(s) of supply suggested or 
allocated by the OWNER and suitability of materials available from such source(s), 
with the intent that any allotment or suggestion as  aforesaid shall not anywise 
relieve the CONTRACTOR of his full liability in respect of the suitability and quality 
of material(s) there from and incorporate the same within the permanent works 
entirely at his own risks and costs in all respects, with the intent that any such 
allocation or suggestion by the OWNER shall only be by way of assistance to the 
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CONTRACTOR and shall not entail any legal or financial responsibility or liability 
upon the OWNER. 
 

3.1.4.0 Notwithstanding any other provisions in the Contract Documents for analysis or 
tests of materials and in addition thereto, the CONTRACTOR, shall if so required for 
reasonable cause by the Engineer-in-Charge or Site Engineer in writing at his own 
risks and costs, analyze, test, prove and weigh all materials (including materials 
incorporated in the work(s)) required to be analyzed, tested, proved and/or weighed 
by the Engineer-in-Charge or Site Engineer and shall have such analysis test 
conducted by the agency(ies), if any, specified by the Engineer-in-Charge or Site 
Engineer.  The CONTRACTOR shall provide all equipment, labour, materials and 
other things whatsoever required for testing, preparation of the samples, 
measurement of work and/or proof or weighment of the materials as directed by the 
Engineer-in-Charge or Site Engineer. 

 

3.1.5.0 The OWNER does not warrant or undertake the provision of any material(s) and the 
CONTRACTOR shall not imply by conduct, expression or assurance or by any other 
means any promise or obligation on the part of the OWNER in this respect 
understood by the CONTRACTOR, unless made by specific written instrument 
forming part of the CONTRACT or appropriately entitled as an amendment to the 
Contract. 
 

3.2.0.0 MATERIAL AND EQUPMENT SUPPLIED BY THE OWNER: 
 

3.2.1.0 In the case of contracts (including for equipment erection and/or piping), for which 
the OWNER undertakes the procurement and supply of equipment and materials, 
the supply of equipment and materials to the CONTRACTOR shall be on the 
following terms and conditions: 
 

(a) Deliveries shall be either from the storage of the OWNER or from the 
factory/storage of supplier or from nearest suitable railhead or other point(s) of 
collection as may be determined by the OWNER taking into account the 
source(s) of supply of the material. 

 

(b) It shall be the responsibility of the CONTRACTOR at his own risks and costs to 
take delivery of the materials from the stores, factory, railhead or other    
collection point, as the case may be, and to arrange for its loading, 
transportation to job site and unloading at the job site or other place of storage. 
The CONTRACTOR shall in taking delivery ensure compliance of any 
conditions for delivery applicable to deliveries from OWNER’s or supplier’s 
factory/stores or railways or other transporters concerned, and shall be 
exclusively responsible to pay and bear any demurrage or penalty or other 
charges payable by virtue of any failure or delay by the CONTRACTOR in lifting 
the supplies and/or any failure by the CONTRACTOR to observe the conditions 
of supply as aforesaid, and shall keep the OWNER indemnified from and 
against all consequences thereof. 

 

(c) The CONTRACTOR shall inspect the equipment and materials supplied to him 
at the time of taking delivery thereof and satisfy himself of the quality, quantity 
and condition thereof prior to taking delivery and the OWNER shall not be liable 
for any claims or complaints whatsoever in respect of quality, quantity or 
conditions of the equipment or materials once the CONTRACTOR has taken 
delivery thereof. 

 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 106 of 323 Bidder’s Seal & Signature 
 

(d) The CONTRACTOR shall on receiving and opening the packing cases or other 
packaging of equipment and material on behalf of the OWNER, verify and tally 
the actual contents with the packing list and bring any discrepancies to the 
notice of the Engineer-in-Charge and the Site Engineer. The CONTRACTOR 
shall also sort out and segregate and hand over to the OWNER’s stores, the 
Instruction Manuals, Operation and Maintenance Manuals, Special 
Maintenance Tools, Erection Spares, Commissioning Spares, and Maintenance 
Spares and other extras, if received with the main equipment. The Erection 
Spares may be got issued from the OWNER’s stores if required, after getting 
authorization from the Engineer-in-charge. The Commissioning Spares may be 
got issued from the OWNER’s Stores, if commissioning is included in the 
CONTRACTOR’s  scope. 

 

(e) The equipment and/or material(s) supplied or procured by the OWNER shall be 
utilized by the CONTRACTOR only for incorporation in the permanent works 
and even so shall not (unless specifically authorized by the OWNER in this 
behalf) be utilized for manufacturing any item(s) which can be obtained in 
finished form from standard manufactures. 

 
 

(f) The CONTRACTOR shall furnish to the Engineer-in-Charge sufficiently in 
advance a detailed statement showing his requirement of the types and 
quantities of equipment and materials agreed to be supplied by the OWNER, 
indication of the time when relative types and quantities thereof shall be 
required by him for the works so as to enable the OWNER to verify the 
quantities of materials specified by the CONTRACTOR and to enable the 
OWNER to make arrangements for the supply thereof. 

 

(g) The OWNER shall not be responsible for any delay in the supply of any 
equipment and/or materials supplied or procured or agreed to be supplied or 
procured by theOWNER, and no such delay or failure shall anyway render the 
OWNER liable for any claim for damages or compensation by the 
CONTRACTOR notwithstanding that an increase in the time of performance of 
the contract be involved by virtue of such delay and notwithstanding any labour, 
machinery or equipment brought upon the job site by the CONTRACTOR for 
the performance of the work being rendered idle by such delay or failure, 
PORIVIDED  that if such delay shall in the opinion of the CONTRACTOR, 
necessitate an extension of time for completion, the provisions of clause 4.3.5.0 
hereof relating to extension of time and associated provisions thereof shall 
apply. 

 

(h) The CONTRACTOR shall maintain a day to day account of all 
equipment and materials supplied to him by the OWNER indicating the 
daily receipt(s), consumption and balance(s) in hand of each material 
and category thereof. Such account shall be maintained in such from (if 
any) as shall be prescribed by the Engineer-in-Charge and shall be 
supported by all documents necessary to verify the correctness of the 
entries in the account. Such account shall be maintained at the 
CONTRACTOR’s office at the site, and shall be open for inspection and 
verification (by verification of documents in support of the entry as also 
by physical verification of the stocks) at all times by the Engineer-in-
Charge and Site Engineer without notice and for the purpose the 
Engineer-in-Charge and Site Engineer shall be permitted and enabled 
without obstruction to enter into any godown or other place or premises 
where the equipment or materials or any part thereof shall be stored and 
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to inspect the same and to take by himself and/or through his 
representative(s) an inventory thereof. 

 

(i) All equipment and materials supplied by the OWNER shall be taken 
delivery of, held, stored and utilised by the CONTRACTOR as trustee of 
the OWNER, and delivery of material to the CONTRACTOR shall 
constitute an entrustment thereof by the OWNER to the 
CONTRACTOR, with the intent that any utilization, application or 
disposal thereof by the CONTRACTOR otherwise than for permanent 
incorporation in contractual works in terms hereof shall constitute a 
breach of trust by the CONTRACTOR. 

 

(j) The CONTRACTOR shall hold and store any equipment or material(s) 
supplied by the OWNER only at such place and/or premises as may be 
approved by the Engineer-in-Charge, provided that no such approval 
shall absolve the CONTRACTOR in whole or part of his full liabilities in 
respect of such material, and the CONTRACTOR shall be and remain 
responsible at all times at his own risk and cost to ensure that the 
material(s) supplied by the OWNER is/are retained at all times in 
premises that are air and water tight and otherwise suitable for the 
storage of the concerned equipment or materials so as to prevent 
damage or deterioration for any cause whatsoever or theft or other loss, 
and shall arrange such watch and ward therefore as shall be necessary 
to ensure the safety thereof. 

 

(k) The Engineer-in-Charge may at his discretion require that all premises 
in which any equipment or materials supplied by the OWNER are 
stored, shall be double-locked with the keys to one lock retained by the 
Site Engineer or his representative and the other with the 
CONTRACTOR with the intent that all issues of OWNER supplied 
equipment and materials shall be with concurrence of the Site Engineer 
or his representative, as the case may be, provided that any such 
double-locking and/or concurrence as aforesaid shall be an additional 
precaution and shall not anywise absolve the CONTRACTOR of his full 
liabilities or responsibilities in respect of such equipment or materials. 

 

(l) The equipment supplied by the OWNER shall be insured by the 
OWNER against normal risks during transit, storage and erection. The 
CONTRACTOR shall, however, be responsible forthwith to make and 
pursue on behalf of the OWNER  any and all claims under the 
policy(ies) and to fulfill all formalities required to obtain payment 
thereunder and/or to assist the OWNER in making or pursuing any such 
claim(s) and/or in obtaining payment thereunder. 

 

 
(m) The CONTRACTOR shall be required to take out at his own cost and 

initiative and keep in force at all times during the pendency of the 
contractual work, policy(ies) of insurance against the risks of fire, 
lightning and theft and against any other damage or loss, for the full 
value of the OWNER supplied materials lying in the CONTRACTOR’s 
custody and/or storage pending utilization/ incorporation in the work and 
during incorporation in the work. The insurance shall be kept valid till the 
completion of the work and till the materials are duly accounted for to 
the satisfaction of the OWNER. 
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(n) Such insurance policy(ies) shall be in the joint names of OWNER and 
the CONTRACTOR with exclusive right in the OWNER to receive all 
money(ies) due in respect of such policy(ies), and with right in the 
OWNER (but without obligation to do so) to take out and/or pay the 
premia for any such policy(ies) and deduct the premia and any other 
costs and expenses in this behalf from the money(ies) for the time being 
due to the  CONTRACTOR. 

 

(o) Notwithstanding anything stated above, it shall be the responsibility of 
the CONTRACTOR to lodge with insurers and follow up claim(s), if any, 
under any policy(ies) of insurance aforesaid, and nothing herein 
provided shall absolve the CONTRACTOR from his full liabilities under 
the provisions of this clause and associated provisions hereof. 

 

(p) Where the OWNER issued materials are being stored within the battery 
area under the security and gate-pass control of the OWNER and are 
covered by the Overall Storage-cum-insurance Policy taken by the 
OWNER for the works, the OWNER may, at his sole discretion, permit 
the CONTRACTOR to furnish an Indemnity Bond in the proforma 
prescribed by the OWNER, for the entire value of the OWNER supplied 
materials and for the entire duration during which the materials shall be 
lying in the storage and custody of the CONTRACTOR. 

 

(q) No such Insurance(s), as aforesaid, shall anywise absolve the 
CONTRACTOR from his full liabilities hereunder, with the intent that the 
same shall be held merely by way of additional security and not by way 
of substitution of liability. The CONTRACTOR shall at all times be 
exclusively responsible for any and all loss(es), damage(s), 
deterioration, misuse, theft or other application or disposal of the 
equipment or material(s), supplied by the OWNER or any of them 
contrary to the provisions hereof and shall keep the OWNER 
indemnified from and against the same and shall forthwith at his own 
cost and expense replace any such equipment and material(s) lost, 
damaged, deteriorated, misused, stolen, applied and/or disposed as 
aforesaid, with other equipment or material of equivalent quality and 
quantity to the extent that the same is not covered by any insurance as 
above, and if covered, payment under the relative policy(ies)  is for any 
reason not available to the OWNER.    

(r) The CONTRACTOR shall use the equipment and materials supplied by 
the OWNER for incorporation in the Permanent works, carefully and 
judiciously with no wastage or the minimum possible wastage, wherever 
some wastage is inevitable or unavoidable, in any case within the 
wastage limit, if any, specified by the OWNER in respect of any such 
materials. For any excess wastage or scrap, due to misuse or 
injudicious, careless or wrong use of OWNER supplied materials, or in 
case of loss, damage or deterioration of the materials during storage 
with the CONTRACTOR, as to all of which the decision of the Engineer-
in-charge shall be final and binding on the CONTRACTOR, the 
CONTRACTOR shall be bound to replace the material of equivalent 
quantity and grade, acceptable to the OWNER within the time limit 
specified by the OWNER, and where this is not possible, practicable or 
advisable, in the opinion of the OWNER, which shall be final and binding 
on the CONTRACTOR, the OWNER shall be compensated by the 
CONTRACTOR for the loss caused, for the replacement costs, which 
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shall be worked out by the OWNER based on the assessed landed cost 
plus the costs of procurement at 15% (fifteen percent) of the assessed 
landed costs for the OWNER. This amount shall forthwith be remitted by 
the CONTRACTOR within a week of demand made by the OWNER, 
failing which the OWNER shall be entitled to recover/adjust the amount 
demanded from any money(ies) due from the OWNER tothe 
CONTRACTOR and / or from any Security or any other deposits of the 
CONTRATOR lying with the OWNER, under this and/or any other 
contract, without any further notice to the CONTRACTOR. The 
decisions of the OWNER in respect of the actions contemplated in this 
clause shall be final and binding on the CONTRACTOR. 

 

(s) Notwithstanding anything herein provided and notwithstanding the 
transfer of all risks in respect of such equipment and materials to the 
CONTRACTOR, the Ownership in respect of all OWNER supplied 
equipment and materials shall at all times be and remain in the 
OWNER. 

 

(t) The excess equipment and material and the scrap material generated 
from the work, in so far as the OWNER supplied materials are 
concerned, shall be returned to the OWNER’s Stores. On completion of 
the work, the CONTRACTOR shall duly render accounts for the 
materials and equipment issued by the OWNER, to the satisfaction of 
the OWNER. Any shortages, losses and/or damages shall be to the 
CONTRACTOR’s account and all the conditions stipulated under sub-
clause(r) above shall apply in this case also. 

 

3.3.0.0 POWER. WATER & OTHER FACILITIES 
 

3.3.1.0 The CONTRACTOR shall be responsible to provide within the scope of work all 
facilities, consumables and utilities necessary for performance of the work 
including (but not limited to) water, power, transportation, labour, tools, 
construction and testing equipment, machinery and land at or about the job 
site(s) for the CONTRACTOR’s field offices, godowns, workshop, residential 
accommodation for CONTRACTOR’s staff; quarry rights and borrow areas, 
access roads and right(s) of way to or about the job site(s) and 
CONTRACTOR’s offices, godowns, workshop accommodation, quarries and/or 
borrow areas. 

 

3.3.2.0 The OWNER does not warranty or undertake the provision of any facility, 
consumable or utility whatsoever to the CONTRACTOR, or assistance in 
obtaining/procuring the same or other assistance whatever for or in the 
performance or testing of the work and the CONTRACTOR shall not imply by 
conduct, expression or assurance or by any other means, any promise or 
obligation on the part of OWNER contrary to the provisions hereof and any 
such promise or obligation understood by the CONTRACTOR shall not be 
binding upon the OWNER. 

 

3.3.3.0 Any assistance which the OWNER renders to the CONTRACTOR in terms 
hereof or otherwise relative to the work by provision of any facility, utility, 
consumables, water, power, transportation, labour, tools, construction and/or 
testing equipment and machinery, provision of land for quarries or borrow areas 
or for Contractor’s office, godowns, workshops or accommodations or 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 110 of 323 Bidder’s Seal & Signature 
 

provisions of right of way, access road(s) and/or railway siding facilities, or 
other facility, utility, or consumables for or in the performance of the work shall 
not for any cause afford a basis or defence to the CONTRACTOR for the 
performance of any of his obligations under the Contract, nor a ground for 
extension of time for completion or other claim whatsoever. 

 

3.3.4.0 POWER SUPPLY: 
 

3.4.0.0 Without prejudice to the provisions of Clause 3.3.0.0 hereof and following 
clauses thereunder, as and when adequate power supply becomes available 
for the site, the OWNER may at its discretion provide supply of power to the 
CONTRACTOR for the work from the nearest sub-station, from which source 
the CONTRACTOR shall at his own cost and initiative make arrangement for 
temporary distribution of power to CONTRACTOR’s work(s) at the site. 

 
3.4.0.1 All arrangements for the distribution of power from sources aforesaid and the 

work relative thereto shall be made/performed/installed in conformity with Indian 
Electricity Regulations, and shall be subject to prior approval of the Site 
Engineer. 

3.4.0.2 The CONTRACTOR shall, at his own costs and initiative on completion or prior 
determination of the work or otherwise during execution of the work, if required 
by the Site Engineer because of hindrance caused thereby or for any other 
cause, forthwith remove or re-route the distribution lines/installations or other 
work(s) in respect thereof as the case may be, required to be removed/re-
routed. 

 

3.4.0.3  The OWNER shall recover from the CONTRACTOR for power consumed by 
the CONTRACTOR from OWNER’s source(s) of supply at the rate prescribed 
by the OWNER in this behalf from time to time. The amount due to the OWNER 
in respect of such power supplied shall without prejudice to any other mode of 
recovery to the OWNER, be deductible from the Running Account/Final Bill(s) 
of the CONTRACTOR and/or any monies due to the CONTRACTOR under this 
or any other Contract from time to time. 

 

3.4.2.1 The CONTRACTOR shall provide at his own cost suitable electric meters 
approved by the Site Engineer for measurement of Power units consumed by 
the CONTRACTOR for determination of the payment due thereon to the 
OWNER. Such meters shall be under the control and custody of the OWNER. 

 

3.4.2.2 In the event of failure or defect of meter(s)¸ power charges shall be calculated 
on        the consumption determined by the Engineer-in-Charge (whose 
decision shall  be final both as regards the existence of a defect or failure, and 
as regard the power consumed). 

 

3.4.3.0 The OWNER may at any time without notice or specifying any cause suspend 
or discontinue power supply to the CONTRACTOR, and such suspension or 
discontinuance shall not entitle the CONTRACTOR to any compensation or 
damages nor shall constitute a basis for extension of time for completion. 

 

3.4.4.0 Power supplied by the OWNER to the CONTRACTOR shall be entirely at the 
risk of CONTRACTOR as to the continuity and regularity of supply, 
maintenance of voltage and adequacy of load without any warranty by or 
liability to the OWNER in respect thereof and without entitlement of the 
CONTRACTOR on grounds of discontinuance, fluctuation of voltage or 
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inadequacy of load or any other cause whatsoever to claim from OWNER in 
respect thereof or consequences thereof. 

 

3.5.0.0 WATER SUPPLY 
 

3.5.1.0 Without prejudice to the provisions of Clause 3.3.0.0 hereof and the following 
clauses thereunder, in the event of the OWNER having adequate source of 
water supply at the site available for distribution, the OWNER may at its 
discretion provide water to the CONTRACTOR for the work from the OWNER’s 
source of supply upon the CONTRACTOR at his own cost and initiative 
providing suitable pumping installations and pipe network for the conduct of 
water to and distribution to the CONTRACTOR’s place of work. 

 

3.5.1.1 Such installation, pipes and other equipment shall be laid out/installed by the 
CONTRACTOR only with the prior approval of the Site Engineer so as not to 
interfere with the layout and progress of the other construction work at the site 
and access to or about the job site. 

 

3.5.1.2 The CONTRCTOR shall forthwith on completion of the work or earlier 
determination of the contract or during the execution of the work(s), if so 
required by the Site Engineer, on ground of hindrance or obstruction caused 
thereby or other causes whatsoever at his own cost and initiative remove or re-
route, as the case may be, any installations, pipes and/or other equipment or 
any part or portion thereof installed or erected by the CONTRACTOR for the 
conduction and/or distribution of water, and fill any trenches, ditches or other 
excavations made by the CONTRACTOR for the purpose thereof and restore 
the site to the same condition in which it was prior to the installation. 

 

3.5.2.0 The OWNER shall recover from the CONTRACTOR for water consumed by the 
CONTRACTOR from OWNER’s source of supply at the rate prescribed by the 
OWNER in this behalf from time to time. The amount due to the OWNER in 
respect thereof shall (without prejudice to any other mode of recovery available    
to other OWNER) be deductible from the Running Account/Final Bill of the 
CONTRACTOR and/or payments due to the CONTRACTOR from time to time 
under this or any other contract. 

3.5.2.1 The CONTRACTOR shall provide at his own cost and initiative suitable water 
meters approved by the Site Engineer for measurement of water units 
consumed by the CONTRACTOR for determination of the payment due in this 
behalf to the OWNER. Such meters shall be under the custody and control of 
the OWNER. 

 

3.5.2.2 In the event of failure or defect of meters, water charges shall be calculated on 
the consumption determined by the Engineer-in-Charge (whose decision shall 
be final both as regards the existence of a defect or failure and as regards the 
water consumed). 

 

3.5.3.0 The OWNER may without notice or specifying any cause suspend or 
discontinue water supply to the CONTRACTOR and such suspension or 
discontinuation shall not entitle the CONTRACTOR any compensation or 
damages or constitute a basis for extension of time for completion or other 
claim whatsoever. 

 

3.5.4.0 Water supplied by the OWNER to the CONTRACTOR shall be entirely at the 
risk of the CONTRACTOR as to the continuity and regularity of supply and 
maintenance and adequacy of pressure without any warrant by or liability to the 
OWNER in respect thereof and without entitlement to the CONTRACTOR on 
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grounds of discontinuance, irregularity, drop or rise in pressure or other cause   
whatsoever to claim from OWNER in respect thereof or the consequences 
thereof. 

 

3.6.0.0 LAND 
 

3.6.1.0 Without prejudice to the provision of Clause 3.3.0.0 hereof and following 
clauses thereunder, the OWNER may at his discretion and convenience, if it 
has sufficient available land at its disposal, provide land to the CONTRACTOR 
near or about the job site, for the construction of the CONTRACTOR’s field 
office(s), godowns, workshops, assembly yard and residential accommodation 
required for or in connection with the execution of the work(s), free of charge. 
Such land shall be utilised by the CONTRACTOR only for the purpose of the 
contract and for the duration of the contract. 

 

3.6.2.0 The CONTRACTOR shall at his own cost and initiative construct temporary 
buildings or other accommodation necessary for the purpose and make suitable 
arrangements for water and power supply thereto and for provision of sanitary, 
drainage and dewatering arrangements thereof in accordance with 
plans/designs/layouts previously approved by the Site Engineer in this behalf. 

 

3.6.3.0 Any land provided by the OWNER to the CONTRACTOR within the provisions 
hereof shall be strictly on a licence basis, and shall not create any right, title or 
interest whatsoever in the CONTRACTOR herein or in respect thereof. 

 

3.6.4.0 Notwithstanding anything herein provided, the OWNER reserves the right at 
any time during the pendency of the work to ask the CONTRACTOR to vacate 
the land or any part thereof on giving 7 (seven) days written notice to the 
CONTRACTOR in this behalf. 

 

3.6.5.0 Forthwith on or before the expiry of such notice or within two weeks of the 
completion of the works or the earlier determination of the Contract, the 
CONTRACTOR shall remove all constructions, works, piping and other 
installations, whatsoever, not forming part of the contractual works put up or 
erected by the CONTRACTOR upon the land, and shall have the land cleared, 
leveled and dressed to the satisfaction of the Engineer-in-Charge. 

 

3.6.5.1 The CONTRACTOR shall not be entitled upon any vacation or notice within the 
provisions of clause 3.6.5.0 hereof to claim any resultant compensation or 
damage from the owner, nor shall such notice or vacation constitute a ground 
or basis for any extension of time for completion. 

 

3.6.5.2 Likewise, the OWNER may at its discretion and convenience upon such terms 
and conditions as the OWNER may prescribe in this behalf, arrange or allocate 
or provide to the CONTRACTOR, borrow area(s) or quarry or mining rights 
and/or any right(s) of way or other access to or about the job site and unless 
specifically excluded, the provisions of Clause 3.1.3.0 hereof above, shall apply 
in respect of any borrow area quarry, mining right and/or right of way or other 
access allocated, arranged, provided or permitted by the OWNER to the 
CONTRACTOR. 

3.6.6.1 The OWNER shall be entitled, at any time without notice to the CONTRACTOR, 
to suspend or withdraw use by the CONTRACTOR of any such area, right or 
access as aforesaid and no suspension or withdrawal of such facility, or 
disruption or inadequacy thereof by   virtue of flood, disrepair or other cause 
whatsoever, shall form the basis of any claim by the CONTRACTOR, for 
compensation or damages or ground for extension of time for completion. Upon 
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such notice or within two weeks of the completion of the works or the earlier 
determination of the Contract the provisions of Clause 3.6.5.1 hereof shall 
mutatis mutandis apply. 

 

3.7.0.0 Notwithstanding anything herein provided, the provisions of Clause 7.0.5.0 to 
7.0.7.0 hereof and related clauses applicable consequent upon termination of 
contract shall apply to any breach by the CONTRACTOR of his obligations 
within the provision of Clause 3.4.1.2, 3.5.1.2, 3.6.5.1and  3.6.6.1 hereof as to a 
breach of Clause 7.0.5.0 hereof. 

 
3.8.0.0 ACCESS TO SITE: 

 

3.8.1.0 The CONTRACTOR shall construct, if necessary, at his own cost and Initiative, 
temporary access road to the site from the main public feeder road(s) and from 
borrow areas and mines and quarries, and shall so align such roads or ways so 
as not to interfere with the construction of the site or hamper construction of 
pavement roads by or on behalf of the OWNER or other CONTRACTORS 
operating at or about the job site. 

 

3.8.2.0 The CONTRACTOR shall, if so required or relative to the performance of any 
other work at the site or construction of permanent roads, suspend, discontinue 
use of and/or re-route any access road constructed by him. No suspension, 
discontinuance or re-routing as aforesaid shall form the basis of any claims by 
the CONTRACTOR against the OWNER for compensation of damages or 
ground for extension of time for completion or other claim whatsoever. 

 
3.9.0.0 LABOUR, MACHINERY & EQUIPMENT 

 

3.9.1.0 If, during the execution of the works, the OWNER shall for any cause find it 
necessary to do so, the OWNER may, at its discretion and convenience provide 
labour, machinery and/or equipment to the contractor for the performance of the 
work and/or testing of the works. The terms and conditions for provisions and/or 
hiring of such labour, equipment, machinery shall, in addition to any other 
condition relative thereto as may be specified by the OWNER, unless expressly 
excluded, be deemed to include the following:  

 

(i) Charges: The labour, equipment and/or machinery shall be supplied at 
the rate(s) in this behalf prescribed by the OWNER from time to time. 

 

(ii) Recoveries: The amount(s) recoverable by the OWNER from the     
CONTRACTOR in respect of labour, equipment and/or machinery 
procured or supplied by the OWNER shall (without prejudice to any 
other mode or recovery) be debited to the CONTRACTOR’s account 
and deducted from the Running Account / Final Bill(s) of the 
CONTRACTOR and/or any monies from time to time becoming due to 
the CONTRACTOR. 

 

(iii) Any Labour, equipment and/or machinery supplied or procured by the 
OWNER shall be utilized by the CONTRACTOR only for use in the contractual  
work. 

 

(iv) The CONTRACTOR shall be responsible to ensure utilization of the 
equipment and/or machinery only within the capacity of such equipment and/or 
machinery, to ensure the proper utilization thereof in all respects without any 
manner of abuse or excess, and shall follow and obey all instructions or 
directions as shall or may be given by the Site Engineer in respect thereof, and 
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if so required by the Site Engineer, shall provide at cost (to be determined by 
the Engineer-in-Charge in the event of dispute) labour for the operation, 
maintenance and repair of the equipment/machinery and/or shall operate, 
maintain and/or repair the same at his own costs and expenses, and provide all 
the inputs necessary for the operation, repair and maintenance thereof, 
including  spare parts, fuel and lubricants. The CONTRACTOR shall keep the 
OWNER indemnified fromand against all losses, damages and/or costs, 
charges and expenses resultant from any breach or failure to observe the 
provisions hereof. 

 

(v) The CONTRACTOR shall ensure the safe-keeping and custody of the 
equipment and machinery at the site and shall be exclusively responsible and 
accountable for any loss, damage, theft or misuse thereof (and shall make 
proper arrangement for the storage and watch and ward thereof) and shall keep 
the OWNER indemnified from and against the same. 
 

(vi) The CONTRACTOR shall ensure return of the equipment/machinery to 
the OWNER upon the Completion of the works or earlier determination of the 
Contract or as and when called upon by the OWNER to return the same during 
the execution of the work in the same condition in which the equipment 
/machinery was at the time of bringing the same to job  site or delivery to the 
CONTRACTOR, as the case may be. 
 

(vii) The provisions of Clause 3.2.1.0 hereof shall mutatis mutandis apply to 
equipment and machinery supplied by the OWNER to the CONTRACTOR. 

 

3.10.0.0 GOVERNMENT CONTROLLED MATERIALS 
 

3.10.1.0 In respect of all Government controlled or other scarce/imported materials in 
respect of which licenses, release orders, permits or authorisations have been 
granted in the name of the OWNER, the CONTRACTOR shall be deemed to be 
acting on behalf of the OWNER and as agent of OWNER in respect of 
deliveries taken by the CONTRACTOR against any licences, release orders, 
permits, or authorisations issued in the name of OWNER for Government 
controlled materials. The ownership in such materials shall (without prejudice to 
the responsibility/liability of the CONTRACTOR in respect thereof as setout in 
the various conditions hereof) vest in the OWNER from the point of time when it 
would have ordinarily vested in the OWNER on a direct delivery to the OWNER.   

 

3.11.0.0 VERIFICATION OF CHARACTER AND ANTECEDENTS OF CONTRACTUAL 
MANPOWER 

 

3.11.1.0 In all contracts involving deployment of contractor's manpower within MRPL premises 
like Plants and Offices etc. the contractor shall submit the following documents 
to MRPL prior to start of work: 

i.Undertaking from the contractor that they have scrutinised the previous work 
history of the person(s) proposed to be deployed by them and character and 
antecedents of person(s) proposed to be deployed by them is / are impeccable. 

ii.Along with the above mentioned undertakings, the contractor will provide 
certified photocopies of police verification certificate for inspection by the 
authorised representatives of MRPL. The contractor has to obtain Police 
Verification Report from the area where the person(s) to be deployed has / 
have been residing since the last five years. In case the person concerned has 
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not resided at a place for five years at a stretch, Police verification reports 
should be obtained from that area where the person(s) has / have stayed 
earlier. 

iii. The contractor shall ensure at the time of submitting their final bills to the EIC, that 
it is accompanied by a NOC from Security Dept., MRPL, for having surrendered all 
Photo passes and Bio-Metric cards issued by MRPL. If any Pass and Bio-Metric 
Cards are not surrendered even after the completion of job / contract, the 
contractors are liable to pay a fine of Rs.200/- for every un-surrendered pass and 
Rs. 100/- for every Bio-Metric card (These fine amounts are subject to revision by 
Security Dept., MRPL, from time to time." 
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SECTION -4 

 

                        PERFORMANCE OF WORK 
 

4.0.0.0  GENERAL 
 

4.0.1.0 All works shall be performed and executed by the CONTRACTOR in strict 
conformity with the Job Description, Specifications, Plans, Drawings, Designs and 
other Contract Documents applicable to the specific work(s) and any relative orders 
or instructions as may be issued to the CONTRACTOR by the Engineer-in-Charge 
or Site Engineer from time to time. 
 

4.0.2.0 The Engineer-in-Charge and Site Engineer shall be entitled from time to time or at 
any time at their discretion in order to procure the proper performance of the work 
and/or the proper compliance with the specifications or other contractual 
requirements to issue written orders or instructions to the CONTRACTOR relative to 
the performance and/or execution of the work(s) by the CONTRACTOR or 
otherwise relative to any matter touching or affecting the Contract or arising 
therefrom, and to revise or revoke any orders or instructions previously issued, and 
the CONTRACTOR shall, subject to provisions of the following clause, obey and/or 
abide thereby. 
 

4.0.2.1 Without prejudice to the provisions of Clause 4.0.2.0 hereof and associated clauses 
thereto, should the CONTRACTOR require any clarification in respect of any orders 
or instructions issued by the Engineer-in-Charge or Site Engineer, or should there 
appear to the CONTRACTOR to be any contradiction between any orders or 
instructions issued by the Engineer-in-Charge or Site Engineer and/or between any 
order(s), instruction(s) and the Contract Document or any of them, the 
CONTRACTOR shall refer the matter immediately in writing to the Engineer-in-
Charge for his decision before proceeding further with the work, and the decision of 
the Engineer-in-Charge on any such matter shall be final and binding upon the 
CONTRACTOR, who shall perform the work accordingly without entitlement to any 
claim against or compensation from the OWNER resultant upon such order, 
instruction or decision. 
 

4.0.3.0 The CONTRACTOR shall, within 10 (ten) days of  receipt of notification of 
Acceptance of Tender, name at each job site at which the CONTRACTOR shall be 
awarded any work under the Contract, an engineer responsible for the work at the 
job site on behalf of the  CONTRACTOR. The said Engineer of CONTRACTOR 
shall be the representative of the CONTRACTOR at the job site for and relative to 
all actions and transactions and dealings on behalf of the CONTRACTOR and to 
whom labour, materials, equipment and/or machinery procured or supplied by the 
OWNER may be given and to whom all Plans, Designs, Drawings, Orders and 
Instructions or other documents or communications for or relative to the job site may 
be given, with the intent that all transactions and dealings had with the said  
Engineer shall be deemed to have been had with the CONTRACTOR, and any and 
all Plans, Drawings, Designs, Orders, Instructions, Documents or Communications 
and/or labour, material, equipment or machinery delivered to said Engineer shall be 
deemed to have been delivered to the CONTRACTOR. 
 

4.0.3.1 The Engineer(s)/supervisors appointed by the CONTRACTOR or his Sub-Contractors/ 
other agencies, for the work shall be duly and adequately qualified with relevant 
experience to handle the work of the contract to the satisfaction of the Engineer-in-
charge. For this purpose, the CONTRACTOR shall furnish the bio-data of the 
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Engineer(s) /supervisors proposed to be appointed by him for the work to the 
Engineer-in-charge for his approval. The CONTRACTOR shall be bound to appoint 
only such technical personnel as are approved by the Engineer-in-Charge for 
handing the work from time to time. 
 

4.0.4.0 The CONTRACTOR shall provide and maintain, at or about each job site, an office 
for the working accommodation of the Contractor’s engineer(s) and staff. Such 
office shall remain open and attended at all hours during which work is being 
performed at the job site, for the receipt of orders, instructions, notices, and other 
communications. 

4.0.5.0 The CONTRACTOR shall co-operate with and afford the OWNER/Engineer-in-
Charge and other CONTRACTORS engaged at the site, access to the work and 
supply at cost determined by the Engineer-in-Charge (whose decision shall be final) 
of power and water for the performance of the work entrusted to them and/or for the 
carriage and storage of materials by them and whenever any work is contingent or 
dependent upon the performance of any work by the CONTRACTOR or is being 
done in association, collaboration or in proximity with any other CONTRACTORS, 
the CONTRACTOR shall co-operate with the OWNER or other 
CONTRACTOR(s)/agency(ies) involved in such work to ensure the harmonious 
working between the CONTRACTOR and the OWNER/ CONTRACTOR(s), 
agency(ies) involved, and shall comply with any instructions issued by the Engineer-
in-Charge for the purpose. 
 

4.0.6.0 The OWNER/Engineer-in-Charge shall be entitled at its/his discretion, to appoint 
one or more Site Engineers and/or other personnel at or about each job site on 
behalf of the OWNER to do such acts, deeds, matters and things as may be 
necessary to safeguard the OWNER’s  interest including  (but not limited to, at the 
discretion of the OWNER), supervision and testing of the work(s) being conducted 
by the CONTRACTOR at the job site and rendering such assistance to the 
CONTRACTOR relative thereto as the OWNER or such engineer(s) or personnel 
shall or may deem fit, it being understood, however, that the presence of any 
engineer(s) or personnel of the OWNER at or about each job site or any 
supervision, inspection or test performed or conducted by any such engineer(s) 
and/or personnel of the OWNER in respect of any work(s) or any other  assistance 
rendered by such engineer(s) and/or personnel to the CONTRACTOR relative 
thereto, shall be without any attendant obligation or liability of the OWNER vis-à-vis 
the CONTRACTOR, nor shall relieve the CONTRACTOR of his full responsibility in 
respect of the work(s) under the Contract or bind the OWNER or accept as 
satisfactory or complete and/or in accordance with the Contract any work(s) 
performed by the CONTRACTOR which has/have been supervised, inspected, 
tested or assisted by the said engineer(s) and/or personnel of OWNER. 
 

4.0.7.0 If the Contractor’s work or any part thereof shall be consequent or resultant upon 
any works performed by any other person or shall be in continuance thereof or 
otherwise  based or founded thereon, the CONTRACTOR shall before commencing 
with its/his work, bring to the  notice of the Engineer-in-charge and the Site 
Engineer, in writing, any defects existing in said prior works, failing which the 
CONTRTACTOR shall be deemed to have accepted as complete and proper the 
said prior works and to have waived any and all rights to complaint of or in respect 
of any defect(s) as may exist therein. 
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4.1.0.0 THE  JOB SITE  
 

4.1.1.0 The Engineer-in-Charge shall furnish the CONTRACTOR with only four corners of 
the job site and a level bench mark, and the CONTRACTOR shall at his own cost 
and initiative set out the work to the satisfaction of the Site Engineer, but shall be 
solely responsible for the accuracy of such setting up notwithstanding the 
satisfaction as aforesaid of the Site Engineer or any other assistance rendered by 
the Site Engineer for the purpose. 
 

4.1.2.0 The CONTRACTOR shall provide, fix and be responsible for the maintenance of all 
stakes, templates, contour and level marks, profiles and the like and shall take all 
precautions necessary to prevent their removal or disturbance, and shall be 
responsible for the consequence of such removal or disturbance and for their 
efficient and timely reinstatement. The CONTRACTOR shall also be responsible for 
the maintenance of all survey marks, boundary marks, distance marks, and center 
line marks, whether existing or supplied/fixed by the CONTRACTOR. 

4.1.3.0 Before commencing the work, the CONTRACTOR shall at his own cost and 
initiative, provide all necessary reference and level posts, pegs. bamboos, flags, 
ranging rods,strings and other materials  for proper layout of the work in accordance 
with scheme for benchmarks acceptable to the Site Engineer. The center, 
longitudinal or face line and cross line shall be marked by means of small masonry 
pillars. Each pillar shall have a distinct mark at the centre to enable a theodolite to 
be set over it. No work shall be started until all these points are approved by the Site 
Engineer, but, such approval shall not relieve the CONTRACTOR of any of his 
responsibilities in respect of adequacy or accuracy thereof. The CONTRACTOR 
shall also provide all labour, material and other facilities necessary for the proper 
checking of layout and inspection of the points during construction. 
 

4.1.4.0 Pillars bearing geodetic marks located at the sites of works under construction 
should be protected and fenced by the CONTRACTOR. 
 

4.1.4.1 On completion of works, the CONTRACTOR must submit the Engineer-in-Charge 
the geodetic documents according to which the work was carried out. 
 

4.1.5.0 The CONTRACTOR shall be exclusively responsible for provision and maintenance 
of horizontal and vertical alignments and levels and for the correctness of every part 
of the work in accordance therewith and shall at his own cost rectify any errors or 
imperfectness therein. 
 

4.2.0.0 CONDITIONS OF WORK 
 

4.2.1.0 Work shall be carried on for a minimum of 48 (forty-eight) hours a week and 8 
(eight) hours on any working day. If necessary, the CONTRACTOR shall work 
overtime or in two or more shifts in a day Except as herein specifically provided to 
the contrary, the CONTRACTOR shall not be entitled to any extra compensation or 
remuneration for overtime or double or triple shift working, nor shall the OWNER 
anywise be responsible for any idle time payments to CONTRACTOR’s staff or for 
labour, equipment or machinery, howsoever occasioned; and the CONTRACTOR 
waives any and all contrary rights and claims. 
 

4.2.1.1 Should it be necessary to work on Sunday and/or holiday, the CONTRACTOR shall 
so work without extra compensation, after obtaining prior approval from the Site 
Engineer or the Engineer-in-charge. 
 

4.2.2.0 The execution of the work(s) shall entail working in all seasons including the 
monsoons. In so far as necessary, the CONTRACTOR shall maintain at each job 
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site at all times such material, labour, pumps, equipment and machinery as may be 
required for the performance of the work during the monsoon or other rains and 
shall plan well in advance for the collection of material and equipment and the 
erection of such tarpaulins, sheds, wind breakers and/or other protection as shall or 
may be necessary for the work during the monsoon or other rains so that the rains 
or monsoon shall not hamper working. 
 

4.2.2.1 The CONTRACTOR shall also arrange and bring to each job site such special 
equipment and machinery as may be necessary to enable work during the 
monsoon, and shall, at his own cost and initiative, arrange at all times for 
dewatering the job sites so as to keep the construction site and areas to be worked 
upon, free of water. 
 

4.2.2.2 The CONTRACTOR shall not be entitled to any extra compensation or 
remuneration for or relative to any work to be done in any season including during 
the monsoon, or for or relative to any special arrangements to be made and/or 
equipment or machinery to be brought to the job site(s) to enable such working. 
 

4.3.0.0 TIME FOR COMPLETION 
 

4.3.1.0 The CONTRACTOR shall complete in all respects in accordance with the Contract, 
the entire work at each job site within the time specified in this behalf in the Time 
Schedule. 

4.3.2.0 If the OWNER so requires, the Progress Schedule in the form of PERT chart, giving 
the latest dates of starting and the latest dates of finishing of various operations 
comprising the work as also the activities in the critical path and latest dates for 
achievement of specific milestones in respect of the work so as to complete in all 
respects the works (including testing and consequential operations) within the time 
provided in the Time Schedule. This Progress Schedule should also indicate the 
interlinking of the various   activities and bring to light the specific/critical items on 
which the inputs from the OWNER/ Engineer-in-Charge/Consultant or other 
agencies, if any, would be required, to ensure adherence to the schedule. 
 

4.3.3.0 If the CONTRACTOR shall fail to submit to the OWNER/Engineer-in-Charge a 
Progress Schedule as envisaged above or if the OWNER/Engineer-in-Charge and 
CONTRACTOR fail to agree upon the Progress Schedule as envisaged above, then 
the Engineer-in-Charge shall prepare the Progress Schedule (the dates of progress 
as fixed by the Engineer-in-Charge being final and binding upon the CONTRACTOR 
except as herein otherwise expressly provided), and shall issue the Progress 
Schedule so prepared to the CONTRACTOR which shall then be the Approved 
Progress Schedule and all the provisions of Clause 4.3.2.0 shall apply relative 
thereto. 
 

4.3.4.0 Any reference in the Contract Documents to the “Approved Progress Schedule” or 
to the “Progress Schedule” shall mean the “Approved Progress Schedule” specified 
in Clause 4.3.2.0 above or the “Progress Schedule” prepared and issued by the 
Engineer-in-Charge as specified in clause 4.3.3.0 above, whichever shall be in 
existence. In the absence of such approved Progress Schedule or such Progress 
Schedule prepared by the Engineer-in-Charge, the Progress Schedule first 
prepared by the CONTRACTOR (with the incorporation of the OWNER’s/ Engineer-
in-charge’s comments thereon, if any), shall until such approved Progress Schedule 
or such Progress Schedule prepared by the Engineer-in-Charge comes into 
existence, be deemed to be the Progress Schedule for the purpose of the Contract. 
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4.3.5.0 Within 7 (seven) days of the occurrence of any act, event or omission which, in the 
opinion of the CONTRACTOR, is likely to lead to delay in the commencement or 
completion of any particular work(s) or operation(s) or the entire work at any job 
site(s) and is such as would entitle the CONTRACTOR to an extension of the time 
specified in this behalf in the Progress Schedule(s), the CONTRACTOR shall inform 
the Site Engineer and the Engineer-in-Charge in writing of the occurrence of the act, 
event or omission and the date of commencement of such occurrence. Thereafter, if 
even upon the cessation of such act or event or the fulfillment of the omission, the 
CONTRACTOR is of opinion that an extension of the time specified in the Progress 
Schedule relative to particular operation(s) or item(s) or work or the entire work at 
the job site(s) is necessary, the CONTRACTOR shall within 7 (seven) days after the 
cessation or fulfillment as aforesaid make a written request to the Engineer-in-
Charge for extension of the relative time specified in the Progress Schedule and the 
Engineer-in-Charge may at any time prior to completion of the work extend the 
relative time of completion in the Progress Schedule for such period(s) as he 
considers necessary, if he is of opinion that such act, event or omission constitutes 
a ground for extension of time in terms of the Contract and that such act, event or 
omission has in fact resulted in insurmountable delay to the CONTRACTOR. 
 

4.3.5.1 The application for extension of time made by the CONTRACTOR to the Engineer-
in-Charge should contain full details of:- 
a) The notice under Clause 4.3.5.0 with a copy each of the notice sent to the 
Engineer-in-Charge and Site Engineer. 
b) The activity for the Progress schedule affected. 
c) The bottleneck(s) or obstruction(s) perceived/experienced, and the reason(s) 

therefor, 
d) Extension required/ necessitated on account of  (c) above. 
e) Extension required/necessitated on account of reasons attributable to the 
OWNER, 
f) Extension required/necessitated on account of force majeure reasons, and 
g) The total extension of time (if any) required/necessitated for completion, taking 

the above into account and after eliminating all overlaps. 
4.3.5.2 The opinion/decision of the Engineer-in-Charge in this behalf and as to the 

extension of time necessary shall, subject to the provisions of clause 4.3.6.0 hereof, 
be final and binding upon the CONTRACTOR. 
 

4.3.6.0 Notwithstanding the provisions of clause 4.3.5.0 hereof, the OWNER may at any 
time at the request of the CONTRACTOR made by way of appeal either against the 
decision of the Engineer-in-Charge taken under clause 4.3.5.0 or against the 
Engineer-in-Charge’s refusal to take a decision under the said clause, if satisfied of 
the work or any item or operation thereof for such period(s) as the OWNER may 
consider necessary, and the decision of the OWNER as to the existence or 
otherwise of any grounds justifying the extension and as to the period(s)  of 
extension necessary shall be final and binding upon  the CONTRACTOR. 
 

4.3.7.0 Subject as elsewhere herein or in the contract documents expressly provided, only the 
existence of force majeure circumstances as defined in clause 4.3.8.0 hereof shall 
afford the CONTRACTOR’s ground for extension of time for completion of the work 
or any part of the work or any operation(s) involved therein, and specifically without 
prejudice to the generality of the foregoing, inclement weather, strike, shutdown, 
third party breach, delay in supply of material(s) or commercial hardship shall not 
afford the CONTRACTOR a ground for extension of time or relieve the 
CONTRACTOR of his/its full obligations under the Contract, nor will any forced 
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shutdown or idleness or  other impediment in progress or completion of the work 
due to any reason whatsoever afford the CONTRACTOR a ground for extension of 
time or relieve the CONTRACTOR of his/its full obligations under the Contract 
except and to the extent otherwise elsewhere herein specifically provided, nor shall 
any shut down or idle time charges be payable by the OWNER to the 
CONTRACTOR for delay in the commencement, progress or completion of the work 
due to any reason whatsoever, including due to the existence of force majeure 
circumstances. 
 

4.3.8.0 The term “FORCE MAJEURE” as employed in this contract shall mean wars (declared 
or undeclared) or revolutions, civil wars, tidal waves, fires, major floods, 
earthquakes, epidemics, quarantine restrictions and freight embargoes and 
transporters strikes affecting the country as a whole. 
 

4.3.9.0 Upon an extension of the time for completion of the work or any part of the work or 
any operation(s) involved therein pursuant to Clause 4.3.5.0 or Clause 4.3.6.0 
hereof, the extended date/time of completion shall be deemed to be the relative 
date of completion in the Progress Schedule, and such extension shall constitute, 
the sole remedy of the CONTRACTOR for and/or arising out of such delays, and the 
CONTRACTOR hereby waives any and all contrary rights. 
 

4.3.10.0 The mere fact that the OWNER shall not have terminated the contract or that the 
OWNER or Engineer-in-Charge has permitted the CONTRACTOR, for the time 
being, to continue with the work for its completion shall not prejudice the full rights 
and remedies available to the OWNER under the contract arising out of the delayed 
completion, including the right of Price discount, damages and/or termination. Such 
permission(s) shall unless specifically stated to be an extension of time under 
clause 4.3.5.0 or Clause 4.3.6.0,as the case may be, not be construed as 
extension(s) of time under Clause 4.3.5.0 or 4.3.6.0 hereof, and shall merely 
constitute an indication or intimation, as the case may be, of the OWNER’s 
willingness, for the time being, to accept the delayed completion, subject to its rights 
under the Contract. 

 

4.3.11.0 No assurance, representation, promise or other statement by any personnel, 
engineer or representative of the OWNER in relation to extension of time for 
commencement or completion of any work(s) or operation thereof or of the entire 
works under the Contract shall be binding upon the OWNER or shall constitute an 
extension of time for commencement or completion of the entire work(s) or any part 
or operation thereof within the provisions of Clause 4.3.5.0 or Clause 4.3.6.0 hereof, 
unless the same has been communicated to the CONTRACTOR in writing by the 
Engineer-in-Charge under Clause  4.3.5.0 or by the General Manager under Clause 
4.3.6.0 and the writing specifically states that it embodies an extension of time 
within the provisions of Clause 4.3.5.0 or Clause 4.3.6.0 as the case may be, and 
without prejudice to the aforegoing, the mere agreement or prescription or signing of 
a Progress Schedule by the Site Engineer or any site representative of the OWNER 
at variance with the Progress Schedule, as the case may be, referred to in Clauses 
4.3.2.0, 4.3.3.0 and/or 4.3.4.0 hereof or containing an extended time of 
commencement or completion in respect of the entire work(s) or any part or 
operation thereof shall not anywise constitute an extension of time in the terms of 
the Contract so as to bind the OWNER or relieve the CONTRACTOR of all or any of 
his liabilities under the Contract, nor shall constitute a promise on behalf of the 
OWNER or a waiver by the OWNER of any of its rights in terms of the Contract 
relative to the performance of the Contract within the time specified or otherwise, 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 122 of 323 Bidder’s Seal & Signature 
 

but shall be deemed only (at the most) as a guidance to the CONTRACTOR for 
better organizing his work on a recognition that the CONTRACTOR has failed to 
organize his work and/or perform the same within the time specified in the Progress 
Schedule established within the provisions of Clause 4.3.2.0 or Clause 4.3.3.0 or 
Clause 4.3.4.0 hereof, as the case may be. 
 

4.4.0.0 PRICE ADJUSTMENT FOR DELAY IN COMPLETION 
 

4.4.1.0 The contractual price payable shall be subject to adjustment by way of discount as 
hereinafter specified, if the Unit(s) are mechanically completed or the contractual 
works are finally completed, subsequent to the date of Mechanical Completion/final 
completion specified in the Progress Schedule. 
 

4.4.2.0 If Mechanical Completion of the Unit(s)/final completion of the works is not achieved 
by the last date of Mechanical Completion of the Unit(s)/final completion of the 
works specified in the Progress Schedule (hereinafter referred to as the “starting 
date for discount calculation”), the OWNER shall be entitled to adjustment by way of 
discount in the price of the works and services in a sum equivalent to the percent of 
the total contract value as specified below namely: 
 

 (i) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 1 (one) week of the starting date for discount calculation – 1% 
of the total contract value. 

(ii) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 2 (Two) weeks of the starting date for discount calculation – 2% 
of the total contract value. 

(iii) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 3 (Three) weeks of the starting date for discount calculation –
3% of the total contract value. 

(iv) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 4 (Four) weeks of the starting date for discount calculation –4% 
of the total contract value 

(v) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 5 (Five) weeks of the starting date for discount calculation –5% 
of the total contract value. 

(vi) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 6 (Six) weeks of the starting date for discount calculation –6% 
of the total contract value. 

(vii) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 7 (Six) weeks of the starting date for discount calculation –7% 
of the total contract value. 

(viii) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 8 (Six) weeks of the starting date for discount calculation –8% 
of the total contract value. 

(ix) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 9 (Six) weeks of the starting date for discount calculation –9% 
of the total contract value. 

(x) For Mechanical Completion of the Unit(s)/final completion of the works 
achieved within 10 (Six) weeks of the starting date for discount calculation –
10% of the total contract value. 

(xi) The reduction in the contract price hereunder by way of price discount shall in 
no event exceed 10% (ten percent) of the total contract value. 

4.4.2.1 The starting date for discount calculation shall be subject to variation upon 
extension of the date for Mechanical Completion of the Unit(s)/final completion of 
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the works with a view that upon any such extension there shall be an equivalent 
extension in the starting date for discount calculation under Clause 4.4.2.0 hereof.    
 

4.4.2.2 It is specifically acknowledged that the provisions of Clause 4.4.2.0 constitute purely 
a provision for price adjustment and/or   fixation and are not to be understood or 
construed as a provision for liquidated damages or penalty under Section 74 of the 
Indian Contract Act or otherwise. 
 

4.4.3.0 Application of price adjustment under clause 4.4.2.0 above shall be without 
prejudice to any other right of the OWNER, including the right of termination under 
clause 7.0.1.0 and associated clauses thereunder. 
 

4.4.4.0 Nothing in Clause 4.4.2.0 above shall prevent the OWNER from exercising its right 
of termination of Contract under Clause 7.0.1.0 hereof and associated clauses 
thereunder, and OWNER shall be entitled, in the event of exercising its said right of 
termination after the last date for Mechanical Completion of the Unit(s) and/or final 
completion of the works as stipulated in the relative Progress Schedule without 
prejudice to any other right or remedy available to the OWNER, to discount as 
aforesaid in the contractual price of services in addition to any amount as may be 
due consequent to a termination under   Clause 7.0.1.0 hereof and associated 
clauses thereunder. 
 

4.5.0.0 SCHEDULE OF ACTIVITIES 
 

4.5.1.0 The provisions of this Clause 4.5.0.0 and associated Clauses hereunder shall apply 
only to a contract in which the Schedule of Rates specifies a lumpsum price payable 
for the whole or any part of the work(s) or activities covered by the Contract. If only 
part(s) of the work(s) or activities under the Contract are the subject of a lump sum 
price then the provisions of this clause shall apply only to such part. 
 

4.5.1.1 The CONTRACTOR shall within 30 (thirty) days from the date of issue of the Letter 
of Acceptance, furnish to the OWNER a detailed schedule of Activities specifying in 
detail the various activities which the CONTRACTOR would be required to perform 
and the milestones with respect to each which the CONTRACTOR would have to 
achieve in order to set up and establish the unit. 
 

4.5.2.0 Each activity entered in the schedule of Activities and each milestone therein shall 
be priced so as to break-up so far as possible, the lumpsum price of services into 
various priced milestones of achievements and priced activities required to achieve 
those milestones. The Schedule of Activities and the said priced break-up of 
activities therein are intended only to provide a basis for the purpose of calculating 
on account payments for services and for the calculating payments due to the 
CONTRACTOR under Clause 2.7.5.0 hereof upon cancellation of Contract, and for 
no other purpose. 

4.5.3.0 The OWNER shall review or cause to be reviewed the prima facie adequacy, 
sufficiency, validity and/or suitability of the activities listed in the Schedule of 
Activities for the works they are intended, and of the prices indicated in the 
Schedule of Activities in respect thereof. Such review shall be performed in 
conjunction with the design, engineering, specification and other technical reviews 
to be done by the OWNER and all provisions applicable thereto shall be applicable 
to the review of the Schedule of Activities. 
 

4.5.4.0 No such review shall in any manner absolve the CONTRACTOR of his full 
responsibility under the contract to perform within the lump-sum price of services 
specified in the Price Schedule, all services and to perform and undertake the 
work(s) required to set up and establish the Unit in accordance with the Contract 
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and the specifications, complete in all respects, whether or not any particular work 
or activity required is included within the schedule of activities and whether or not 
the price thereof  is included in the price indicated in the Schedule of Activities and 
whether or not the price thereof is in conformity with the price thereof indicated in 
the Schedule of Activities. The review and approval of the Schedule of Activities and 
the prices therein are intended only for the satisfaction of the OWNER that the 
priced Schedule of Activities prima facie covers the activities required to be 
performed by the CONTRACTOR within the scope of services.  

 

4.5.5.0 The Schedule of Activities shall be subject to amendment in both items and prices in 
so far as necessary consequent upon any amendment in any relevant related 
technical particulars, and upon any amendment the amended Schedule of Activities 
as approved by the OWNER shall thereafter constitute the Schedule of Activities as 
envisaged in the Contract Documents.  
 

4.6.0.0 REPORTS AND RECORDS 
 

4.6.1.0 The CONTRACTOR shall, from time to time, maintain at each job site (in addition to 
any records or registers required to be maintained by the CONTRACTOR under any 
law, rule or regulations having the force of law) such records and registers as the 
Engineer-in-Charge or Site Engineer shall or may require the CONTRACTOR to 
keep and/or maintain from time to time. 
 

4.6.2.0 In addition to any other records or registers required to be maintained by the 
CONTRACTOR from time to time and/or the reports required to be furnished by the 
CONTRACTOR, the CONTRACTOR shall daily or otherwise as may be prescribed 
by Engineer-in-Charge or Site Engineer, submit to the Site Engineer a Progress 
Report of all work done and/or progress achieved by the CONTRACTOR at each 
job site within the preceding day or the period of last report, as the case may be. 
 

4.6.2.1 The receipt and/or acceptance of any such report by the Site Engineer shall be 
without prejudice to the full rights and remedies of OWNER and obligations/liabilities 
of the CONTRACTOR under the Contract, and shall not anywise operate as an 
estoppel against the OWNER by reason of the fact that no notice or objection was 
taken of or to any information contained in any such report; nor shall any statement 
in any such report be deemed to be correct merely by virtue of the existence of such 
statement, and its being uncontroverted  by any officer of the OWNER. 
  

4.6.3.0 The CONTRACTOR shall also maintain at each job site a Site Order / Site Instructions 
Book, in which the day to day instructions of the Site Engineer / Engineer-in-charge 
/ other Inspecting Officers of the Owner shall be recorded. Each such Order / 
Instruction shall be duly acknowledged and compliance with the same shall also be 
recorded in the appropriate columns of the Site Order / Site Instructions Book. This 
Book shall be kept available for inspection by the Officers of the OWNER. The Site 
Order / Site Instruction Book shall be lodged with the Engineer-in-charge on 
completion of the Work or sooner determination of the contract for any cause. 
 

4.7.0.0 EXECUTION OF THE WORK 
 

4.7.1.0 The CONTRACTOR shall provide sufficient labour, staff (qualified and unqualified), 
machinery, tools and equipment, material, consumables, utilities and things 
whatsoever necessary for the proper performance of the work and to ensure the 
rate of progress as envisaged in the Progress Schedule. 
 

4.7.1.1 All the skilled persons employed by the CONTRACTOR (directly or through his sub-
contractors and/or other agencies) on the work shall be duly and adequately skilled 
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in their respective trades, to the satisfaction of the Engineer-in-charge. Any person 
employed on the work found to be inadequately skilled or otherwise incompetent, 
may be directed by the Engineer-in-charge to be removed from the site and 
replaced by adequately skilled and competent persons and the CONTRACTOR 
shall forthwith comply with such directions of the Engineer-in-charge. 
 

4.7.2.0 If, in the opinion of the Engineer-in-Charge or Site Engineer (the opinion of either of 
whom in this behalf shall be final), the work(s), operation(s) at any job site as a 
whole is/are not meeting the progress necessary to achieve the relative date of 
commencement or completion in the Progress Schedule, the Engineer-in-charge or 
Site Engineer may instruct the CONTRACTOR to employ/provide additional labour, 
staff, machinery, tools, equipment or material or things necessary to achieve the 
required progress and CONTRACTOR shall forthwith comply with instruction(s). 
 

4.7.3.0 Should the CONTRACTOR fail to comply with such instruction(s) or fail to comply 
therewith to the satisfaction of the Engineer-in-charge (whose opinion in this behalf 
shall be final and binding upon the CONTRACTOR) the Engineer-in-charge may, at 
his discretion, at the risk and cost of the CONTRACTOR, appoint, procure or 
provide the additional labour, staff, machinery, equipment, tools and materials as 
the Engineer-in-charge (whose decision in this behalf shall be final and binding 
upon the CONTRACTOR), considers necessary to achieve the necessary progress 
in relation to any particular work or operation or the work as a whole. In so doing, 
Engineer-in-charge/ Site Engineer shall be deemed to be acting for and on behalf of 
and as agent of the CONTRACTOR and all such appointments, procurement and/or 
provision shall be deemed to have been made by the CONTRACTOR, and paid for  
by the CONTRACTOR. In addition to the other amounts payable to OWNER in 
respect of any labour, staff, machinery, equipment and/or material, as aforesaid 
procured or provided by the OWNER, the OWNER shall be entitled in this event to 
recover from the CONTRACTOR 15% (fifteen percent) as supervision charges on 
the total expenditure incurred by the OWNER under this clause, on behalf of the 
CONTRCTOR. 
 

4.7.4.0 Without prejudice to the OWNER’s rights under Clause 4.7.3.0 and in addition or as 
an alternative thereto, should the Engineer-in-charge at any stage (notwithstanding 
that the time for completion of the relative work or item of work as specified in the 
Progress Schedule has not expired) be of opinion (the opinion of the Engineer-in-
charge in this behalf being final) that the performance of any work or item or work by 
the CONTRACTOR is unsatisfactory (whether in the rate of progress, the manner, 
quality or workmanship of the performance, or in the adherence to specifications, or 
in the omission, neglect or failure to do, perform, complete or finish any work or 
item, or for any other cause whatsoever), the Engineer-in-charge shall be entitled 
(without prejudice to any other rights of the OWNER and/or obligations of the 
CONTRACTOR under the Contract) at his discretion and the risk and cost of the 
CONTRACTOR appoint one or more sub-contractors for the satisfactory 
performance thereof or any part thereof, or may undertake the performance thereof 
or any part thereof departmentally, and the provisions of Clause 4.7.3.0 hereof shall 
mutatis mutandis apply to any action taken by the Engineer-in-charge pursuant to 
this clause in the same manner as applicable to an action taken under the said 
clause. 
 

4.7.5.0 If the amount incurred by the OWNER/Engineer-in-charge, on account of carrying 
out works under Clause 4.7.3.0 and 4.7.4.0 above, is in excess of the amount due 
to the CONTRACTOR the OWNER shall be entitled to recover the same, at the 
OWNER’s discretion from any amount due to the CONTRACTOR from the OWNER 
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under this or under any other contract, and any Security Deposit(s) or Bank 
Guarantee(s) of the CONTRACTOR. 
 

4.7.6.0 Any action taken by the Engineer-in-Charge or Site Engineer under Clauses 4.7.3.0 
and / or 4.7.4.0 shall be without prejudice to the full rights of the OWNER and full 
liability of the CONTRACTOR under the Contract, including but not limited to the 
OWNER’s full rights under Clause 4.4.0.0 and associated clauses thereunder, and 
under Clauses 7.0.7.0 and 7.0.8.0 hereof 
 

4.8.0.0 SUB CONTRACTS 
 

4.8.1.0 The CONTRACTOR shall not assign, sub-contract or sublet the whole or any part of 
the work in any manner, provided the CONTRACTOR   may with the prior written 
approval of the Engineer-in-Charge, sub-contract any particular work or part of the 
work to a Sub-Contractor approved by the Engineer-in-Charge. 
 

4.8.2.0 Notwithstanding approval of the sub-contract as aforesaid and notwithstanding that 
the   OWNER/Engineer-in-Charge shall have received a copy of the Contract 
between the CONTRACTOR and sub-Contractor, the CONTRACTOR shall be and 
shall remain exclusively responsible to the OWNER for the due and proper 
performance of the Contract, and the Sub-Contractor shall for all purposes vis-à-vis 
the OWNER be deemed to be the servant/agent of CONTRACTOR employed for 
the performance of the particular work with full responsibility on CONTRACTOR for 
all acts, omissions and  defaults of the sub-contractor. 
 

4.8.3.0  Subject as hereinabove in this behalf specifically permitted and provided, the      
CONTRACTOR shall not sub-contract any work under the Contract and any sub-
contract in breach hereof shall be deemed to be an unauthorized sub-contracting of 
the Contract or part or portion thereof sub-contracted, as the case may be. 
 

4.8.4.0 If any sub-contractor engaged upon the work at the site executes any work which in 
the opinion of the Engineer-in-Charge is not of the requisite standard (the opinion of 
the engineer-in-charge being final in this behalf), then without prejudice to any other 
right or remedy available to the OWNER, the Engineer-in-Charge may, by written 
notice to the contractor, require the contractor to terminate such sub-contract, and 
the CONTRACTOR shall upon receipt of such notice, forthwith terminate such sub-
contract at the risk and cost of the CONTRACTOR, and shall keep the OWNER 
indemnified from and against the consequences. 
 

4.8.5.0 Notwithstanding such sub-contract being approved by Engineer-in-Charge as herein 
envisaged, the CONTRACTOR shall at the commencement of every month furnish 
Engineer-in-Charge with a list of all sub-contractors engaged and working at the site 
during the previous month, with   particulars of the general nature of the works 
performed by them. 
 

4.9.0.0 MISCONDUCT 
 

4.9.1.0 If and whenever any of CONTRACTOR’s or sub-contractor’s agent(s)/sub-agent(s), 
consultant(s) or employee(s) shall in the opinion of the Engineer-in-Charge or Site 
Engineer (whose opinion in this behalf shall be final) be guilty of misconduct or be 
incompetent or insufficiently qualified or negligent in the performance of his/their 
duties, or if in the opinion of the Engineer-in-Charge (which shall be final) it is 
undesirable for any reason (which need not be disclosed to the CONTRACTOR) for 
such person(s) to be employed in the work, the CONTRACTOR, if so directed by 
the Site Engineer, shall forthwith remove or cause to be  removed such person(s) 
from employment thereon, and any person(s) so removed shall not be re-employed 
in the work except with the prior permission in writing of the Engineer-in-charge. Any 
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person(s) so removed from the works shall be immediately replaced at the expense 
of the CONTRACTOR by a qualified and competent substitute. 
 

4.9.2.0 If, at any time, in the course of execution of the contract, the OWNER/Engineer-in-
charge finds that any person employed by the CONTRACTOR or his sub-
contractor(s)or other agency(ies) employed  by the CONTRACTOR is not observing 
and/or is willfully flouting the operating security and safety precautions of the area in 
which he is working and/or are found to be indulging in activities prejudicial to the 
interest of the OWNER, the CONTRACTOR shall forthwith, on being directed by the 
OWNER/Engineer-in-charge in this behalf remove or  cause to be removed such 
person(s), as may be named by the OWNER/Engineer-in-charge in this behalf, from 
the site, within 24 hours of such intimation and such person(s) shall not be re-
employed in this work or any other work under the OWNER, without the prior written 
permission of the OWNER. All repatriations of any person(s) removed from the site 
shall be done by the CONTRACTOR at his own cost and the vacancy(ies) so 
caused shall be filled by the CONTRACTOR at his own   expenses by competent 
substitutes. 

 

4.9.3.0 If any activities of any such person are considered by the OWNER or Engineer-in-
Charge to be criminal in character and/or prejudicial to the public or national 
interest, the CONTRACTOR shall, in addition to removing, such person(s) as 
stipulated in 4.9.2.0 above, also co-operate with the OWNER/Engineer-in-charge in 
lodging such complaints with the police or other authorities as the OWNER or 
Engineer-in-Charge considers necessary, and shall co-operate with the OWNER, in 
handing over such person(s) to the concerned authorities as decided by the 
OWNER.  
 

4.9.4.0 The CONTRACTOR shall keep the OWNER indemnified from and against all 
personnel and third party claims whatsoever (inclusive of all costs incurred between 
attorney and client) arising out of any act or omission or intermission on part of any 
sub-contractor or agent, sub-agent, consultant, or employee of the CONTRACTOR 
or any sub-contractor, whether committed, omitted or arising with or without the 
scope of the contract, sub-contract, agency or employment, or otherwise. 
 

4.10.0.0 CHANGE IN CONSTITUTION OF THE CONTRACTOR: 
 

4.10.1.0 The CONTRACTOR, whether an individual, Proprietary concern, Partnership firm, 
Private Limited Company or Public Limited Company, shall not make any change(s) 
in its constitution, by transfer of substantial shareholding or of management (in the 
case of a company) or by addition or deletion of Partners, change in the terms of 
Partnership, or make any other material change(s) without prior intimation to and 
approval of the OWNER. Any such unauthorized change shall attract the provisions 
of Clause 7.0.1.0 hereof. 

 

4.11.0.0 DEVIATIONS AND VARIATIONS IN SPECIFICATIONS  
 

4.11.1.0 The Engineer-in-Charge may at his discretion, and without prejudice to any other 
right or remedy available to the OWNER in this behalf permit a deviation or variation 
from the Specifications or accept any work or items of work performed by the 
CONTRACTOR at variance with the Specifications and any such permission, 
deviation or variation shall ipsofacto be subject to the condition that the monetary 
benefit of the deviation or variation, as determined by the Engineer-in-charge 
(whose decision shall be final and binding upon  the CONTRACTOR) shall be 
passed on to the OWNER. In such event the CONTRACTOR shall be entitled only 
to such remuneration in respect of such works or item(s) of work as may be 
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determined by the Engineer-in-charge after reduction of the monetary benefit arising 
from the deviation or variation as determined by the Engineer-in-charge after 
reduction of the monetary benefit arising from the deviation or variation as 
determined by the Engineer-in-charge which determination shall not be disputable 
by nor can otherwise from the subject matter of a notified claim by the 
CONTRACTOR. 
 

Any permission or acceptance for any deviation or variation in specification as 
envisaged in Clause 4.11.1.0 hereof shall not be undertaken by the CONTRCTOR 
unless specifically given in writing by the Engineer-in-charge to the CONTRACTOR 
in the absence of which any deviation taken or variation done in any work performed 
by the CONTRACTOR at variance with contractual specifications, shall be deemed 
to be defective works attracting consequences elsewhere herein specified with 
respect to defective work(s). 
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SECTION – 5 
 

INSPECTION, TESTING AND QUALITY ASSURANCE 
 
 

5.0.0.0 QUALITY ASSURANCE  
 

5.0.1.0 Within two weeks of the receipt of the Letter of Acceptance from the OWNER, the 
CONTRACTOR shall submit to the Engineer-in-charge, a detailed Quality 
Assurance Plan envisaged by him for ensuring due and proper adherence to Quality 
as required by the Specification for the work. This Quality Assurance Plan (QAP) 
shall give in detail the Organization and Methodology, Checks and Controls, as well 
as the Correction mechanisms built into the QAP system as envisaged by the 
CONTRACTOR at the Site and elsewhere, for ensuring quality inputs into the work 
and for ensuring quality output on the job. 
 

5.0.2.0 The Engineer-in-charge shall be entitled, from time to time and any time to make or 
cause to be made such addition(s), modification(s) or alteration(s) in the QAP as he 
considers necessary to improve the QAP ( the decision of the Engineer-in-charge in 
this behalf shall be final and binding on the CONTRACTOR), and the 
CONTRACTOR shall thereafter follow the QAP as added, modified or altered by the 
Engineer-in-charge. 
 

5.1.0.0 INSPECTION AND TESTING OF MATERIALS 
 

5.1.1.0 The Engineer-in-Charge shall be entitled at all times, at the risk of the CONTRACTOR, 
to inspect and/or test by itself or through an independent person(s) or agency(ies) 
appointed by the OWNER or Engineer-in-Charge and/or to direct the 
CONTRACTOR to inspect and/or test or to get inspected and/or tested, all 
materials, items and components, whatsoever supplied or proposed for supply for  
incorporation in the works, inclusive during the course of manufacture or fabrication 
by the CONTRACTOR and/or at the CONTRACTOR’s or his sub-vendors’ works or 
otherwise, of such material, item or component. The inspection and/or tests shall be 
conducted at the expense of the CONTRACTOR and may be directed by the 
OWNER or Engineer-in-charge to be conducted by authorized representatives of 
the OWNER/Engineer-in-charge or third party inspection agency(ies) appointed by 
the OWNER. The OWNER may also require that all the inspections and tests 
conducted by the CONTRACTOR at his works or his sub-vendors’ works be carried 
out in the presence of authorized representatives of the OWNER/Engineer-in-
charge/ third party inspection agency(ies) appointed by the OWNER. The 
CONTRACTOR shall provide the OWNER/Engineer-in-charge and/or their 
representatives/Agents every facility of assistance necessary for carrying out or 
witnessing, as the case may be the Test(s) / Inspection(s).   
 

5.1.2.0 The CONTRACTOR shall also on receipt of intimation of any communication of any 
inspection or tests by the OWNER/Engineer-in-Charge or any of their 
representative(s)/ agency(ies) nominated by the OWNER or Engineer-in-Charge in 
this behalf, present himself or his authorized representative at the place of 
inspection and/or testing to receive any orders or instructions consequent thereto, 
as shall be necessary. 
 

5.1.3.0 The CONTRACTOR shall furnish to the Site Engineer for approval when requested, 
or as required by the specifications or other contract documents, adequate samples 
of all materials and finishes intended for incorporation in the works, such samples 
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are to be submitted before the work is commenced permitting sufficient time for 
test(s)/ examination(s) thereof of the OWNER. All materials furnished and finishes 
incorporated in the work shall conform to the approved sample(s) in all respects. 
 

5.1.4.0 The Engineer-in-Charge and/or Site Engineer shall be entitled to reject at any time 
any defective material, item or component (including specially manufactured or 
fabricateditems and components) supplied by the CONTRACTOR for incorporation 
in the works, notwithstanding previous inspection and/or testing thereof by or on 
behalf of the OWNER without rejection and notwithstanding previous approval 
thereto by or on behalf of the OWNER (the decision of the Engineer-in-Charge as to 
any defect as aforesaid being final and binding upon the CONTRACTOR); and upon 
such rejection, the CONTRACTOR shall either perform such work or improvement 
thereon or in respect thereof, as shall be necessary to bring the material 
item/component to the requisite standard, or shall, if so required by the Engineer-in-
Charge (whose decision in this behalf shall be final), remove the rejected 
material/item/component from the job site within the time specified by the Engineer-
in-Charge or the Site Engineer and replace it at his own cost and expense (without 
additional remuneration or compensation in respect thereof) with material(s)/ 
item(s)/ component(s) approved by the Site Engineer. The provisions of clause 
5.2.7.0 hereof shall mutatis mutandis apply to any failure or default by the 
CONTRACTOR to do so. 
 

5.2.0.0 INSPECTION AND TESTING OF WORKS 
 

5.2.1.0 The CONTRACTOR shall at all times ensure the highest standards of workmanship 
relative to the work, to the satisfaction of the Site Engineer or any Inspector(s) or 
Inspecting Agency(ies) nominated by the OWNER/Engineer-in-Charge in this 
behalf.  The Site Engineer/Inspector(s)/Inspecting Agency(ies) shall have the power 
to inspect the work in all respects, at any and all times up to completion of the work 
as also to test or instruct the CONTRACTOR to test the works or any structure, 
material or component thereof at the risk and cost of the CONTRACTOR, either by 
the CONTRACTOR or by any agency(ies) nominated by the OWNER/Engineer-in-
Charge or Site Engineer in this behalf. 
 

5.2.1.1 The CONTRACTOR shall provide all facilities, instruments, material, labour and 
accommodation required for inspecting and testing the works (including checking 
the setting out of the works) and shall afford the Site 
Engineer/Inspector(s)/Inspecting Agency(ies) all assistance necessary to conduct 
the tests. 
 

5.2.1.2 The CONTRACTOR shall also provide and keep at all times during the progress of 
the work and maintenance period, proper means of access to the works and every 
part thereof by means of ladders, gangways, etc., and necessary attendance to 
move and set up the same as directed by the Site Engineer/Inspector(s)/Inspecting 
Agency(ies) for inspection or measurement of the works. 
 

5.2.2.0 On no account shall the CONTRACTOR proceed with concreting or other work such 
as (but not limited to) foundations, superstructure or edge preparation of pipes for 
welding by covering up or otherwise placing beyond the reach of inspection or 
measurement any works before necessary inspection entries are filled in the Site 
Inspection Register by the Site Engineer or the Inspector(s) or Inspecting 
Agency(ies) 
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5.2.3.0 Should the CONTRACTOR fail to comply with any of the provisions aforegoing 
relative to inspection and/or testing of the works, the Engineer-in-Charge or Site 
Engineer shall in his absolute discretion; be entitled to remove/dismantle and/or 
uncover, as the case may be, at the risk and cost of the CONTRACTOR, for test 
and examination any works, structure or component thereof installed, erected or put 
up by the CONTRACTOR and to conduct or have conducted the test(s) and/or 
examination at the risk and cost of the CONTRACTOR.  In such event, the 
CONTRACTOR shall also bear the risk and costs of replacement, reinstallation or 
re-erection of the concerned works, structure, or component, as the case may be. 
 

5.2.4.0 Notwithstanding anything provided in the aforegoing clauses hereof, the 
CONTRACTOR shall be and remain liable at his own cost and initiative to conduct 
all tests at all relevant times during supply, erection and installation of any works, 
structure, material or component as shall be required in terms of the Contract 
Documents or by any codes or specifications referred to therein or approved by 
theOWNER or the Engineer-in-Charge.  Where the Contract Documents or codes or 
specifications do not state or nominate the agency or laboratory where such test 
shall be conducted, the same shall be conducted at the cost of CONTRACTOR 
through an agency(ies) or laboratory(ies) nominated by the OWNER or the 
Engineer-in-Charge for the purpose. 
 

5.2.5.0 Should the Engineer-in-Charge or Site Engineer on inspection or testing be not 
satisfied with the quality or workmanship of any works, structure, item or component 
(the decision of the Engineer-in-Charge being final in this behalf), the 
CONTRACTOR shall forthwith re-perform, replace, reinstall or re-erect, as the case 
may be, such works, structure, item or component and no such rejected works 
structure, item or component shall be reused with reference to the work except with 
the prior permission of the Engineer-in-Charge or Site Engineer, and the provisions 
of Clause 5.2.7.0 hereof shall apply to default by the CONTRACTOR of the 
provisions of this Clause. 
 

5.2.6.0 Notwithstanding anything provided in foregoing clauses hereof and notwithstanding 
that the Site Engineer and/or Inspector(s) or Inspecting Agency(ies) has/have 
inspected, tested and/or approved any particular work, structure, item or 
component, such inspection, test or approval shall not absolve the CONTRACTOR 
of his full responsibility under the Contract (inclusive of and relative to specification 
fulfillment and performance guarantees) the said inspection and test procedure 
being intended basically for the satisfaction of the OWNER that prima facie the 
erection done and/or materials and components supplied for incorporation in the 
works is in order. 
 

5.2.7.0 Should the CONTRACTOR fail to remove and/or re-perform replace, reinstall, re-
erect as the case may be, any work, structure, material, item or component rejected 
or found defective in terms of Clause 5.1.4.0 or Clause 5.2.5.0 hereof within such 
period as the Engineer-in-Charge may specify by written notice to the 
CONTRACTOR in this behalf, the CONTRACTOR shall be deemed to be in breach 
of contract within the provisions of Clause 7.0.1.0 hereof with regard to termination 
of Contract and associated provisions thereunder and the OWNER and Engineer-in-
Charge shall be entitled (without prejudice to any other right or remedy of the 
OWNER) to remove the  rejected/defective works, structure, material, item or 
component and to re-perform, replace reinstall and/or re-erect, as the case may be, 
the same by itself or through other agency(ies) or contractor(s) at the risks and 
costs of the CONTRACTOR in all respects, and recover the costs incurred by the 
OWNER in this behalf together with a supervision charge of 15% (fifteen percent) 
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thereon admissible to the OWNER, and the OWNER shall be entitled (without 
prejudice to any other mode of recovery) to deduct the same from the Running 
Account/Final Bill(s)  of the CONTRACTOR or any monies becoming due to the 
CONTRACTOR from time to time under this or any other Contract. 
 

5.2.7.1 For the purposes of Clauses 5.2.7.0 hereof, the decision of the Engineer-in-Charge 
on whether the works, structure, material, item or components is/are defective 
and/or is/are required to be removed and/or re-performed replaced, re-installed 
and/or re-erected, as the case may be, and as the costs incurred by the OWNER in 
this behalf, shall be final and binding upon the CONTRACTOR. 
 

5.2.8.0 Without prejudice to and in addition to any other right of inspection, test or 
examination by the OWNER, before or after the passing and payment of the Final 
Bill, but before the expiry of the defect liability period, external agencies such as the 
Chief Technical Examiner of the Central Vigilance Commission shall have the right 
to technically audit the works. Any defects in the works pointed out by this technical 
audit group/agency shall be final and binding on the CONTRACTOR, 
notwithstanding that the Final Bill had been passed and/or paid to the 
CONTRACTOR and notwithstanding that the findings and report of this agency is 
released after the expiry of the defect liability period. The CONTRACTOR shall be 
bound to remove the defects pointed out by the technical audit group/agency and to 
repair/replace the defective works to the satisfaction of the OWNER, and the 
OWNER shall be entitled to retain in whole or part the Contractor’s dues (if the Final 
Bill has not been paid), or the Security Deposit( ifany) remaining in the hands of the 
OWNER, or to encash in whole or part the Bank Guarantee(s) (if any)  remaining in 
the hands of the OWNER to ensure the fulfillment of the CONTRACTOR’s 
obligations in this regard. The Provisions of Clauses 5.2.7.0 and 5.2.7.1 hereof shall 
mutatis mutandis apply to such defect(s). 

 

5.2.8.1 Should the CONTRACTOR fall to comply with the provisions of Clause 5.2.8.0 
hereof, the provisions of Clauses 5.2.7.0 and 5.2.7.1 hereof shall mutatis mutandis 
apply. 
 

5.2.8.2 In case the defects or any of them are such as not to require replacement, the 
OWNER shall have the right to accept the defective work with suitable reduction in 
rates/price, as may be determined by the General Manger, for the determination of 
which the provisions of Clause 2.4.1.2 hereof shall mutatis mutandis apply, for 
which purpose any reference in Clause 2.4.1.2 to the Engineer-in-Charge shall be 
deemed to be a reference to the General Manager, and the defective works shall be 
deemed to be works not covered by  the Schedule of Rates/lumpsum price as the 
case may be. The reduction as determined by the Engineer-in-charge shall be final 
and binding on the CONTRACTOR. 
 

5.2.8.3 Should the money retained by the OWNER pursuant to the provisions of Clause 
5.2.8.0 hereof be insufficient to meet the CONTRACTOR’s liabilities, the 
CONTRACTOR shall forthwith on demand by the OWNER pay the shortfall, failing 
which the CONTRACTOR shall be liable to pay the OWNER interest on the 
outstanding at the rate of interest applied by the State Bank of India on overdrafts, 
and the OWNER shall, without prejudice to any other right or remedy available to 
the OWNER, be entitled to recover the shortfall from any amount(s) payable or 
becoming due and payable under any other contract(s). 
 

5.3.0.0 FINAL TESTS & POSSESSION OF WORKS 
 

5.3.1.0 As soon as the works have been completed in all respects to the satisfaction of the 
Engineer-in-charge or Site Engineer, Final Tests of the works shall be undertaken 
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by the CONTRACTOR at the risks and costs of the CONTRACTOR, in the presence 
of the Site Engineer or his authorized representative(s). The OWNER may at its 
discretion permit final test(s) piecemeal in respect of particular part(s) or group(s) of 
the works or in respect of particular job site(s) involved. 
 

5.3.1.1 The CONTRACTOR and the Site Engineer shall maintain a joint record of all final 
tests conducted, together with the results thereof, indicating the dates on which 
each of the said final tests was completed part-wise, component-wise, section-wise, 
group-wise, plant-wise, system-wise and sub-system wise, as well as on the entire 
works or Unit as a whole. 
 

5.3.2.0 The OWNER shall be entitled to take over for operation, any of the various parts, 
components, sections, groups, plants, systems or sub-systems of the work, on 
which the respective final tests are completed. The date, on which the final tests on 
the entire work have been completed, shall be reckoned as the date of completion 
of the entire work covered by the contract. 
 

5.3.2.1 Unless commissioning is included within the scope of work of the CONTRACTOR, 
in a contract in which the scope of work of the CONTRACTOR includes erection 
and/or installation of a Plant or Unit or of any equipment, the date of Mechanical 
Completion thereof recorded by the Engineer-in-charge pursuant to successful final 
tests under Clause 5.3.1.1 hereof shall be reckoned as date of completion of the 
work. 

 

5.3.3.0 If during Final Tests or prior there to any defect(s) in the design (insofar far as the 
work may involve any designing on the part of the CONTRACTOR) or in any work 
performed or structure or component in-stalled or erected or re-installed or re-
erected or in any installation or erection or material or other items incorporated in 
the works, is/are noticed, the CONTRACTOR shall forthwith repair (if it can be 
repaired) and/or remove and/or demolish the same (if cannot be repaired) and 
replace, re-install and re-erect the same and otherwise do and provide whatever is 
necessary to be done or provided to correct repair, and/or rectify the defect(s) to the 
satisfaction of theEngineer-in-charge, and if the defect(s) be discovered during the 
Final Tests, the CONTRACTOR shall thereafter repeat the Final Tests or such of 
them as may be required to be repeated and so on, until the successful conclusion 
of Final Tests as aforesaid, without any defects in respect of the entire works or 
Plant or Unit, as the case may be. 
 

5.3.3.1 Should the CONTRACTOR fail to correct, repair or rectify any defects as aforesaid, the 
provisions of Clause 5.2.7.0 and 5.2.7.1 hereof shall mutatis mutandis apply. 
 

5.3.4.0 If, by reason of any default on the part of the CONTRACTOR, final tests cannot be 
conducted in respect of the entire works or for the Plant or Unit (in the case of a 
Contract which includes within its scope the erection or installation thereof) or for 
any of the separate part(s), component(s), section(s), group(s), system(s) or sub-
system(s) comprised therein, within 30 (thirty) days after the dates fixed for the 
completion of the entire works covered by the contract under the Progress Schedule 
or Mechanical Completion of the Plant/Unit, as the case may be, the OWNER shall 
be entitled, notwithstanding anything provided in Clause  5.3.2.0 hereof and without 
prejudice to any other rights or remedies of the OWNER and/or the liabilities of  the 
CONTRACTOR under the Contract including (but not limited to ) the rights of the 
OWNER under clauses 4.4.0.0, 7.0.1.0 and associated  clauses  thereunder, to take 
over and use the incomplete works or Plant or Unit, as the case may be, with or 
without affording the CONTRACTOR any further opportunity for completing the 
works and/or satisfying the requirements of final tests. The taking over and 
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possession or use of the works or Plant or Unit or any part or portion or component, 
section or group or system or sub-system thereof by the OWNER, under the above 
provisions shall not be deemed to be an acceptance of the works or Plant or Unit or 
the relative part, portion, component, section, group, plant, system or sub-system, 
as the case may be, nor shall relieve the CONTRACTOR of his full obligations in 
respect thereof under the contract. 
 

5.3.5.0 If the CONTRACTOR is permitted to complete and/or conduct final tests for the works 
or Plant or Unit, or any part of the works or Plant or Unit, as the case may be, after it 
is taken over under the provisions hereof, this shall be without prejudice to the rights 
of the OWNER under the contract, including (but not limited to) clauses 4.4.0.0 and 
7.0.1.0 and associated clauses thereunder. 
 

5.3.5.1 If the CONTRACTOR is permitted to complete and/or conduct final tests for the 
works or Plant or Unit or any part of the works or Plant or Unit, as the case may be, 
and the CONTRACTOR is of opinion that such taking over and/or use shall require 
an extension of time for completion and/or for conducting final tests, the provisions 
of Clause 4.3.5.0 and associated Clauses thereunder relating to extension of time 
shall apply. 
 

5.3.5.2 If pursuant to action under Clause 5.3.4.0 the CONTRACTOR is not permitted by 
the OWNER to complete and/or to conduct final tests for the works or Plant or Unit 
or any part thereof, the incomplete works/Plant/Unit shall be deemed to be a 
defective work. If the OWNER decides not to exercise its rights under Clause 
4.7.4.0 or Clause 7.0.1.0 in respect thereof, then the OWNER shall (without 
prejudice to any other right which it may have) be deemed to have agreed to accept 
the defective works subject to a reduction in the applicable rate(s)/lumpsum price(s) 
as determined by the General Manger, and the provisions of Clause 5.2.8.2 hereof 
shall mutatis mutandis apply. 
 

5.3.6.0 If the Final Tests cannot be completed in respect of the entire work or the Plant/Unit 
or any part/component/section/group/system/subsystem thereof, for reasons solely 
attributable to the OWNER, within 30 (thirty) days after the date fixed for completion 
of the entire Works or Mechanical Completion of the Plant/Unit, as the case may be, 
under the Progress Schedule, the OWNER shall be entitled to take over and use the 
works/Plant/Unit pending the completion of the Final Tests by the CONTRACTOR at 
a later date. If, however, the Final Tests cannot be completed within 6 (six) months 
of taking over the works/Plant/Unit for reasons solely attributable to the OWNER, 
the CONTRACTOR’s progressive/stage-wise payment, if any, held back specifically 
fornon-completion of the said Final Tests, shall be released to the CONTRACTOR 
by the OWNER, against a Bank Guarantee for an equivalent amount issued in a 
form and by a Schedule Bank in India acceptable to the OWNER. This Bank 
Guarantee shall be kept valid for a period of 6 (six) months from the date of release 
of payment as aforesaid. If, however, it is still not possible to conduct the Final 
Tests, within the validity period of the aforesaid Bank Guarantee for reasons solely 
attributable to the OWNER, the requirement of final Tests for the concerned works 
or Plant/Unit or part/component/section/group/plant system/sub-system thereof, 
shall stand waived and the said Bank Guarantee will be released to the 
CONTRACTOR, duly discharged, by the OWNER. 

 

5.3.7.0 The OWNER may, in addition to any other right(s) or power(s) to take over and/or 
use incomplete or defective works, at any time during the progress of the works, 
notwithstanding that time for the completion of the entire works or concerned part, 
system(s), portion or section thereof according to the Progress Schedule(s) shall not 
have expired, take over and/or use for any purpose the incomplete or partially 
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completed works or any part, system(s) portion or section thereof, as the case may 
be, and give the CONTRACTOR an opportunity for completing the work or relative 
part, system(s) or portion or section thereof, as the case may be, within the time for 
completion permitted therefor under the Progress Schedule. If in the opinion of the 
CONTRACTOR, such taking over and/or use require an extension to time for 
completion, the provision of Clause 4.3.5.0 hereof and associated clauses 
thereunder relating to extension of time shall apply. Provided always that such 
taking over, possession or use of the works or any part, system(s), portion or 
section thereof by the OWNER within the provisions hereof shall not be deemed to 
be an acceptance of work or relative part, system(s), portion or section thereof by 
the OWNER or relieve the CONTRACTOR of his full obligations in respect thereof 
under the CONTRACT. 
   

5.4.0.0 COMMISSIONING AND PERFORMANCE TESTS 
 

5.4.1.0 If commissioning is within the scope of work of a CONTRACTOR engaged inter alia for 
erection and/or installation of a Plant or Unit, the work shall be deemed not to be 
complete unless the Plant/Unit is successfully commissioned and handed over to 
the OWNER for operation. 

 

5.4.2.0 Prior to commissioning the Plant or Unit, the CONTRACTOR shall undertake all 
operations necessary for start-up of the Plant/Unit to the satisfaction of the 
Engineer-in-charge. 
 

5.4.3.0 While the OWNER shall provide the utilities required for start-up and commissioning 
the Plant/Unit and the raw material or feed stock to be processed in the Plant or 
Unit, the CONTRACTOR shall provide all other inputs and consumables required for 
start-up and commissioning the Plant/Unit including grease and lubricants and first 
fill of fuels and oils for the equipment and Machinery. 
 

5.4.4.0 The CONTRACTOR shall provide all personnel required for start-up and 
supervisory and technical personnel required for commissioning, while the OWNER 
shall provide operating personnel for commissioning, and shall make and undertake 
modifications in the Plant/Unit required for successfully commissioning the 
Plant/Unit.The CONTRACTOR shall not, however, within the scope of the work of 
erecting and/or installing or commissioning the Plant/Unit be required to supply any 
material ( other than utilities and consumables) required to be incorporated in such 
modification. 
 

5.4.5.0 The Plant/Unit shall be understood to have been successfully commissioned by 
continuous and established operation upto full capacity for a continuous period of 
not less than 7 (seven) days. On successful commissioning of Plant/Unit, the 
Engineer-in-charge shall issue a Commissioning Certificate which shall state the 
date of completion of commissioning. 

 
5.4.6.0 If conduct of Performance Tests falls within the scope of work of a CONTRACTOR 

engaged inter alia for erection and/or installation of a Plant or Unit, the work shall be 
deemed not to be complete until successful completion of the Performance Tests. 
 

5.4.6.1 Performance tests shall be started when the Unit is stabilized under design 
conditions. The Plant shall be operated and controlled in accordance with 
procedures set up beforehand. The performance shall be measured on the basis of 
the average of data obtained during 72 (seventy two) hours of performance tested 
under continuous operation of the Unit/ Plant in performance test conditions after 
the Unit/Plant has been stabilized. 
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5.4.7.0 The CONTRACTOR shall provide technical and supervisory personnel required to 
conduct the Performance Tests, while the OWNER shall provide all other inputs 
required for the purpose. The CONTRACTOR shall make and undertake all 
modifications required to be made in the Plant/Unit to meet the Performance 
parameters and/or to successfully complete the Performance Tests for the 
Plant/Unit. The CONTRACTOR shall not, however, within the scope of work of 
erecting and/or installing or conducting Performance Tests for the Plant/Unit be 
required to supply any materials (other than utilities and consumables) required to 
undertake the modifications. The Performance Tests shall be repeated, if 
necessary, until successful completion of the Performance Tests. On successful 
completion of the Performance Tests, the Engineer-in-charge shall issue the 
CONTRACTOR a Performance Test Certificate which shall indicate the dates on 
which the Performance Tests were conducted and the date(s) of successful 
completion of the Performance Tests. The provisions of Clause 5.2.6.0 hereof shall 
mutatis mutandis apply to Performance Tests in the same manner as they apply to 
Final Tests. 
 

5.4.8.0 If during commissioning and/or Performance Tests any defects are discovered in 
any work performed by the CONTRACTOR or in any erection or installation 
undertaken by the CONTRACTOR, the CONTRACTOR shall forthwith within the 
scope of work do and provide all that is necessary to be done or provided to correct, 
repair and/or rectify the defect(s) to the satisfaction of the Engineer-in-Charge and 
shall remove or demolish and re-erect or re-install the defective works, if necessary, 
and shall thereafter continue with the commissioning or repeat the Performance 
Tests, as the case may be, or such of them as are required to be performed, and so 
on until successful completion of the Commissioning and/or Performance Tests. 
Should the CONTRACTOR fail to correct, repair or rectify any defects as aforesaid, 
the provisions of Clauses 5.2.7.0 and 5.2.7.1 hereof shall mutatis mutandis apply. 
 

5.4.8.1(a) If on any testing any material or equipment or the Unit does not meet the 
design, rated or guaranteed performance relative thereto, the CONTRACTOR 
shall forthwith within the CONTRACTOR’s scope of work and at no additional 
cost to the OWNER undertake such additional tests and/or operations as are 
necessary to identify the cause of such failure. Such tests and/or operations 
shall be conducted in conjunction with the Process Licensor, if the Unit as a 
whole fails to meet the Process Licensor’s Guarantees. 

 

(b) If as a result of such tests and/or operations it is determined that the design, 
rated and/or guaranteed outputs or capacities have not been met because of a 
defect or deficiency or unsuitability or inadequacy in or of any material(s) 
(including machines and equipments) supplied by the CONTRACTOR, the 
CONTRACTOR shall forthwith in consultation with the Engineer-in-Charge take 
steps necessary to cause the defect/ deficiency/unsuitability/ inadequacy to be 
identified and rectified, either by replacement of the defective material or part 
thereof or by repair thereof. 

 

(c) If under any of the provisions hereof, the CONTRACTOR is required to 
undertake any modification, rectification or replacement, the CONTRACTOR 
shall for this purpose forthwith establish a Time Schedule acceptable to the 
Engineer-in-Charge for such modification/replacement/rectification bearing in 
mind the time exigencies and the Project requirements. Should the 
CONTRACTOR fail to establish the Time Schedule,the Engineer-in-Charge 
shall establish the Time Schedule, and the Time Schedule so established shall 
be binding on the CONTRACTOR.          

 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 137 of 323 Bidder’s Seal & Signature 
 

(d) Should the CONTRACTOR thereafter fail to adhere to a Time Schedule so 
established for the replacement/rectification, the OWNER may (but without 
obligation to do so) take over in whole or part such replacement/rectification at 
the risk and cost of and as agent of the CONTRACTOR. In so doing, the 
OWNER shall be entitled to identify and employ through private negotiations 
the quickest available resources of supply and/or work without resorting to the 
tender process or any other form of competitive bidding and shall be entitled to 
recover from the CONTRACTOR, the costs incurred by the OWNER in respect 
thereof, plus 15% (fifteen percent) supervision charges. 

 

5.4.9.0 The procedure for commissioning the Plant/Unit and/or for conducting Performance 
Tests shall be as prescribed by the Engineer-in-Charge taking into account the 
requirements of the manufacturers/Vendors of plant and equipment and the 
Licensors of the process(es) involved. The CONTRACTOR shall strictly comply with 
the procedure to ensure strict adherence with the said requirements. 
 

5.4.9.0 Although the CONTRACTOR is not responsible for process guarantees, he shall 
carry  out all activities for collecting the required data during Performance Test runs 
to identify  problems of non-performance for further analysis and modifications 
required to meet process performance parameters. 
 

5.5.0.0 COMPLETION CERTIFICATE   

5.5.1.0    After the final tests have been successfully completed in respect of all the works 
envisaged in the contract, or after the Plant/Unit has been Mechanically completed, 
as the case may be, the CONTRACTOR shall clear the job site of all scaffolding, 
wiring, pipes, surplus materials, CONTRACTOR’s labour, equipment and machinery 
and shall demolish, dismantle and remove all CONTRACTOR’s site offices and 
quarters and other temporary works, structures and constructions and other items 
and things whatsoever brought upon or erected at the job site or any land allotted to 
the CONTRACTOR by the OWNER and not incorporated in the permanent works 
and shall remove all rubbish from the job site and the land allotted to the 
CONTRACTOR and shall clear, level and dress the job site and said land to the 
satisfaction of the Site Engineer and shall put the OWNER in undisputed  custody 
and possession of the job site and all land allotted by the OWNER to the 
CONTRACTOR, and unless the CONTRACTOR shall have fulfilled the provisions of 
the clause, the works shall not be deemed to have been completed, and failing 
compliance by the CONTRACTOR of the provisions of this clause, the provisions of 
Clauses 7.0.6.0 and 7.0.7.0 hereof and associated provisions hereunder shall 
mutatis mutandis apply. 
 

5.5.2.0 Upon the satisfactory fulfilment by the CONTRACTOR of the provisions of Clause 
5.5.1.0 hereof, the CONTRACTOR shall be entitled to apply to the Engineer-in-
Charge, for a Completion Certificate in respect of the entire work or work at any job 
site, as the case may be, upon submission of the following documents: 
 

(i) The Technical Documents according to which the work was carried        out; 
(ii) Complete set of working drawings showing therein corrections and 

modifications (if any) made during the course of execution of the works, signed 
by the Engineer-in-Charge; 

(iii) Certificates of final levels as set for various works, signed by the Site Engineer; 
(iv) Records of the final test as maintained jointly and signed by the representative 

of the CONTRACTOR and the Site Engineer or Mechanical Completion 
Certificate (if commissioning is not within the CONTRACTOR’s scope of work) 
and Commissioning Certificate (if Performance Tests are not within the 
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CONTRACTOR’s scope of work) and Performance Test Certificate (if 
Performance Tests are within the CONTRACTOR’s scope of work). 

(v) Certificate of Site Engineer of satisfactory fulfillment of the provisions of Clause 
5.5.1.0 hereof; 

(vi) List of surplus/scrap materials, (out of the materials issued by the OWNER) 
returned to the OWNER’s Store or otherwise disposed of, duly signed by the 
Site Engineer; 

(vii) Materials-at-site accounting for OWNER supplied materials, signed by the Site 
Engineer; 

(viii) Discharge Certificate in respect of OWNER supplied equipment and machinery, 
signed by the Site Engineer, and 

(ix) Declaration by the CONTRACTOR that he has duly cleared any and all of the 
dues payable by him to his Labour/Piece rate workers (PRWs), Sub-
Contractors, Suppliers, Vendors, Income Tax, Sales Tax, Octroi and Service 
Tax, Excise and Customs, Provident fund, ESI and royalties, if any. 

 

5.5.3.0 If Engineer-in-Charge is satisfied of the completion of the work relative to which the 
Completion Certificate has been sought and of the completeness in all respects of 
the Documents specified in Clause 5.5.2.0 hereof, the Engineer-in-Charge shall, 
within 14 (fourteen) days of receipt of the application for Completion Certificate, 
issue a Completion Certificate in respect of the said work in the format prescribed 
by the OWNER. 
 

5.5.3.1 The issue of a Completion Certificate shall be without prejudice to the OWNER’s 
rights and to the CONTRACTOR’s liabilities under the Contract, including the 
CONTRACTOR’s liability for the defect liability period under Clause 5.6.1.0 hereof, 
nor shall the issue of a Completion Certificate in respect of the works or work at any 
job site be construed as a waiver of any right or claim of the OWNER against the 
CONTRACTOR in respect of work or the works at the job site in respect of which 
the Completion Certificate has been issued. 
 

5.5.4.0 Up to and until issue of the Completion Certificate as provided for hereinabove in 
respect of the work or works at any job site, the relative work(s) shall be and remain 
at the risks of the CONTRACTOR in all respects, including (but not limited to) 
accident, fire, lightning, earthquakes, flood, storm, tempest, riot, civil commotion 
and/or war, except for such works/Plant/Unit or parts, portions, components, 
sections, groups, systems or sub-systems, which have been taken over by and put 
to beneficial use by the OWNER, in respect whereof such risks shall pass to the 
OWNER when the OWNER takes over the same in terms of the Contract. 
 

5.6.0.0 DEFECT LIABILITY PERIOD: 
 

5.6.1.0 The Defect Liability Period for the works (including the materials incorporated therein 
within the CONTRCATOR’s scope of supply) shall unless otherwise specified be 12 
(twelve) months from the date of issue of the Completion Certificate. 
 

5.6.1.1 The CONTRACTOR shall, at his own cost and initiative, correct, repair and/or rectify 
any and all defect(s) and/or imperfections in the design of the work (insofar as the 
CONTRACTOR shall be concerned with the design of the work or any part thereof) 
and/or in the work performed and/or materials, components or other items 
incorporated therein within the CONTRACTOR’s scope of supply as shall be 
discovered during the Defect Liability Period and in the event of the CONTRACTOR 
failing to do so, the provisions of Clauses 5.2.7.0 and 5.2.7.1 hereof shall apply.
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SECTION – 6 
 

MEASUREMENTS AND PAYMENTS 
 

6.0.1.0 FINAL MEASUREMENTS: 
 

6.0.2.0 Within 15 (fifteen) days from the date of completion of Final Test(s) in respect of the 
works or any portion, section, group or job site, as the case may be, the 
CONTRACTOR shall cause to be jointly taken with the Site Engineer, final 
measurements as herein provided for the works covered by the said Final Test(s). 
 

6.0.3.0 If the CONTRACTOR fails to apply to the Engineer-in-Charge for final measurements 
within 15 (fifteen) days from the date of relative final tests as specified in Clause 
6.0.1.0 hereof, the Site Engineer may, of his own initiative, notify the 
CONTRACTOR in writing of the date(s) for final measurements. The 
CONTRACTOR shall be bound to present himself for the measurements on date(s) 
so notified, failing which the provisions of clause 6.1.4.0 hereof shall apply. 
 

6.1.0.0 MODE OF MEASUREMENT: 
 

6.1.1.0 All measurements shall be in the metric system, and except where expressly indicated 
to the contrary in the Schedule of Rates or other Contract Documents, all 
measurements shall be taken in accordance with the procedures set forth in the 
Schedule of Rates, Specifications and other Contract Documents, notwithstanding 
any provision(s) in the relative standard method of measurement or any other 
general or local custom to the contrary. 
 

6.1.2.0 In the event of the mode of measurement being not provided for by the Contract 
Documents in respect of any item of the work, such item of work shall be measured 
in accordance with the Indian Standard Specification No. 1200 (latest edition) and 
such other Indian Standard Specifications as may be applicable, and in the event of 
such item not being covered by the said Indian Standard Specifications, shall be 
measured in accordance with the method of measurement in this behalf determined 
by the Engineer-in-Charge, whose decision shall be final and binding upon the 
CONTRACTOR. 
 

6.1.3.0 All measurements shall be taken jointly by the Site Engineer or his representative on 
the one hand and the CONTRACTOR or his representative on the other hand and 
the CONTRACTOR shall be bound to present himself or his authorized 
representative whenever so required by the Site Engineer, and shall remain present 
throughout the time required for joint measurements. 
 

6.1.4.0 If the CONTRACTOR absents himself for any reason whatsoever on any date 
appointed for joint measurements, the joint measurements shall be taken by  the 
Site Engineer in the absence of the CONTRACTOR and the measurements signed 
by the Site Engineer shall be final and binding upon the CONTRACTOR.  
 

6.1.5.0 Measurements shall be signed and dated on each page by the CONTRATOR/ 
CONTRACTOR’s representative and Site Engineer/Site Engineer representative. If 
the CONTRACTOR objects to any of the measurements recorded, including the 
mode of measurement, such objection shall be noted in the measurement book 
against the item objected to and such note shall be signed by the 
CONTRACTOR/CONTRACTOR’s representative and Site Engineer/Site Engineer’s 
representative. In the absence of any noted objection as aforesaid, the 
CONTRACTOR shall be deemed to have accepted the relative measurements as 
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entered in the Measurement Book/Sheets and shall be barred from raising any 
objection in respect of any measurements recorded in the Measurement book.       
 

6.1.6.0 All measurements relative to which any objections have been noted in the 
Measurement Book shall be submitted to the Engineer-in-Charge for his decision, 
andthe decision of the Engineer-in-charge relative thereto (whether on the correct 
measurement to be adopted or on the mode of measurement to be adopted) shall 
be final and binding upon the CONTRACTOR. 
 

6.2.0.0 FINAL BILL 
 

6.2.1.0 On the basis of the Final Measurements entered in the Measurement Books/Sheets 
(the measurements decided by the Engineer-in-Charge upon any objection and/or 
mode of measurement decided by the Engineer-in-Charge upon any objection being 
the measurement to be adopted in such event), the CONTRACTOR shall prepare 
and submit to the Engineer-in-Charge a Final Bill in the prescribed form with 
reference to the total work covered by the Contract. Such Bills is to be drawn up by 
applying the applicable rate(s) specified in the Schedule of Rates to the relative 
measured quantity(ies). Final Bill shall also include the reconciliation or accounting 
of all materials supplied by or on behalf of the OWNER as free issue material or 
otherwise. 
 

6.2.1.1 If there is any difference or disputes between the CONTRACTOR and the OWNER 
as to the item(s) of the Schedule of Rates applicable to any particular supply, work 
or operation, the decision of the Engineer-in-charge on the applicable item(s) of the 
Schedule of Rates shall be final and binding upon the CONTRACTOR.  If the 
Engineer-in Charge shall be of the opinion (which opinion shall be final and binding 
upon the CONTRACTOR) that the disputed supply, work or operation is not covered 
by any item in the Schedule of Rates or by any other rate fixed pursuant to the 
provisions hereof, the Engineer-in-charge shall determine the applicable rate(s) in 
respect thereof according to the provisions of Clause 2.4.1.2 hereof, and the rate(s) 
so determined by the Engineer-in-charge shall be final and binding on the 
CONTRACTOR. 
 

6.2.1.2 If the CONTRACTOR has already prepared the Final Bill, the CONTRACTOR shall 
amend the Final Bill to apply the applicable item(s) of the Schedule of Rates and/or 
rate(s) as determined by the Engineer-in-charge and if the CONTRACTOR has not 
prepared the Final Bill, shall prepare the Final Bill accordingly. 
 

6.2.2.0 The Final Bill shall, in addition to the payment entitlements arrived at according to 
the provisions of Clause 6.2.1.0 hereof and associated clauses above, include in a 
separate statement annexed thereto the notified claims of the CONTRACTOR as 
provided for in Clause 6.6.3.0 hereof. 
 

6.2.3.0 The Final Bill drawn in accordance with the provisions hereof shall be submitted to 
the Engineer-in-charge for certification in quintuplicate  (or in such other number of 
copies as may be prescribed), accompanied by the Completion Certificate relating 
to the Works. 
 

6.2.3.1 The Engineer-in-Charge shall within 30 days of the receipt of the Final Bill drawn in 
accordance with the provisions hereof proceed to check, correct and certify the 
Final Bill and shall forward the corrected and certified Final Bill to the OWNER for 
scrutiny and payment together with the Completion Certificate, and shall send to the 
CONTRACTOR for his information a copy of the Final Bill as corrected and certified.                
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6.2.4.0 All monies payable under the Contract shall become due to the CONTRACTOR 
only after submission to the OWNER of the certified Final Bill accompanied by the 
Completion Certificate in respect of the works. 
 

6.2.5.0 Payment of the amount(s) due on the Certified Final Bill to the extent admitted by 
the OWNER shall be made within 90(ninety) days from the date of its certification by 
the Engineer-in-charge. 
 
 

6.2.5.1 The payment to the CONTRACTOR on the Final Bill shall be subject to deduction of 
retention money(ies), balance security deposits and other claims, if any, as well as 
income tax as provided under section 194-C of the Income Tax Act and such other 
taxes and deductions as provided for under any law, rule or regulation having the 
force of law for the time being applicable (including any hold ups directed or 
necessitated byCourt Orders or Orders of any Tribunal or other statutory authority 
and/or of the Vigilance Commission). 
 

6.2.6.0 The OWNER may authorize the Engineer-in-charge and/or any other person(s) to 
commence a dialogue with the CONTRACTOR for arriving at a settlement of the 
notified claims of the CONTRACTOR annexed to the Final Bill as provided in 
Clause 6.6.3.0 hereof. 
 

6.2.6.1 If a settlement is negotiated with the CONTRACTOR in respect of such claims and 
such settlement is approved by the OWNER, the CONTRACTOR shall submit a 
Supplementary Final Bill to the OWNER drawn in terms of the said settlement, and 
the provisions of Clause 6.2.3.1 and associated clauses thereunder shall mutatis 
mutandis apply to such Supplementary Final Bill. 
 

6.2.6.2  Payment of the amount due on the Supplementary Final Bill to the 
extent admitted by the OWNER  shall be made within 90 (ninety) days from the 
date of its certification by the Engineer-in-Charge. 
 

6.3.0.0 SCHEDULE OF RATES: 
 

6.3.1.0 The remuneration determined due to the CONTRACTOR, under the provision of 
Clause 6.2.2.0 hereof shall constitute the entirety of the remuneration and 
entitlement of the CONTRACTOR in respect of the work(s) under the Contract, and 
no further or other payment whatsoever shall be or become due or payable to the 
CONTRACTOR under the Contract. 
  

6.3.2.0 Without prejudice to the generality of the provisions of Clause 6.3.1.0 hereof, the 
Schedule of Rates shall be deemed to include and cover: 
 

(i) All costs, expenses outgoings and liabilities of every nature and description 
whatsoever and all risks whatsoever (foreseen or unforeseen) to be taken or 
which may occur in or relative to the execution, completion, testing and/or 
handing over the work to the OWNER and/or in or relative to acquisition, 
loading, unloading, transportation, storing, working upon using converting 
fabricating, erecting any item, equipment, material or component in or relative 
to the works and the CONTRACTOR shall be deemed to have known the 
nature, scope, magnitude and the extent of the works and items, materials, 
utilities, consumables, equipment, and components and work, labour and 
services required for the proper and complete execution of the works though 
the Contract Documents may not fully and precisely set out, describe or specify 
them; and the generality hereof shall not be deemed to be anywise limited, 
restricted or abridged because in certain cases, the Contract Documents or any 
of them shall or may and/or in other cases, they shall or may not expressly 
state that the CONTRACTOR shall do or perform any particular work, labour or 
service or because in certain cases, the Contract Document state a particular 
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work, operation, supply, labour or service shall be performed/made by the 
CONTRACTOR at his own cost or without additional payment, compensation or 
charge or without entitlement of claim against the OWNER or words to similar 
effect, and in other cases, they do not do so or because in cases it is stated that 
the same are included in or covered by the Schedule or Rates and in other 
cases, it is not so  stated; 

 

(ii) The cost of all constructional plant, equipment, supply of water and power, 
construction of temporary roads and access, temporary works and facilities, 
pumps, wiring, pipes, scaffolding, shuttering, and other materials, supervision, 
labour, insurance, fuel, stores, spares, supplies, appliances and other 
materials, items, articles and things whatsoever (foreseen or unforeseen) to be 
supplied, provided or arranged by the CONTRACTOR in or relative to or in 
connection with the performance and/or execution of each item specified in the 
Schedule of Rates and any related or incidental works or operations by 
expression or implication involved therein or incidental thereto, complete in 
every aspect in accordance with Contract Documents, and the plan(s), 
drawing(s), design(s), order(s) and/or instruction(s). 

 
(iii) The cost of royalties, licence fees, charges, duties, penalties, levies and 

damages whatsoever payable for or in respect of any protected or patented 
goods, materials, equipment or processes employed in or relative to the works 
and all rents, royalties, licence fees and any other fee, duty, penalty, levy, loss 
or damage payable on the excavation, removal or transportation of any material 
or acquisition or use of any right of way or other rights, licences, permits, 
privileges or usages required for or relative to the performance of the works; 

 

(iv) Customs duties, excise duties and other duties, sales tax on sale or purchase 
or turnover or on Works Contract or otherwise and other direct and indirect 
taxes, quay and port dues or charges and all other duties, taxes, fees, charges, 
levies octroi and/or cesses whatsoever imposed by the Central Government or 
State Government or Municipal or Local Bodies and other Authorities 
whatsoever payable on any materials and/or works imported, exported, 
transported, supplied or performed (including materials incorporated in the 
works or brought to  site for the performance of the work) without any 
entitlement to the CONTRACTOR for any exemption, remission, refund or 
reduction thereof. 

 

(v) The cost of all indemnities to the OWNER and insurance premia on insurance 
required in terms of the Contract Documents under any law, rule or regulation, 
or otherwise taken out by the CONTRACTOR and the cost of all risks 
whatsoever (foreseen or unforeseen) including but not limited to risks of delay 
or extension of time or reduction or increase in the work or scope of work 
and/or cancellation of Contract and/or accidents, strike, civil commotion, war, 
labour trouble, third party breach, fire, lightning, inclement weather, storm, 
tempest, flood, earthquake and other acts of God, Government regulation or 
imposition or restriction, dislocation of road, rail and other transport, access or 
facilities, flooding of site and/or access  roads or approaches thereto, 
suspension of work, sabotage and other cause whatsoever. 

 

(vi) The cost of all material supplied to the OWNER and/or intended for 
incorporation in the works delivered to the job site and stacked as instructed by 
the Engineer-in-charge including (but not limited to) loading, transportation and 
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unloading thereof, waste or materials and returns and disposal of waste and of 
empties; and 

 

(vii) All supervision charges, establishment overheads, finance charges and other 
costs and expenses of and charges to the CONTRACTOR, and 
CONTRACTOR’s profit of and relative to the work. 

 

6.3.3.0 The rates stated in the Schedule of Rates shall not be subject to escalation or 
increase on any account whatsoever. 
 

6.4.0.0 ON ACCOUNT PAYMENT AND ADVANCES: 
 

6.4.1.0 Without prejudice to the provision of Clause 6.2.4.0 hereof, the OWNER may at its 
discretion by way of assistance to the CONTRACTOR, make ‘on account’ payments 
to the CONTRACTOR, during the progress of the work on the basis of Running 
Account Bills as hereinafter more specifically mentioned. 
 

6.4.1.1 Monthly or otherwise as the Engineer-in-charge may specify in this behalf, the 
CONTRACTOR shall make a quantitative assessment of the work performed by 
CONTRACTOR at each job site during the preceding month or other specified 
period and submit a Running Account Bill (in the form prescribed by the OWNER) in 
quintuplicate to the Site Engineer of the work during the said month/period with 
detailed measurements thereof, the said Running Account Bill(s), to be drawn by 
applying unit quantities measured to the applicable item(s) in the Schedule or 
Rates. The Engineer-in-Charge shall thereafter have summary verification 
undertaken of the work and quantities entered in the Running Account Bill(s) and 
shall certify the Running Account Bill(s) for payment on basis of such verification. 

 

6.4.1.2 Running Account Bills as specified in Clause 6.4.1.1 hereof may be drawn by the 
CONTRACTOR every alternate month, and an adhoc payment made by the 
OWNER in respect of the intervening month for the amount certified by the 
Engineer-in-Charge on the basis of a summary assessment made by the Engineer-
in-Charge of the value performed by the CONTRACTOR during the intervening 
month, such adhoc payment(s) to be deducted from the amount(s) certified by the 
Engineer-in-Charge as payable on the Running Account  Bill(s) thereafter following. 
 

6.4.1.3 Where the Contract stipulates a lump sum as payable for the work or where a lump 
sum rate is stipulated in the Schedule of Rate(s) or otherwise in respect of any 
particular work or part thereof and the works are not, at any intervening stage, 
capable of measurement, the Running Account Bill to be prepared by the 
CONTRACTOR according to the provisions of Clause 6.4.1.1 hereof shall be 
prepared on the basis of a value assessment of such work as certified by the 
Engineer-in-charge, as percentage of the entire work or item of work for which the 
lump sum rate is stipulated. 
 

6.4.1.4 No running Account Bill(s) shall be made and/or certified for a total value of less 
than Rs. 25,000/- (Rupees twenty five thousand only) unless otherwise expressly 
agreed. 
 

6.4.2.0 All on account payments shall be subject to deduction therefrom of all dues to the 
OWNER, retention monies and other deductions provided for in the Contract, and 
taxes and other monies, deductible within the provisions of Section 194-C of the 
Income Tax Act or any other law, rule or regulation for the time being in force. 
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6.4.3.0 All on account payments shall be regarded merely as advance payments against 
the amount which will become due to the CONTRACTOR in terms of the Contract, 
and any such payments shall be without prejudice to the full rights of the OWNER 
under the Contract and to the liabilities of the CONTRACTOR thereunder, and 
specifically shall not be regarded as an acceptance or completion of any work(s) 
paid for in terms of any Running Account Bill or otherwise, notwithstanding any 
verification or certification by the Engineer-in-Charge in respect thereof. 
 

6.4.3.1       The Schedule of Rate item(s) applied by the CONTRACTOR in respect of any work 
in his Running Account Bill(s) and the acceptance thereof by the Engineer-in-
Charge, while verifying and certifying the bill for payment in respect of such work or 
otherwise in certifying any payment within the provisions aforesaid shall not be 
deemed to be binding upon the OWNER as determining the applicable Schedule of 
Rate item(s) and shall be without prejudice to the rights of the OWNER within the 
provisions of Clause 6.2.1.1 hereof. 
 

6.4.4.0 Unless or until an extension of time has been granted by the Engineer-in-charge 
under Clause 4.3.5.0 hereof or by the OWNER under Clause 4.3.6.0 hereof on 
account payments made under Running Account Bills raised by the CONTRACTOR 
for the works executed after the expiry of the date of final completion of the works 
under the approved Progress Schedule, shall be subject to provisional withholding 
of an amount towards adjustment by way of discount in the price calculated as per 
provisions of Clause 4.4.2.0 hereof. The amount so withheld shall be adjusted 
towards the Price Adjustment (if any) finally determined after completion of the 
works. As an alternative, the CONTRACTOR shall have an option to provide a Bank 
guarantee from a schedule bank and in a format acceptable to the OWNER for a 
sum equal to 10% (ten percent) of the total contract value which shall be available 
for recovery of the Price Discount (if any) finally determined after completion of the 
works. This Bank guarantee shall be in addition to any other guarantee to be 
provided by the CONTRACTOR and shall be valid for a period of not less than 12 
(twelve) months from the date of final completion of the works. 
 

6.4.5.0 In Contracts of a Total Contract value of Rs. 50 lakh (Rupees fifty lakh only) and 
above, the CONTRACTOR may (if specified by him in his bid and accepted by the 
OWNER) be allowed a Mobilization advance for an amount equivalent to upto 
10%(ten per cent) of the Total Contract Value, subject to the fulfilment of the 
following conditions: 
 

a) The CONTRACTOR shall have signed and sent back a copy (or copies if so 
required) or the Acceptance of tender issued by the OWNER in token of 
unqualified acceptance thereof. 

b) The CONTRACTOR shall have executed the formal contract in terms of the 
Form of Contract. 

c) The CONTRACTOR shall have made a formal application for the release of the 
Mobilization Advance and shall have furnished a Bank Guarantee to cover the 
Mobilization Advance from a Bank in a format approved by the OWNER.  

d) The outstanding balance of the Mobilization Advance shall carry interest at 1% 
(one percent) above the prevailing SBI Prime Lending rate.  

e) Without prejudice to any other mode of recovery available to the OWNER, the 
Mobilization Advance, together with interest thereon calculated on the 
reducing balance, may be recovered at the rate of prevailing SBI Prime 
Lending Rate ( PLR ) plus one percent   of the gross amount certified 
against each Running Account Bill, till the advance, together with the interest 
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accrued thereon, is recovered in full. The unrecovered balance if any, and 
interest may be recovered from the Final Bill of the CONTRACTOR and/or 
from any other amount due to the CONTRACTOR under any other contract or 
otherwise.  

f) (i) If the OWNER is satisfied that 25% (twenty five per cent) of the 
Mobilization Advance and interest accrued till then on the Mobilization 
Advance has been repaid to or recovered by the OWNER, the OWNER 
may on the application of the CONTRACTOR, if the Bank Guarantee 
submitted by the CONTRACTOR covers and secures only the 
Mobilization Advance, permit the CONTRACTOR to substitute the Bank 
Guarantee by a Bank Guarantee acceptable to OWNER for an amount 
reduced by 25% (twenty five per cent). 

(ii) The provisions of paragraph, (i) hereof above, shall mutatis mutandis 
apply to the OWNER’s satisfaction that the CONTRACTOR has repaid 
50% (fifty per cent) and/or 75% (seventy five per cent), as the case may 
be, of the Mobilization Advance, and interest upto then accrued till then 
on the Mobilization Advance. 

   g) All other conditions stipulated in Clause 2.1.2.0 hereof shall be applicable to 
the advance(s). 

 

6.4.6.0 In addition, the OWNER may, at its discretion, allow Secured Advance(s) to the 
CONTRACTOR, against imperishable materials brought to site for incorporation in 
the permanent works. Such Secured Advance(s) shall be governed by the following 
conditions: 
 

(a) The decision of the owner as to whether or not to grant a Secured Advance and 
as to what materials, if any, are imperishable for the grant of Secured Advance 
and/or as to what has to be done to qualify any particular material for the grant 
of Secured Advance    shall be final and binding on the CONTRACTOR. 

 

(b) The Secured Advance shall be limited to lower of the following: 
 
(i) 75% (Seventy Five Percent) of the value of the imperishable material brought to 

site for permanent incorporation in the works as assessed by the Engineer-in 
Charge, who may call for (but shall not be bound by) the voucher(s)/invoices for 
any such material from the CONTRACTOR, who shall forthwith comply with the 
same; 

(ii) 90% (Ninety percent) of the concerned item rate for the work in which the 
material is to be incorporated as set out in the Schedule of Rates. 

 

(c) The Secured Advance shall be recovered from the subsequent Running 
Account bill(s) of the CONTRACTOR, to the extent as determined by 
theEngineer-in-Charge (whose decision shall be final and binding upon the 
CONTRACTOR) that the materials covered by the Secured Advance are used 
up in or the work(s) covered by the bill(s). 

 

(d) Upon payment/disbursement by the OWNER to the CONTRACTOR or any 
supplier of the CONTRACTOR of any Secured advance with respect to any 
materials, the ownership of the said materials shall forthwith vest in the 
OWNER as security for the repayment of the said advance(s) without necessity 
of any further act, deed matter or thing, and the said materials shall be deemed 
to be OWNER supplied materials entrusted to the CONTRACTOR for 
permanent incorporation in the works and the provisions of Clause 3.2.1.0 
hereof (including sub clauses (a) to (t) thereof shall mutatis mutandis apply 
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thereto in the same manner as they apply to other OWNER supplied materials, 
AND before payment/disbursement of any secured advance by the OWNER 
pursuant hereto the CONTRACTOR and the Engineer-in-charge shall jointly 
sign a Statement setting out and detailing the materials(s) with reference to 
which the advance has been reckoned, title to which shall vest in the OWNER 
pursuant to the provisions hereof. 

 

(e) Notwithstanding anything provided in sub-clause (c) hereof above, the OWNER 
shall be   entitled (without prejudice to any other right or remedy available to 
the OWNER) by written notice to the CONTRACTOR to recall the advance or 
the outstanding balance thereof in the circumstances set out in Clause 6.4.8.0 
hereof or if the OWNER is of the opinion that by virtue of delay by the 
CONTRCTOR in the execution or completion of the work or for any other 
cause, the value of the remaining material against which the advance has been   
paid is insufficient to adequately secure the outstanding balance of the 
advance and interest payable thereon or if allowed to continue will become 
inadequate to secure the same. Should the CONTRACTOR upon such notice 
fail to repay the OWNER the outstanding balance of the said advance, it will be 
open to the OWNER without further reference or notice to the CONTRACTOR 
to sell in whole or part(s) the materials referred to in sub-clause (d) hereof 
above by private contract or public tender or a combination thereof or otherwise 
as the OWNER deems fit, and for the purpose to exercise all powers and to 
sign and do all acts, deeds, matter and things as are set out in Clause 7.0.6.0 
hereof, and the provisions of the said clause shall mutatis mutandis apply to 
such materials in the same manner as they apply to scaffolding, wiring, pipes, 
surplus and other materials, equipment and machinery covered by the  said 
Clause.    

 

6.4.7.0 Nothing provided in the foregoing clauses hereof shall anywise be deemed to confer 
any rights or entitlement on the CONTRACTOR to receive on account payments or 
Advance payments of any kind whatsoever, nor shall any failure or delay by the 
OWNER to make any advance or on account payment(s) as herein envisaged or 
otherwise afford the CONTRACTOR a ground or basis for extension of time for 
completion or otherwise relieve the CONTRACTOR from any of its/his liabilities 
under the Contract, it being clearly understood that these on account payments or 
advance payments are only by way of assistance to the CONTRACTOR. 
 

6.4.8.0 The Mobilization Advance and the materials covered by the Secured Advance shall be 
utilized by the CONTRACTOR solely for and in the execution of the Contract and for 
no other purpose, and the CONTRACTOR shall satisfy the OWNER/Engineer-in-
charge in this regard whenever required. If it is found that any of the advance(s) or 
materials aforesaid have been utilized by the CONTRACTOR in whole or part for 
any other purpose or if the Contract is for any reasons cancelled or terminated, the 
OWNER may at its discretion recall the said advances or the unrecovered portion(s) 
thereof, as the case may be, and without prejudice to any other right or  remedy 
available to the OWNER, recover the same by recourse to any Bank Guarantee to 
which the OWNER may have recourse for the purpose. 
 

6.5.0.0 MODE OF PAYMENT 
  

6.5.1.0 All payment(s) by the OWNER under or in terms of the Contract shall be made in 
official Indian currency only by crossed “Account Payee” cheque sent to the 
registered office of the CONTRACTOR or other office notified in this behalf by the 
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CONTRACTOR or delivered to his authorized representative. All cheques drawn 
shall be payable at the office of the OWNER’s bankers and in no case will the 
OWNER be responsible if the cheque is mislaid, misappropriated or otherwise lost 
or stolen. 
 

6.6.0.0 CLAIMS BY THE CONTRACTOR 
 

6.6.1.0 Should the CONTRACTOR consider that he is entitled to any extra payment or 
compensation in respect of the works over and above the amounts due in terms of 
the Contract as specified in Clause 6.3.1.0 hereof or should the CONTRACTOR 
dispute the validity of any deductions made or threatened by the OWNER from any 
Running Account Bills, the CONTRACTOR shall forthwith give notice in writing of 
his claim in this behalf to the Engineer-in-charge and the Site Engineer within 10 
(ten) days from the date of the issue of orders or instructions relative to any works 
for which the CONTRACTOR claims such additional payment or compensation or of 
the happening of the event upon which the CONTRACTOR basis such claim, and 
such notice shall give full particulars of the nature of such claim, grounds on which it 
is based, and the amount claimed. The OWNER shall not anywise be liable in-
respect of any claim by the CONTRACTOR unless notice of such claim shall have 
been given by the CONTRACTOR to the Engineer-in-charge and the Site-Engineer 
in the manner and within the time aforesaid and the CONTRACTOR shall be 
deemed to have waived any and all claims and all his rights in respect of any claim 
not notified to the Engineer-in-charge and the Site Engineer in writing in the manner 
and within the time aforesaid. 
 

6.6.2.0 The Engineer-in-Charge and/or the Site Engineer shall be under no obligation to 
reply to any notice of claim given or claim made by the CONTRACTOR within the 
provisions aforesaid or otherwise or to reject the same and no omission or failure on 
the part of the Engineer-in-charge or Site Engineer to reject any claim made or 
notified by the CONTRACTOR or delay in dealing therewith shall be deemed to be 
an admission by the OWNER of the validity of such claim or waiver by the OWNER 
of any of its rights in respect thereof, with the intent that all such claims otherwise 
valid within the provisions of Clause 6.6.1.0 read with Clauses 6.6.3.0 and 6.6.3.1 
shall be dealt with/considered by the OWNER at the time of submission of the Final 
Bill. 
 

6.6.3.0 Any claims of the CONTRACTOR notified in accordance with the provision of 
Clause 6.6.1.0 hereof as shall remain at the time of preparation of Final Bill by the 
CONTRACTOR shall be separately included in the Final Bill prepared by the 
CONTRATOR in the form of a Statement of Claims attached thereto, giving 
particulars of the nature of the claims, grounds on which it is based, and the amount 
claimed and shall be supported by a copy(ies) of the notice(s) sent in respect 
thereof by the CONTRACTOR to the Engineer-in-Charge and Site-Engineer under 
Clauses 6.6.1.0 hereof. In so far as such claim shall in any manner or particular be 
at variance with the claim notified by the CONTRACTOR within the provision of 
Clause 6.6.1.0 hereof, it shall be deemed to be a claim different from the notified 
claim with consequence in respect thereof indicated in Clause 6.6.1.0 hereof, and 
with consequences in respect of the notified claim as indicated in Clause 6.6.3.1 
hereof. 
 

6.6.3.1 The OWNER shall not anywise be liable in respect of any notified claim not 
specifically reflected in the Final Bill in accordance with the provisions of Clause 
6.6.3.0 hereof and any and all notified claims not specifically reflected and included 
in the Final Bill in accordance with the provisions of Clause 6.6.3.0 hereof shall be 
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deemed to have been waived by the CONTRACTOR. Further the OWNER shall 
have no liability in respect thereof and the CONTRACTOR shall not be entitled to 
raise or include in the Final Bill any claim(s) other than a notified claim conforming in 
all respects and in accordance with the provisions of Clause 6.6.3.0 hereof. 
 

6.6.4.0 No claim(s) shall on any account be made by the CONTRACTOR after the Final Bill, 
with the intent the Final Bill prepared by the CONTRACTOR shall reflect any and all 
notified claims whatsoever of the CONTRACTOR against the OWNER arising out of 
or in connection with the Contract or work performed by the CONTRACTOR 
thereunder or in relation thereto, and the CONTRACTOR shall notwithstanding any 
enabling provision under any law or Contract and notwithstanding any right of claim 
in quantum meruit that the CONTRACTOR could have in respect thereof, be 
deemed to have waived any and all such claims not included in the Final Bill and to 
have absolved and discharged the OWNER from and against the same, even if in 
not including the same as aforesaid, the CONTRACTOR shall have acted under a 
mistake of law or fact. 
 

6.6.5.0 Notwithstanding the existence of any claim by the CONTRATOR in terms hereof or 
otherwise, the CONTRACTOR shall continue and be bound to continue and perform 
the works to completion in all respects according to the Contract (unless the 
Contract or works be priorly determined by the OWNER in terms hereof) and shall 
remain liable and bound in all respects under the Contract. 
 

6.6.6.0 The payment of any sum on account to the CONTRACTOR during the performance 
of any work or item of work in respect of which a claim has been notified by the 
CONTRACTOR in terms of Clause 6.6.1.0 hereof or the making or negotiation of 
any interim arrangements in respect of the performance of such work or item of 
work by the OWNER, shall not be deemed to be an acceptance of the related claim 
by the OWNER, or any part or portion thereof with the intent that any such payment 
shall constitute merely an interim facility or interim assistance to the 
CONTRACTOR, and not an obligation upon the OWNER. 

 
 

6.7.1.0 DISCHARGE OF OWNER’S LIABILITY  
 

6.7.2.0 The acceptance by the CONTRACTOR of any amount paid by the OWNER to the 
CONTRACTOR in respect of the final dues of the CONTRACTOR under the Final 
Bill upon condition that the said payment is being made in full and final settlement of 
all said dues to the CONTRACTOR shall, without prejudice to the notified claims of 
the CONTRACTOR included in the Final Bill in accordance with the provisions 
under Clause 6.6.3.0 hereof and associated provisions thereunder, be deemed to 
be in full and final satisfaction of all such dues to the CONTRACTOR 
notwithstanding any qualifying remarks, protest or condition imposed or purported to 
be imposed by the CONTRACTOR relative to the acceptance of such payment, with 
the intent that upon acceptance by the CONTRACTOR of any payment made as 
aforesaid, the Contract (including the arbitration clause) shall, subject  to the 
provision’s of Clause 6.8.2.0 hereof, stand discharged and extinguished except in 
respect of the notified claims of the CONTRACTOR included in the Final Bill and 
except in respect of the CONTRACTOR’s entitlement to receive the unadjusted 
portion of the Security Deposit in accordance with the provisions of Clause 6.8.3.0 
hereof on successful completion of the defect liability period. 
 

6.7.3.0 The acceptance by the CONTRACTOR of any amount paid by the OWNER to the 
CONTRACTOR in respect of the notified claims of the CONTRACTOR included in 
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the Final Bill in accordance with the provisions of Clause 6.6.3.0 hereof and 
associated provisions thereunder, upon the condition that such payment is being 
made in full and final settlement of all the claims of the CONTRACTOR shall, 
subject to the provisions of Clause no. 6.7.3.0 hereof, be deemed to be in full and 
final satisfaction of all claims of the CONTRACTOR notwithstanding any qualifying 
remarks, protest or condition imposed or purported to be imposed by the 
CONTRACTOR relative to the acceptance of such payment with the intent that upon 
acceptance by the CONTRACTOR of any payment made as aforesaid, the Contract 
(including the arbitration clause) shall stand discharged and extinguished insofar as 
relates to and/or concerns the claims of the CONTRACTOR.                                    
 

6.7.4.0 Notwithstanding anything provided in Clause 6.7.1.0 and/or Clause 6.7.2.0 hereof 
the CONTRACTOR shall be and remain liable for defects in terms of Clause 5.6.0.0 
hereofand for indemnity to the OWNER in terms of clause 6.8.2.0, and shall be and 
remain entitled to receive the unadjusted balance of the Security Deposit remaining 
in the hands of the OWNER in terms of Clause 6.8.3.0 hereof. 
 

6.8.0.0 FINAL CERTIFICATE 
 

6.8.1.0 After the expiry of the defect liability period as provided for in clause 5.6.0.0 hereof 
and after all the liabilities of the CONTRACTOR in respect of the Contract have 
been satisfied, the OWNER or the Engineer-in-Charge, shall on the Application of 
the CONTRACTOR, issue a Final Certificate to the CONTRACTOR, certifying that 
the CONTRATOR has performed all his obligations in respect of the defect liability 
period in terms of clause 5.6.1.1 hereof. 
 

6.8.2.0 Upon Application for the Final Certificate, the CONTRACTOR shall be deemed to 
have warranted that it/he has fully paid and satisfied all claims for work, labour, 
materials, supplies, equipment and all other liabilities whatsoever touching or 
affecting the Contract, and to have undertaken to indemnify and keep indemnified 
the OWNER from and against all claims, demands, debts, liens, obligations and 
liabilities whatsoever arising therefrom or relating thereto and upon issue of the 
Final Certificate, the CONTRACTOR shall be deemed to have released, acquitted 
and discharged the OWNER from and against all claims (known or unknown), liens, 
demands or causes of action of any kind whatsoever arising out of or relating to the 
Contract or otherwise howsoever touching or affecting the same and to have 
undertaken to indemnify and keep indemnified the OWNER from and against the 
same. 
 

6.8.3.0 Within 15 (fifteen) days of Application made by the CONTRACTOR in this behalf 
accompanied by the Final Certificate, or within 15 (fifteen) days of the passing of the 
CONTRACTOR’s Final Bill by the OWNER, whichever shall be later, the OWNER 
shall pay/refund to the CONTRACTOR the unadjusted balance (if any) of the 
Security Deposit for the time being remaining in the hands of the OWNER, and 
upon such payment/refund, the OWNER shall stand discharged of all obligations 
and liabilities to the CONTRACTOR under the Contract. 
 

6.9.0.0 CLAIMS OF OWNER: 
 

6.9.1.0 No release or payments of any unadjusted balance of the Security Deposit by the 
OWNER to the CONTRACTOR as aforesaid or otherwise shall be deemed or 
treated as a waiver of any right(s) or claim(s) of the OWNER or shall stop or prevent 
the OWNER from thereafter making or enforcing any claims or any rights against 
the CONTRACTOR. The claims of the OWNER, if any, against the CONTRACTOR 
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shall continue to survive and shall not get extinguished notwithstanding the issue of 
Final Certificate and/or the release of Security Deposit to the CONTRACTOR. 
 

6.9.2.0 If and where the Contract requires the CONTRACTOR to pass or pay to the 
OWNER any MODVAT/CENVAT or like benefit(s), or if the OWNER is required in 
terms of the Contract to pay, bear or reimburse any excise, customs or like duties or 
sales or other taxes, the CONTRACTOR shall on receiving any such benefit(s) or 
on obtaining or being granted any exemption, refund, rebate, set-off or draw-back of 
any such duty or tax, as the case may be, forthwith pay and pass on the OWNER 
the full amount or value thereof; and if the CONTRACTOR fails to pass on or pay to 
the OWNER the full amounts of the said benefit(s) available to the OWNER, or the 
full amount or value of such exemption refund, rebate, set-off, or draw-back of any 
such duty or tax as the case may be, the CONTRACTOR shall be liable, to pay 
interest thereon @ 16% (sixteen percent) per annum from the date the same is 
received or obtained by or granted to the CONTRACTOR, and OWNER shall, 
without prejudice to the generality of the foregoing, be entitled to claim and recover 
the same from the CONTRACTOR as and when the OWNER derives knowledge 
thereof, together with interest as aforesaid.   
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SECTION – 7 
 

TERMINATION 
 

7.0.0.0 TERMINATION: 
 

7.0.1.0 Notwithstanding anything elsewhere herein provided and in addition to any other 
right or remedy of the OWNER under the Contract or otherwise (including the right 
of the OWNER to claim price discount due under the provisions of Clause 4.4.0.0 
hereof or otherwise), the OWNER shall be entitled to terminate the Contract by 
written notice at any time during the currency on or after the occurrence of any one 
or more of the following events or contingencies, namely: 
 

(i) Default or failure by the CONTRACTOR of any of the obligations of the 
CONTRACTOR under the Contract, including but not limited to :   

(a) Failure to start the work within 10 (ten) days of handing over the job site 
to the CONTRACTOR, and in the event of more than one job site being 
involved, failure to start the work at each job site involved within 10 (ten) 
days of handing over of the concerned job site to the CONTRACTOR; 

 

(b) Failure to commence any work at any job site in accordance with the time 
prescribed in this behalf in the Progress Schedule; 

 

(c) Failure to carry out on the works or any item to meet the Progress 
Schedule; 

 

(d) Failure to provide at each job site sufficient labour, material, equipment, 
machinery, temporary work and/or facilities required for the proper and/or 
due execution of the work or any part thereof; 

 

(e) Failure to execute the works or any item in accordance with the Contract; 
 

(f) Disobedience of any order or instruction of the Engineer-in-Charge and/or 
Site Engineer; 

 

(g) Negligence in carrying out the works or carrying out of work found to be 
unsatisfactory by the Engineer-in-Charge; 

 

(h) Abandonment of the works or any part thereof; 
 

(i) Suspension of the entire works or any part thereof, for a period of 14 
(fourteen) days or more without due authority from the OWNER or 
Engineer-in-Charge. 

 

(j) Commission, permission or sufferance of any other breach of any of the 
terms, conditions or provisions of the Contract on the part of the 
CONTRACTOR to be paid, performed and/or observed; 
 

(k) Failure to deposit the Security Deposit within 30 (thirty) days of receipt by 
the CONTRACTOR of Acceptance of Tender; 
 

(l) Failure to execute the Contract in terms of the Form of Contract 
forming part of the Tender Documents within 30 (thirty) days of 
notice in this behalf from the OWNER. 

 

(ii) If the CONTRACTOR is incapable of carrying out the work;   
 

(iii) If the CONTRACTOR misconducts himself in any manner 
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(iv) If there is any change in the constitution of the CONTRATOR (if a firm) or in the    

circumstances or organization of the CONTRACTOR, which is detrimental to 
the interests of the work or the OWNER; 

 

(v) Dissolution of the CONTRACTOR (if a firm) or commencement of liquidation or 
winding up (whether voluntary or compulsory) of the CONTRACTOR (if a 
company) or appointment of a receiver or manager of any of the 
CONTRACTOR’s assets and/or insolvency of the CONTRACTOR (if a sole 
proprietorship) or any Partner of the CONTRACTOR (if a firm); 

 

(vi) Distress, execution or other legal process being levied on or upon any of the 
CONTRACTOR’s goods and/or assets; 

 

(vii) Death of a CONTRACTOR (if an individual); 
 

(viii) If upon any change in the partnership/constitution of a Contractor’s 
organization (if a Partnership), the OWNER shall refuse to continue the 
contract with the re-constituted firm; 

 

(ix) If the CONTRACTOR or any person employed by him shall make or offer for 
any purpose connected with the Contract any gift, gratuity, royalty, commission, 
gratification or other inducement (whether money or in any other form) to any 
employee or agent of the OWNER; 

 

(x) If the CONTRACTOR shall sub-contract the whole or any part of the work in 
contravention of the provisions of Clause 4.8.1.0 hereof or the CONTRACTOR 
shall assign or attempt to assign his interest or any part thereof in the Contract. 

 

7.0.1.1 The decision of the General Manager, as to whether any of the events/contingencies 
mentioned in Clause 7.0.1.0 hereof, entitling the OWNER to terminate the Contract, has 
occurred or not, shall be final and binding upon the CONTRACTOR. 

 

7.0.2.0 The notice of termination shall set forth, in addition to a statement of the reasons(s) for 
terminating the contract, the time(s) and place(s) for conducting a survey and 
measurement of the work performed under the Contract up to the date of termination for 
the purpose of determining the final amount(s) due to the CONTRACTOR therefor. The 
reason(s) for the termination stated in the notice of termination, shall be final and binding 
upon the CONTRACTOR. 

 

7.0.3.0 For the purpose of measurements, the provisions of Clause 6.1.1.0 to 6.1.6.0 hereof shall 
apply. Only completed items of the work shall be reckoned for the purpose of 
measurements and the decision of the Engineer-in-Charge as to whether or not any items 
of works have been completed for the purpose of measurement shall be final and binding 
upon the CONTRACTOR. Incomplete items of works shall be measured only on the basis 
of materials supplied and the decision of the Engineer-in-Charge as to the quantity of 
material involved in or relative to any incomplete works, shall be final and binding upon the 
CONTRACTOR. 

 

7.0.4.0 For the purpose of determining the amount due to the CONTRACTOR in respect of the 
work, the provisions of Clauses 6.2.1.0, 6.2.1.1., 6.2.1.2, 6.2.2.0 and 6.3.1.0 shall apply, 
and the measurements taken shall for the purpose of such accounting be deemed to be 
final measurements and the bill prepared by the CONTRACTOR on the basis thereof shall 
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be deemed to the final bill and no other amount(s) shall be due to the CONTRACTOR   in 
respect  thereof, subject to the provisions of Clause 6.6.0.0 and associated clauses 
thereunder with regard to claims of the CONTRACTOR. 

 

7.0.5.0 Within 7 (seven) days of completion of the measurements, the CONTRACTOR shall clear 
the job site of all scaffolding wiring, pipes, surplus materials, CONTRACTOR’s labour, 
equipment and machinery and shall demolish, dismantle and remove all CONTRACTOR’s 
site offices and quarters, and other temporary works, structures and construction and 
other items and things whatsoever brought upon or erected at the job site or on any land 
allotted to the contractor by the OWNER and not incorporated in the permanent works and 
shall remove all rubbish from the job site and the land allotted to the CONTRACTOR and 
shall clear, level and dress the job site and said land to the satisfaction of the Engineer-in-
Charge and shall put the OWNER in undisputed custody and possession of the job site 
and all land allotted by the OWNER to the CONTRACTOR. 

 
7.0.6.0 Should the CONTRACTOR fail to comply, with provision of Clause 7.0.5.0 hereof in the 

manner and within the time specified therein, the OWNER shall have the right at the risks 
and costs of the CONTRACTOR in all respects to clear the job site of all scaffolding, 
wiring, pipes, surplus materials, CONTRACTOR’s labour, equipment and machinery and 
other materials and things and/or demolish/dismantle and remove all CONTRACTOR’s 
site offices and quarters and other temporary works, constructions and erections 
whatsoever on or at the job site or on any land allotted to the CONTRACTOR by the 
OWNER and/or remove all rubbish from the job site, the land allotted to the 
CONTRACTOR  and store, sell, dispose of and/or otherwise deal with any and all material, 
equipment and machinery etc., and other items and things aforesaid and recoveries of any 
demolition/dismantling as the OWNER shall in its absolute discretion deem fit, and the 
CONTRACTOR shall forthwith on demand pay the OWNER, the entirety of the costs and 
expanses of the OWNER relative to the above, together with 15% (fifteen percent) thereon 
to cover OWNER’s supervision, with right in the OWNER (without prejudice to any other 
mode of recovery), to recover the same from the proceeds of any sale or disposal as 
aforesaid or any monies of the CONTRACTOR held by the OWNER or dues of the 
CONTRACTOR and the CONTRACTOR doth thereby irrevocably nominate, constitute 
and appoint the OWNER (with right to the OWNER to delegate any and all of its rights in 
terms hereof to such of its officer(s) and/or other person(s) as it shall deem fit) for and on 
behalf of and as attorney of the CONTRACTOR to do, commit and sign all acts, deeds, 
matters and things as shall or may be necessary to be done, committed and/or signed  by 
the OWNER to put into effect the provision of this clause with full right to enter into 
arrangements with third parties for or relative to the storage, sales and/or other disposal of 
any material, equipment and machinery, etc., and other items and things and to enter into 
or upon any of the CONTRACTOR’s premises and to break locks and other fasteners for 
entry thereto and generally to do all other acts, deeds, matters and things as shall be 
necessary to give full effect to the provision of this clause. 

 
PROVIDED ALWAYS THAT 

 

(i) The OWNER shall be entitled, without prejudice to the aforegoing and in addition 
thereto, upon the CONTRACTOR failing to comply with the provisions of Clause 
7.0.5.0 hereof after removing/ demolishing/dismantling from the job site or land allotted 
to the CONTRACTOR, any of the CONTRACTOR’s scaffolding, wiring, pipes, 
materials, temporary works and other items and things, by written notice to the 
CONTRACTOR, to require the CONTRACTOR to take delivery of, lift and/or clear the 
same within 7 (seven) days (or such other period as may be specified in the said 
notice) of date of said notice, failing which the OWNER may abandon the   same at the 
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risk and costs of the CONTRACTOR, and should the CONTRACTOR fail to take 
delivery of, lift and/or  clear the same within the period in this behalf specified in said 
notice, the OWNER shall be entitled at any time thereafter to abandon the same at the 
risks and cost of the CONTRACTOR, whereupon (without prejudice to any other rights 
of the OWNER), the OWNER shall stand absolutely discharged and absolved in 
respect of all and any material, equipment, machinery and other items and things 
whatsoever abandoned as aforesaid; 

 

(ii) Notwithstanding anything to the contrary herein provided nothing herein stated shall 
constitute the OWNER as a trustee or bailee for or in respect of any of the 
CONTRACTOR’s material, equipment, machinery or other items or things removed, 
cleared, demolished, dismantled or abandoned as aforesaid, nor shall the OWNER be 
bound in law or act by any duty of care in respect thereof, with the intent that all 
actions, dealings and disposals within the provisions of this clause shall be exclusively 
at the risks and liability of the CONTRACTOR (including relative to any loss or 
damage), and the OWNER shall not be howsoever responsible, accountable or liable 
in respect thereof. 

 
7.0.7.0 If, due to any cause (including, but not limited to resistance put up by the CONTRACTOR 

and/or his servants or agent or sub-CONTRACTOR(s) or any court order consequent 
upon a suit or proceedings filed by the CONTRACTOR and on the CONTRACTOR’s 
servants, agents or sub-CONTRACTOR(s), the OWNER is unable to fully take over 
possession of the entire works at any or all job sites within 7 (seven) days from the date of 
completion of the measurements as contemplated above, the OWNER shall, in addition to 
all amounts, compensation and/or damages recoverable from the CONTRACTOR in terms 
hereof (including but not limited to OWNER’s entitlements under Clause 4.4.0.0 and  
Clause 7.0.9.0 hereof) or otherwise, be entitled to recover from the CONTRACTOR 
liquidated damages in the amount equivalent to 1% (one per cent) of the total Contract 
value for each week or part thereof that the said taking over of possession at any job site 
is delayed beyond the period of seven days specified above, subject to a maximum of 5% 
(Five percent) of the Total Contract Value. 

 

7.0.8.0 Notwithstanding anything provided in Clause 7.0.6.0, the OWNER shall have the right at 
any time prior to the removal of the same from the job site, to take possession of such of 
the CONTRACTOR’s materials at any and all job sites, as the OWNER shall deem fit, and 
the CONTRACTOR shall forthwith upon being required to do so place the OWNER in 
undisputed possession and custody of all such materials opted for by the OWNER. The 
price payable to the CONTRACTOR for such material shall be determined by the 
Engineer-in-Charge having due regard to the condition of the materials and the cost 
thereof as determined by the Engineer-in-Charge for which purpose the Engineer-in-
Charge shall be entitled to call upon the CONTRACTOR to produce the CONTRACTOR’s 
accounting and other records relevant to such materials. The cost of such materials as 
determined by the Engineer-in-Charge shall be final and binding on the CONTRACTOR. 

 

7.0.9.0 Upon termination of the Contract, the OWNER shall be entitled at the risk and expense of 
the CONTRACTOR by itself or through any independent CONTRACTOR(s) or partly by 
itself and/or partly through independent CONTRACTOR(s) to complete and/or get 
completed to its entirety the work as contemplated in the scope of work and to recover 
from the CONTRACTOR in addition to any discounts, compensations or damages that the 
OWNER may in terms hereof or otherwise be entitled (including price discount within the 
provisions of Clause 4.4.0.0 and liquidated damages under Clause 7.0.7.0 hereof) to the 
difference between the amounts as would have been payable to the CONTRACTOR in 
respect of the work(s) (calculated as provided for in Clause 6.2.1.0 hereof read with the 
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associated provisions thereunder and Clause 6.3.1.0 hereof) and the amount  actually 
expended by the OWNER for completion of the entire work(s) as aforesaid together with 
15% (fifteen per cent) of the said amount expended by the OWNER for completion of the 
entire work(s) to cover OWNER’s supervision charges, and in the event of the latter being 
in the excess of the former, the OWNER shall be entitled (without prejudice to any other 
mode of recovery available to the OWNER) to recover the excess from the Security 
Deposit or any monies due or becoming due to the CONTRACTOR.                                    

 

7.1.0.0 No amount shall be due and payable to the CONTRACTOR upon or in the event of 
termination of the Contract unless and until the entirety of the works contemplated in the 
scope of work shall have been completed in all respects to the satisfaction of the OWNER 
and following such completion, the Defect Liability Period in respect thereof as herein 
otherwise provided for has elapsed and all  payments finally due on any account to the 
OWNER and/or other CONTRACTOR(s) in respect of all liabilities in respect thereof has 
been determined. 

 

7.2.0.0 If, upon the satisfaction of the provisions of Clauses 7.0.9.0 and 7.1.0.0 hereof, there shall 
remain in the hands of the OWNER any excess/balance after all accounting and 
adjustment of all dues from the CONTRACTOR to the OWNER, the OWNER shall 
forthwith pay such excess/balance to the CONTRACTOR and in the event of the Security 
Deposit and other dues of the CONTRACTOR in the hands of the OWNER being 
insufficient to meet the dues of the OWNER as aforesaid the CONTRACTOR shall 
forthwith on demand by the OWNER, pay the OWNER the shortfall. 
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SECTION – 8 

 
 

MISCELLANEOUS 
 

 
8.0.0.0 PERSONAL ACTS AND LIABILITIES: 
 

8.0.1.0 No Director, officer or other employee of the OWNER shall anywise be personally bound 
or liable to the CONTRACTOR for the acts, omissions or obligations of the OWNER under 
the Contract otherwise or be personally answerable to the CONTRACTOR for or in 
respect of any default or omission in the performance of any act(s), deed(s), matter(s) or 
things to be observed and/or performed by the OWNER under the Contract. 

 

8.0.2.0 The CONTRACTOR shall not be entitled to any increase in the rate(s) mentioned in the 
Schedule of Rates or any of them or to any other payment, right, benefit or claim 
whatsoever, by reason of any representation, explanation, statement, assurance or 
understanding given or alleged to have been given to him by any Director, officer, or other 
employees of the OWNER, nor shall any Director, officer, or other employee of the 
OWNER be personally liable for or in respect of any representation, explanation, 
statement, assurance or understanding given or alleged to have been given by him to the 
CONTRACTOR or any other person relative to the Contract. 

 

8.0.3.0 The CONTRACTOR shall not under any circumstances pay or advance to any officer(s), 
servant(s) or agent(s) of the OWNER any sum of money on any account without prior 
authority of the OWNER in writing and any such payment made or money advanced by 
the CONTRACTOR without such authority shall be entirely at the risks of the 
CONTRACTOR without any liability to the OWNER in respect thereof. 

 
8.0.4.0 Any money paid to any partner of the CONTRACTOR (if a firm) and any receipt, 

settlement, acknowledgement of liability or other document whatsoever signed by any one 
of the partners of the firm or erstwhile partner of the firm (without notice of the cessation of 
his interest) or any person held out to be a partner of the firm shall be binding upon the 
CONTRACTOR vis-à-vis the OWNER and shall constitute a full release and discharge to 
the OWNER and/or valid settlement, acknowledgement or obligation  upon the 
CONTRACTOR, as the case may be, and the OWNER shall not be concerned, with the 
application of any monies so paid or the authority of the concerned partner (or erstwhile or 
purported partner) vis-à-vis the other partners to make the settlement, receipt, 
acknowledgement or other documents(s) concerned provided always that the OWNER 
shall be entitled at its discretion at any time to call upon all the partners of the 
CONTRACTOR firm to sign any receipt, settlement, acknowledgement or other 
document(s) including any receipt, settlement, acknowledgement or other documents 
signed by a partner (or erstwhile or purported partner) as aforesaid, and all the partners of 
the firm shall, when called upon to do so by the OWNER, forthwith sign the receipt, order, 
acknowledgement or other document required to be so signed. 
 

 

8.1.0.0 TAXES  
 

 

8.1.1.0 The CONTRACTOR shall be exclusively liable for the payment of any and all taxes now in 
force or hereafter imposed, increased or modified in respect of any work done and/or 
materials supplied and for the payment of all contributions and taxes for unemployment 
compensation, insurance and old age pension and annuity now or hereinafter imposed by 
the Central or any State Government or any authority with respect to or covered by the 
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wages, salaries or other compensations paid to persons employed or engaged by the 
CONTRACTOR and doth hereby undertake to Indemnify and keep indemnified the 
OWNER from and against the same and all claims, actions, demands and payments 
whatsoever against the OWNER howsoever arising there from or in connection therewith. 

 
 
8.2.0.0       GOVERNMENT REGULATIONS:      
 
8.2.1.0 The CONTRACTOR shall comply with and ensure strict compliance by his/its sub-

contractors and agents of all applicable Central, State, Municipal and local laws and 
regulations and undertakes to indemnify the OWNER from and against all levies, 
damages, penalties, any payments whatsoever as may be imposed by reason of any 
breach or violation of any law, rule or regulation and against all actions, proceedings 
claims and demands arising there from and/or relative thereto. 

 
 

8.3.0.0 LABOUR LAWS AND REGULATIONS 
 

8.3.1.0 The CONTRACTOR shall be responsible for strict compliance of and shall ensure strict 
compliance by its sub-contractors, servants and agents of all laws, rules or regulations 
having the force of law affecting the relationship of employer and employee between the 
CONTRACTOR/sub-contractors and their respective employees and/or otherwise 
concerning labour, social welfare and provident fund, pension, bonus, gratuity and other 
benefits to employees. Without prejudice to the generality of this provision, the 
CONTRACTOR shall comply with and ensure that his sub-contractors and other agencies 
employed by him comply with the provisions of the Payment of Wages Act 1936, Minimum 
Wages Act 1948, Employers Liability Act 1938, Workman’s Compensation Act 1923, 
Industrial Disputes Act 1947, Employers Maternity Benefit Act 1961, Mines Act 1952, 
Contract Labour (Abolition & Regulation) Act 1970, Payment of Bonus Act, Gratuity Act, 
Factories Act and the Employees Provident Fund and Miscellaneous Provisions Act 1952 
as amended from time to time and all rules, regulations and schemes framed thereunder 
from time to time.    

 
8.3.2.0 The contractor and sub-contractor(s) of the CONTRACTOR shall obtain from the 

authority(ies) designated in this behalf under any applicable law, rule or regulation 
(including but not limited to) the factories Act and Labour (Abolition and Regulation) Act, 
1970 (in so far as applicable) any and all such license(s), consent(s), registration(s) and/or 
other authorization(s) as shall from time to time be or become necessary for or relative to 
the execution of the work or any part or portion thereof or the storage or supply of any 
material(s) or otherwise in connection with the performance of the Contract and shall at all 
times observe and ensure due observance by the sub-contractors, servants and agents of 
all terms and conditions of the said license(s), consent(s), regulation(s) and other 
authorization(s) and laws, rule and regulations applicable thereto. Without prejudice to the 
generality of this provision, the CONTRACTOR shall obtain and ensure that the sub-
contractors and other agencies employed by him on the Work, obtain a valid License 
under the Contract Labour (Regulation & Abolition) Act, 1970 and shall duly and faithfully 
observe and comply with the provisions of the Contract Labour (Regulation & Abolition) 
Central Rules 1971 and other Central and State Rules as amended from time to time and 
applicable to the work, and shall duly, promptly and faithfully maintain and/or cause to be 
maintained all records and facilities required to be maintained and/or provided in terms 
thereof of any licence granted thereunder. 
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8.3.3.0 The CONTRACTOR shall ensure that wages are paid by himself or by his sub-contractors 
to their workmen directly without the intervention of any Jamadars or Thekedars and that 
no amount by way of commission or otherwise is deducted or recovered by the Jamadars 
from the wages of the workmen. 

 
8.3.4.0 The OWNER shall be entitled at all times to carry out any check(s) or inspection(s) of the 

CONTRACTOR’s facilities, records and accounts to ensure that the provisions aforesaid 
are being observed by the CONTRACTOR and the sub-contractors and that the workmen 
are not denied the rights and benefits to which they are entitled under such provisions. 
Any violation shall, without prejudice to any other rights or remedies available to the 
ONWER, constitute a ground for termination of the Contract as though specifically set forth 
under Clause 7.0.1.0 thereof. 

 
8.3.5.0 Nothing in the Contract Documents stated shall anywise constitute any 

workman/employee of the CONTRACTOR or any sub-contractor as or to be a 
workman/employee of the OWNER, or place obligation or liability in respect of any such 
workman/employee upon the OWNER. 

 

8.3.6.0 The CONTRACTOR shall not employ in connection with the work, any person below the 
age of 18 years. 

 

8.3.7.0 The establishment of the CONTRACTOR shall be duly registered under the Employees 
Provident Fund and Miscellaneous Provisions Act, 1952 and the Employees State 
Insurance Act, 1948 and the CONTRACTOR shall duly pay his contributions and his 
employees contributions to the Authorities prescribed under the said Acts and any 
Schemes framed thereunder in respect of all labour employed by him for the execution of 
the contract. 

 

8.3.8.0 On receiving information of any breach, non-fulfillment and/or non-observance by the 
CONTRACTOR and/or his sub-contractors and other agencies engaged by him in 
connection with the Works or any of the provisions or requirements of any of the Labour 
Laws, rules and regulations and/or as to the inaccuracy of any of the returns or statements 
furnished by the CONTRACTOR and/or his sub-contractors and/or any records or 
accounts maintained by any of them with respect to which the OWNER as the principal 
employer or otherwise can have a liability, the OWNER shall be entitled to deduct from the 
Bills and any amounts due and becoming due to the CONTRACTOR, under this or other 
contract(s) with the CONTRACTOR, any sum(s) required or estimated to be required, in its 
judgement which shall be final and binding on the CONTRACTOR, for making good or 
compensating for the liability or possible liability of the OWNER by reason of the said 
breach, non-fulfillment or non-observance and/or inaccuracy aforesaid. 

 

8.3.9.0 The CONTRACTOR shall indemnify and keep indemnified the OWNER from and against 
all actions, claims, demands and liabilities whatsoever under and in respect of the breach 
of any of the provisions hereof and/or against any claim, action or demand by any 
workman/employee of the CONTRACTOR or any sub-contractor and/or from any liability 
anywise to any sub-contractor under any law, rules or regulation having the force of law 
including (but not limited to) claims against the OWNER under the Workmen’s 
Compensation Act 1923, The Employees Provident Funds and Miscellaneous Provisions 
Act, 1952, the Employee’s State Insurance Act, 1948 and/or the Contract Labour (Abolition 
& Regulation ) Act, 1970. 

 
8.3.10.0 The CONTRACTOR and his sub-contractors and agents employed by him for and/or in the 

performance of the Works shall strictly abide by and observe the provisions of the 
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“Contractors’ Labour Regulations” and the “Model Rules for Labour Welfare” as set out in 
Appendix I and Appendix II to these General Conditions of Contract, which shall be 
binding on the CONTRACTOR, his sub-contractors and agents. 

 
8.3.10.1 In the event of an irreconcilable conflict between the provisions herein and the provisions 

contained in the “Contractors’ Labour Regulations” and/or the “Model Rules of Labour 
Welfare” (as set out in Appendix I and Appendix II hereto) the “Contractors’ Labour 
regulations” and “ Model Rules for Labour Welfare” shall prevail to the extent of the 
irreconcilable conflict. 

 
8.3.10.2 In the event of irreconcilable conflict between the “Contractors’ Labour Regulations” and/or 

the “Model Rules for Labour Welfare” (set out in Appendix I and Appendix II hereto) and 
any applicable law, rule or regulation, the law, rule or regulation shall prevail over the 
“Contractors’ Labour Regulation” and/or the “Model Rules for Labour Welfare”, as the case 
may be, and shall be complied with. 

 
 
8.4.0.0 SAFETY REGULATIONS, ACCIDENT AND DAMAGE 
 

8.4.1.0   The CONTRACTOR shall be responsible at his own cost in and relative to performance of 
the work and contract to observe and to ensure observance by his sub-contractors, agents 
and servants of the provisions of the Safety Code as hereinafter appearing and all fire, 
safety and security regulations as may be prescribed by the OWNER from time to time 
and such other precautions and measures as shall be necessary and shall employ/deploy 
all equipments necessary to protect all works, material properties, structures, equipment, 
installations, communications and facilities whatsoever from damage, loss or other hazard 
whatsoever (including but not limited to fire and explosion) and shall during construction 
and other operations minimize the disturbance and inconvenience to the OWNER, other 
contractors, the public and the adjoining land and property owners and occupiers and 
crops, trees and vegetation and shall indemnify and keep indemnified the OWNER from 
and against all losses and damages and costs, charges and expenses and penalties, 
actions, claims, demands and proceeding whatsoever suffered or incurred by or against 
the OWNER as the case may be, by virtue of any loss, alteration, displacement, 
disturbance or destruction or accident to any works, materials, properties, structures, 
equipment, installations, communications and facilities and land and property, owner and 
occupiers and crops, trees, and vegetation as aforesaid, with the intent that the 
CONTRACTOR shall be exclusively responsible for any accident, loss, damage, alteration, 
displacement, disturbance or destruction as aforesaid resultant directly or indirectly from 
any breach by the CONTRACTOR of his obligations aforesaid or upon any operation, act 
or omission of the CONTRACTOR or his sub-contractor(s) or agent(s) or servant(s).    

 

8.4.2.0  The CONTRACTOR’s liabilities under Clause 8.4.1.0 and otherwise under the Contract 
shall remain unimpaired notwithstanding the existence of any storage-cum-erection or 
other insurance covering any risk, damage, loss or liability for which the CONTRACTOR is 
liable to the OWNER in terms of the foregoing sub-clause or otherwise and/or in respect of 
which the CONTRACTOR has indemnified the OWNER, with the intent that 
notwithstanding the existence of such insurance, the CONTRACTOR shall be and remain 
fully liable for all liabilities and obligations under the Contract and indemnities to the 
OWNER, and the OWNER shall not be obliged to seek recourse under such policy(ies) in 
preference to recourse against the CONTRACTOR or otherwise to exhaust any other 
remedy in preference to the remedies available to it under the Contract. 

 
8.5.0.0 INDEMNITY AND INSURANCE: 
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8.5.1.0 The CONTRACTOR shall at all times indemnify and keep indemnified the OWNER and its 
officers, servants and agents from and against all third party claims whatsoever (including 
but not limited to property loss and damage, personal accident, injury or death of or to 
property or person of any sub-contractor and/or the servants or agents of the 
CONTRACTOR or any other contractor(s) and any sub-contractor and/or of the OWNER), 
and the CONTRACTOR shall at his own cost and initiative at all times up to the successful 
conclusion of the defect liability period specified in Clause 5.4.1.0 hereof take out and 
maintain insurance policies in respect of all insurable liabilities under this clause, including 
but not limited to third party insurance and liabilities under the Motor Vehicles Act, 1988; 
Workmen’s Compensation Act, 1923; Fatal Accidents Act, 1855; Personal Injuries 
(Compensation) Insurance Act, 1963, Emergency Risk Insurance Act, and/or other 
Industrial Legislation from time to time in force in India with insurance Company(ies) 
approved by the OWNER, and such policy(ies) shall be of not lesser limit than the limits 
hereunder specified with reference to the matters hereunder specified namely : 

 

(a) Workmen’s Compensation Insurance – to the limit to which compensation may be 
payable under the laws of the Republic of India; but not less than the limits specified 
below. 

 

(b) Third Party Insurance – body injury and property damage to the limit specified 
below  

 
 The limits aforesaid shall be as follows : 
 

(i) If the total contract value exceeds Rs. 1 (one) crore, the policy shall be for not 
less than Rs. 10,00,000/- (Rupees ten lakhs only) for each accident. The sum 
assured shall not be less than Rs. 20,00,000/- (Rupees twenty lakhs only) for 
all accidents; and 

 

(ii) If the total contract value does not exceed Rs. 1 (one) crore, the policy shall be 
for not less than Rs. 3,00,000/- (Rupees three lac only) for each accident. The 
sum assured shall not be less than Rs. 10,00,000/- (Rupees ten lakhs only) for 
all accidents. 

 

Provided that the limits specified above shall operate only as a specification of minimum 
limits for insurance purpose, but shall not anywise limit the Contractor’s liability in terms of 
this clause to the limit(s) specified. 

  

8.5.1.0 Should the CONTRACTOR fail to take out and/or keep afoot insurance as provided for in 
the foregoing sub-clauses, the OWNER shall be entitled (but without obligation to do so) to 
take out and/or keep afoot such insurance at the cost and expense of the CONTRACTOR 
and without prejudice to any other right or remedy of the OWNER in this behalf to deduct 
the sum(s) incurred therefore from the dues of the CONTRACTOR. 

 
 

 
 
 

 

8.6.0.0 TRAINING OF APPRENTICES: 
 

8.6.1.0 The CONTRACTOR shall, if and when called upon the Engineer-in-Charge during the 
currency of Contract himself engage and/or procure engagement by his sub-contractor(s) 
of such number of apprentices and for such period as may be required by the Engineer-in-
Charge in this behalf. Such apprentices shall be trained in accordance with the provisions 
of the Apprentices Act, 1961 and any other Act, rule or regulation having the force of law, 
regulating upon the employment of apprentices, and the CONTRACTOR shall be 
responsible at his own cost and initiative and without entitlement to any extra compensation 
or remuneration from the OWNER in this behalf, to fulfill all obligations of the employer 
under the said Act, including liability for payment to apprentices as required thereunder. 
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8.7.0.0 RECORDS AND INSPECTION 
 

8.7.1.0 The CONTRACTOR shall, if and when required by the Engineer-in-Charge produce or 
cause to be produced before the Engineer-in-Charge or any other officer of the OWNER 
designated by the Engineer-in-Charge in this behalf, for examination, any cost or other 
book(s) of account and/or other records and documents in the possession of the 
CONTRACTOR or any sub-contractor or subsidiary or associated firm or company of the 
CONTRACTOR or any sub-contractor, and/or copies of extracts thereof and/or other 
information or returns relative thereto (such returns to be verified in the manner prescribed 
by the Engineer-in-Charge or other officer aforesaid designated in this behalf) as may be 
required relative to the execution of the Contract or  for verifying or ascertaining the cost of 
any material, labour, service or item or thing whatsoever in connection with the Contract, 
and the decision of the Engineer-in-Charge or other officer designated in this behalf, as  the 
case may be, as to whether any book,  record, document, information or return is relevant 
for any of the purpose aforesaid, shall be final and conclusive.      

 

8.7.2.0 Should the Engineer-in-Charge (whose decision in this behalf shall be final) consider it 
necessary for the purpose of verifying or ascertaining the cost of production for any item or 
thing to examining the works and/or records of the CONTRACTOR or any sub-contractor(s) 
or any subsidiary or associated firm or company of the CONTRACTOR engaged in the 
fabrication, manufacture or assembly of any item or thing, the CONTRACTOR shall permit 
and/or facilitate such inspection by the Engineer-in-Charge or other officer of the OWNER 
designated in this behalf by the Engineer-in-Charge and shall afford the Engineer-in-
Charge or concerned officer all assistance as shall be necessary for the purpose. 

 
 

8.8.0.0 PATENT AND ROYALTIES: 
 

8.8.1.0 If any equipment, machinery or materials to be used or supplied or methods or processes 
to be practiced or employed in the performance of this Contract is/are covered by a patent 
under which the CONTRACTOR is not licensed, the CONTRACTOR shall before supplying 
or using the  equipment, machinery, materials, methods or processes as the case may be, 
obtain such licence(s) and pay such royalty(ies) and licence fee(s) as may be necessary in 
connection with the performance of this Contract. In the event that the CONTRACTOR fails 
to pay such royalty or obtain such licence, the CONTRACTOR will defend at his own 
expense any suit for infringement of patent which is brought against the CONTRACTOR or 
the OWNER as a result of the failure, and shall pay any damages and costs awarded in 
such suit and will keep the OWNER indemnified from and against all other consequences 
thereof. 

 

  8.9.0.0 ARTICLES OF VALUE FOUND: 
 

8.9.1.0 All gold, silver and other metals, minerals or ore of any kind or description and precious and 
semi-precious stones and bearing earth, rock or strata, coins, treasures, treasure trove, 
antiques and other items and things whatsoever which shall be found under or upon the job 
site shall as between the CONTRACTOR and the OWNER be the exclusive property of the 
OWNER and the CONTRACTOR shall forthwith upon discovery thereof notify the OWNER 
of such discovery with the details of the item(s) or thing discovered and pending directions 
by the OWNER for the disposal thereof shall hold and preserve the same as trustee  of the 
OWNER to the satisfaction of the Engineer-in-Charge.  

 
8.10.0.0 MATERIALS OBTAINED FROM DISMANTLING: 
 

8.10.1.0 Any material obtained by the CONTRACTOR consequent upon dismantling of any building, 
structure or construction whatsoever at the job site other than any building, structure of 
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construction dismantled by the CONTRACTOR pursuant to the CONTRACTOR’s liabilities 
for defects as elsewhere herein provided, shall be the exclusive property of the OWNER. 

 
8.11.0.0 LIENS AND LIABILITIES:   
 

8.11.1.0 If at any time there is evidence of any lien or claim for which the OWNER might be or 
become liable and which in terms of the Contract or otherwise is chargeable to or payable 
by the CONTRACTOR, the OWNER shall have the right to retain out of any payment then 
due or thereafter becoming due to the CONTRACTOR an amount sufficient to completely 
indemnify the OWNER against such lien or claim, and should the CONTRACTOR not 
dispute such lien or claim and/or if in the opinion of the OWNER, such lien or claim is 
otherwise valid (the Owner’s opinion in this behalf being final and binding on the 
CONTRACTOR), the OWNER may pay and discharge the same and  deduct the amount 
so paid together with any legal and other costs, charges and expenses incurred by the 
OWNER in defending any action and/or in obtaining legal advice or opinion relative to the 
lien, claim or action, from any monies then due or thereafter becoming due to the 
CONTRACTOR and/or retained as aforesaid, and if there is no money due or retained as 
aforesaid or if the same be insufficient to satisfy the payment(s) aforesaid, the 
CONTRACTOR shall on demand pay to the OWNER the same and failing such payment 
within 10 (ten) days of demand by the OWNER in this behalf, shall be liable to pay interest  
on the amount due from the date of demand up to and until the date of payment in full at 
the bank rate as applicable to the OWNER plus 1% (one percent)    per annum and the 
provisions hereof (in so far as such notice shall be deemed to be necessary in addition to 
the contractual provisions herein) shall be deemed to constitute a notice for the payment of 
interest under the provisions of the Indian Interest Act and in determining such interest, the 
Certificate issued by an officer of the OWNER in a financial department of the OWNER 
shall be conclusive evidence of the Bank rate of interest applicable to the OWNER. 

 
 

 

8.12.0.0 LIABILITIES FOR SUB-CONTRACTOR(S): 
 

8.12.1.0 Without prejudice to any other liabilities or obligations of the CONTRACTOR relative to 
sub-contractors in terms hereof or otherwise, the CONTRACTOR shall require every sub-
contractor to whom any portion of the work to be performed under the Contract has been 
sub-contracted, to comply with the provisions of the Contract in so far as applicable to each 
sub-contractor, and the CONTRACTOR shall hold the OWNER harmless and indemnified 
from any and against all penalties, actions, claims and demands and costs, charges and 
expenses whatsoever arising out of or in connection with  any failure of the CONTRACTOR 
or any sub-contractor(s)  to make full and proper compliance with any of the terms and 
conditions of the Contract. 

 
8.13.0.0 WAIVER  
 

8.13.1.0 It shall always be open to the OWNER by written communication to the CONTRACTOR to 
waive in whole or part any right or the enforcement of any right or remedy which the 
OWNER may have against the CONTRACTOR or of any obligations which the 
CONTRACTOR may have hereunder, provided always that:  

 

(i) No waiver shall be presumed or inferred unless made in a written communication 
addressed by the OWNER to the CONTRACTOR and specifically communicated as a 
Waiver; 

 

(ii) No waiver of any right or part of any right on one occasion shall be deemed to be a 
waiver or abandonment of that right for all occasions with the intent that a waiver once 
given shall be limited to the specific waiver and shall be without prejudice to the right of 
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the Owner to insist upon the strict adherence of the attendant obligations of the 
Contractor and /or the future enforcement of the right by the Owner in respect of the 
same and/or any other dependent obligation. 

 

8.14.0.0 CONTRACTOR’S ESTABLISHMENT 
 

8.14.1.0 It is understood that the establishment of the CONTRACTOR (and any Sub-Contractor 
engaged by the CONTRACTOR) constitutes an independent establishment involving inter 
alia in undertaking works and/or services for others of the nature and kind forming the 
subject matter of the contract.  It is consequently understood that all the employees of the 
CONTRACTOR (and any Sub-Contractor engaged by the CONTRACTOR) are the 
employees of the independent establishment of the CONTRACTOR or Sub-Contractor (as 
the case may be) who have been and will be appointed solely for and/or with reference to 
the work of that establishment, and have not been and will not be appointed specifically or 
otherwise for the sole purpose of the work covered by the present Contract.  To this end, 
each CONTRACTOR (and Sub-Contractor engaged by the CONTRACTOR) shall issue to 
each of its employees deputed to the job-site to perform any work in relation to the Contract 
a regular letter of appointment for employment in the CONTRACTOR’s/ Sub- Contractor’s 
independent establishment, with authority in the CONTRACTOR/Sub-Contractor to employ 
or depute him for or in relation to any work or engagement assumed by the 
COTNRACTOR/Sub-Contractor from time to time in the course of its business and the 
production of a certified copy of each letter of appointment duly acknowledged by the 
concerned employee shall be a pre-condition for the issue of a Gate Pass to any employee 
of the CONTRACTOR/Sub-Contractor into any area the entry to which is restricted by the 
OWNER. 

 

8.15.0.0 COLLECTION OF INDEBTEDNESS 
 

8.15.1.0 Without prejudice to any other rights or remedies of the OWNER and in addition to any 
other provisions hereof, the OWNER shall be entitled to deduct out of the Security deposit 
(including by recourse Bank Guarantee) any monies or securities under this or any other 
contract(s) for the time being to the CONTRACTOR in its hands and out of any payments 
then due or becoming due in future for the CONTRACTOR under this or any other 
Contract, any and all amounts due to the OWNER from the CONTRACTOR arising out of 
or in connection with the Contract. 

 
8.16.0.0 OBSERVANCE OF ENVIRONMENTAL REGULATIONS AN D ENVIRONMENTAL 

PROTECTION. 
 

8.16.1.0 The CONTRACTOR shall ensure that its servants and agents and sub-contractors and 
their servants and agents shall duly comply with all environmental laws, rules and 
regulations and the conditions of any permit, permission, consent and/or no-objection 
granted in this behalf by any authority with respect to or concerning the work, and shall 
independently so organize and conduct its operations and cause its sub-contractors to so 
organize and conduct their operations as not to cause any hazard or pollution to health, life,  
property or environment including (but not limited to) discharge of any noxious substance or 
effluent into the atmosphere or into the earth or into any drain,  canal,  stream,  river, pond , 
lake or other water body. 

 

8.16.2.0 The CONTRACTOR shall indemnify and keep indemnified the OWNER from and against 
the breach, non-observance, infraction or dereliction of any of the provisions of Clause 
8.16.1.0 hereof, and against any and all claims, actions or proceedings, prosecutions, 
litigations and losses and damages and costs (including legal costs), charges and 
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expenses whatsoever suffered or incurred or instituted against the OWNER as the case 
may be. 

 

8.17.0.0 CONFIDENTIAL HANDLING OF INFORMATION  
 

8.17.1.0 The CONTRACTOR and its/his employees, agents and Sub-Contractors and the 
employees and agents of the Sub-Contractor(s) shall treat as strictly confidential and shall 
take all steps necessary to ensure confidential handling of all maps, plans, charts, designs, 
drawings, photographs, data, reports, tests, specifications, methods, and other information 
developed or acquired by the CONTRACTOR from or by means of the Tender Documents 
or any facility extended to the CONTRACTOR pursuant thereto or the award or 
performance of the works or any of them or otherwise disclosed or made available to the 
CONTRACTOR or any of the aforesaid persons, and shall not disclosed or reproduce the 
same in any book, article, speech or other publication, provided always that the OWNER 
may  upon application by the CONTRACTOR to the OWNER in this behalf permit report, 
disclosure or re-production of the same in any book , article speech or other publication if it 
is satisfied that this would not involve the disclosure of any classified or other information 
which would not be in the interest of public or security to disclose. 

 

8.17.2.0 Application for such consent shall be submitted to the OWNER in writing outlining the 
intended use of the relative material and shall be submitted to the OWNER at least one 
month prior to the expected use accompanied by the text of the relative publication in which 
it is sought to be used.  Photographs should be accompanied by their caption.  An 
application shall not be understood to have been permitted unless expressly permitted in 
writing by the OWNER. 
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SECTION -9 
 

 ARBITRATION & CONCILIATION 
 

9.0.0.0     ARBITRATION & CONCILIATION: Applicable for all the Tenders valuing    above Rs. 5 
Lakhs:  

 

Parties hereby agree as under: 
If any difference or dispute (hereinafter referred as “Dispute”) under the Contract arises, the 
party shall give a 60 days written notice ("Dispute Notice") to the identified officer of the 
other party mentioned in the Contract giving details of the Dispute. The Parties shall use all 
reasonable endeavours to resolve the Dispute mutually and amicably. All efforts by either 
party within these 60 days Dispute Notice Period shall be kept confidential by both the 
parties under Section 75 of the Arbitration and Conciliation Act, 1996. Parties shall not rely 
upon any views expressed or suggestions made by the other party, admissions made by 
the other party or the fact that the other party had indicated his willingness to enter into a 
settlement as evidence in any Forum / arbitration / court proceeding. 
 

If Parties are unable to resolve the Dispute amicably within 60 days of receipt of the 
Dispute Notice, then after expiry of the 60 days’ Dispute notice period, the aggrieved Party 
can refer the Dispute to conciliation and / or arbitration subject to terms and conditions 
contained herein below: 

 

1) Parties further agree that following matters shall not be referred to Conciliation or 
Arbitration: 
i) Any claim, difference or dispute relating to, connected with or arising out of  MRPL 
decision to initiate any proceedings for suspension or banning, or decision to suspend or to 
ban business dealings with the Bidder / Contractor and/or with any other person involved or 
connected or dealing with bid / contract / bidder / contractor. 
ii) Any claim, difference or dispute relating to, connected with or arising out of MRPL 
decision under the provisions of Integrity Pact executed between MRPL and the Bidder / 
Contractor. 

2)  Part-I: Conciliation (Not applicable in contracts valuing less than Rs. 10 lakhs) 
3)  Part-II: Arbitration (Not applicable in contracts valuing less than ` 5 lakhs) If the parties are 

not able to resolve the dispute through OEC or do not opt for conciliation through OEC, the 
party may invoke arbitration clause as provided in the contract.  

 
9.0.1.0    PART - I: CONCILIATION: Resolution of disputes thro ugh conciliation by OEC (Not 

applicable in Contracts valuing less than Rs.10 lakhs):  
 

If any dispute, difference, question or disagreement arises between the parties hereto or 
their respective representatives or assignees, in connection with construction, meaning, 
operation, effect, interpretation of the contract or breach thereof which parties are unable to 
settle mutually, the same may first be referred to conciliation through Outside Expert 
Committee (“OEC”) to be constituted by MD, MRPL as provided hereunder: 
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Submission of proposal for OEC 
1. Conciliation through OEC will be resorted in all cases involving disputed amount up to ` 250 

crores only. The disputed amount will be calculated by considering the amount of claim and 
counter-claim of the parties. 

 

2. Claimant shall give a 30 days’ notice for conciliation. In cases where the contractor is 
claimant then the notice shall be given to the concerned MRPL office as per the contract, 
clearly bringing out the points of dispute and the amount claimed with documents in support 
of the claim and the party concerned shall not raise any new issue thereafter. 

 

Constitution of OEC 
3. MD, MRPL will have the sole discretion to constitute OEC. OEC will be formed from the 

panel of experts maintained by MRPL and will normally comprise of three members, one 
member from each category i.e., Technical, Finance, Commercial and Legal. However, 
there will be a single member OEC for disputes involving a claim and counter claim (if any) 
up to ` 1 crore.  

 

4. MD, MRPL will have authority to reconstitute an OEC to fill any vacancy or if any OEC 
member is not available to attend the OEC Meetings. 

 

5. Upon constitution of the OEC, Head-Legal will issue the appointment letters to OEC 
members and inform same to the parties concerned. 

 

6. The OEC members shall give a declaration of independence and impartiality (in the format 
at Annexure D ) to both the parties before the commencement of the OEC proceedings. 

 
 

 

Proceedings before OEC 
 

7. The claimant shall submit its statement of claims to OEC members, and to the party(s) 
prescribed in the appointment letter within 30 days of the issue of the appointment letter. 
The claims shall be raised as per the format at Annexure E.  

 

8. The respondent shall file its reply and counter claim (if any) within 30 days of the receipt of 
the statement of claims. (As per aforesaid format at Annexure E).  

 

9. Parties may file their rejoinder/additional documents, if any in support of their claim/counter 
claim within next 15 days. No documents shall be allowed thereafter. 

 

10. OEC will commence its meetings only after completion of the pleadings. 
 

11. In case of 3 members OEC, 2 members will constitute a valid quorum and the meeting can 
take place to proceed in the matter after seeking consent from the member who is not 
available. If necessary video conferencing may be arranged. However, OEC 
Recommendations will be signed by all Members. Further, efforts must be made for 
unanimous recommendations. 

 

12. The parties shall be represented by their in-house employees/executives. No party shall be 
allowed to bring any advocate or outside consultant/advisor/agent to contest on their 
behalf. Ex-officers of MRPL who have handled the dispute matter in any capacity are not 
allowed to attend and present the case before OEC on behalf of Contractor. However, ex-
employees of parties may represent their respective organizations. 

 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 167 of 323 Bidder’s Seal & Signature 
 

13. Solicitation or any attempt to bring influence of any kind on either OEC Members or MRPL 
is completely prohibited in conciliation proceedings and MRPL reserves the absolute right 
to close the conciliation proceedings at its sole discretion if it apprehends any kind of such 
attempt made by the Contractor or its representatives. 

 

14. Parties agree to rely only upon documentary evidence in support of their claims and not to 
bring any oral evidence in the OEC proceedings. 

 

15. OEC will give full opportunity of hearing to the parties before giving its recommendations. 
 

16. OEC will conclude its proceedings in maximum 10 meetings, and give its recommendations 
within 90 days of its first meeting. OEC will give its recommendations to both the parties 
recommending possible terms of settlement MD, MRPL may extend the time/ number of 
meetings, in exceptional cases, if OEC requests for the same with sufficient reasons. 

 

17. OEC members will be paid fees (plus applicable tax) and provided facilities as detailed in 
clause 29 below, subject to revision by MRPL from time to time and subject to Government 
guidelines on austerity measures, if any. All the expenditure incurred in the OEC 
proceedings shall be shared by the parties in equal proportion. The parties shall maintain 
account of expenditure and present to the other for the purpose of sharing on conclusion of 
the OEC proceedings. 

 

18. Depending upon the location of the OEC members and the parties, the venue of the OEC 
meeting shall be Delhi /Mangaluru / Bengaluru or any other location whichever is most 
economical from the point of view of travel and stay etc. 

 

19. Parties shall not claim any interest on claims/counterclaims from the date of notice invoking 
conciliation till execution of settlement agreement, if so arrived at. In case, parties are 
unable to reach a settlement, no interest shall be claimed by either party for the period from 
the date of notice invoking conciliation till the date of OEC recommendations and 30 days 
thereafter in any further proceeding. 

 

20. Legally, parties are under no obligation to refer a dispute to conciliation or continue with 
conciliation proceedings. Parties are free to terminate the conciliation proceedings at any 
stage as provided under the Arbitration and Conciliation Act, 1996 and subsequent 
amendments or re-enactment thereof. 

 

Actions after OEC Recommendations 
 

21. The recommendations of OEC are non-binding and the parties may decide to accept or not 
to accept the same. Parties are at liberty to accept the OEC recommendation with any 
modification they may deem fit. 

 

22. The contractor shall give its response to MRPL within 7 days of receiving OEC 
Recommendation.  

 

23. If the recommendations are acceptable to the contractor partly or fully, MRPL will consider 
and take a decision on OEC recommendations. MRPL shall communicate its decision to 
the contractor. If decision of MRPL is acceptable to the contractor, a settlement agreement 
under Section 73 of the Arbitration and Conciliation Act, 1996 will be signed within 15 days 
of contractor’s acceptance and same shall be authenticated by all the OEC Members. 
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24. The timelines mentioned in the above guidelines are with an objective to achieve 

expeditious conclusion of OEC proceedings. However, it does not mean that any action 
beyond the timelines will be invalid. However, the party concerned will make all efforts to 
complete the actions within the stipulated time. 

 

25. Parties shall keep confidential matters relating to the conciliation proceedings including 
minutes of OEC meeting and Recommendations of OEC. Parties shall not rely upon them 
as evidence in any Forum/arbitration/court proceeding, whether or not such proceedings 
relate to the dispute that is the subject of the conciliation proceedings, 
a. Views expressed or suggestions made by the other party in respect of a possible 

settlement of the dispute. 
b. Admissions made by the other party in the course of the OEC proceedings; 
c. Proposals made by the OEC; 
d. The fact that the other party had indicated his willingness to accept a proposal for 

settlement made by the OEC. 
 

26. Confidentiality extends also to the settlement agreement, except where its disclosure is 
necessary for purposes of implementation and enforcement. This stipulation will not apply 
to disclosure made by MRPL to Govt. of India, if required. 

 

27. Subject to terms and conditions contained in the above paras, the provisions of the Part III 
of Arbitration and Conciliation Act, 1996 shall be acceptable to the conciliation proceedings 
and the parties and the OEC members shall be bound by the same. 

 

28. If the parties are not able to resolve the dispute through OEC or do not opt for conciliation 
through OEC, the party may invoke arbitration clause as provided in the contract.  

 

 

29. Fees and Facility to the OEC Members : 
 

OEC members shall be entitled for the following fees plus applicable taxes per member 
and facilities: 
 

Sl. No          Fees/Facility            Entitlement To be paid by 

1 Fees 

Rs 20,000/- per meeting subject 
to maximum of Rs. 2,00,000/-* for 
the whole case. In addition, one 
OEC member chosen by OEC 
shall be paid an additional amount 
of Rs 10,000/- towards secretarial 
expenses in writing minutes/ OEC 
Recommendations. 

Contractor 

2. 

Fee for attending 
meeting/s to 
authenticate the 
settlement 
agreement. 

Rs 10,000/- Contractor 
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3. 
Transportation in the 
city of meeting 

Car as per entitlement or            
Rs 2,000/-  per day 

Contractor 

4. Venue of the meeting MRPL conference rooms/Hotels MRPL 
Facilities to be provided to the out -stationed member  

5. 
Travel from the city of 
residence to the city 
of meeting 

Business class air tickets/first 
class train tickets/ car/ 
reimbursement of actual fare. 
However, entitlement of air travel 
by Business class shall be subject 
to austerity measures, if any, 
ordered by Govt. of India. 

Contractor 

6. 

Transport to and fro 
airport / railway 
station in the city of 
residence 

Car as per entitlement or 
Rs3,000/- 

Contractor 

7. 
Stay for out stationed 
members 

5 Star Hotel MRPL 

8. 
Transport  in the city 
of meeting 

Car as per entitlement or Rs 
2,000/- per day 

Contractor 

 
                   * except in exceptional cases, where the no. of meetings may extend beyond 10. 
 

 
 

 

9.0.2.0 PART – II: ARBITRATION (Applicable in case of supply orders/Contracts with  firms, 
other than Public Sector Enterprises) ( Not applicable in contracts valuing less than ` 5 
lakhs) 
Except as otherwise provided elsewhere in the contract, if any dispute, difference, question 
or disagreement arises between the parties hereto or their respective representatives or 
assignees, in connection with construction, meaning, operation, effect, interpretation of the 
contract or breach thereof which parties are unable to settle mutually or through 
conciliation, the same shall be referred to Arbitration as provided hereunder:  

1. There shall be no arbitration for disputes involving claims up to` 25 lakhs and more than ` 
100 crores. The disputed amount will be calculated by considering the amount of claim and 
counter-claim of the parties. Unresolved disputes involving claims above ` 100 crores shall 
be adjudicated under the Commercial Courts, Commercial Division and Commercial 
Appellate Division of High Courts Act, 2015. 
 

2. A party wishing to commence arbitration proceeding shall invoke Arbitration Clause by 
giving 60 days’ notice to the other party. The notice invoking arbitration shall specify all the 
points of disputes with details of the amount claimed to be referred to arbitration at the time 
of invocation of arbitration and not thereafter. If the claim is in foreign currency, the claimant 
shall indicate its value in Indian Rupee for the purpose of constitution of the arbitral tribunal.  
 

3. Arbitration can be invoked by giving Invocation Notice only after expiry of the 60 days’ 
period as per Dispute Notice. 
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4. For a dispute involving claims above ` 25 lacs and upto` 5 crores, in case other party is 
Claimant, MRPL will forward a list containing names of five jurists to the other party for 
selecting one from the list who will be appointed as sole arbitrator by MRPL. In case MRPL 
itself is the Claimant, it shall appoint the Sole Arbitrator by invoking the Arbitration clause 
and inform the Contractor. Such dispute shall be resolved on fast track procedure specified 
in Section 29B of the Arbitration and Conciliation Act, 1996. 
 

5. For a dispute involving claims above ` 5 crores and upto` 100 crore, the claimant shall 
appoint an Arbitrator and communicate the same to the other Party in the Invocation Notice 
itself along with the copy of disclosure made by nominated Arbitrator in the form specified 
in Sixth Schedule of the Arbitration & Conciliation Act, 1996. For the purpose of Section 21, 
the Arbitration Proceeding shall commence only upon date of receipt of Invocation Notice 
complete in all respects mentioned above. The other Party shall then appoint the second 
Arbitrator within 15 days from the date of receipt of written notice. The two Arbitrators 
appointed by the Parties shall appoint the third Arbitrator, within 30 days, who shall be the 
Presiding Arbitrator. The parties agree that they shall appoint only those persons as 
arbitrators who accept the conditions of this arbitration clause. No person shall be 
appointed as arbitrator or presiding arbitrator who does not accept the conditions of this 
arbitration clause. 
 

6. For the purpose of appointment of Arbitrator(s), claims amount shall be computed 
excluding claim for interest, if any. 

7. The parties agree that they shall appoint only those persons as arbitrators who accept the 
conditions of this arbitration clause. No person shall be appointed as arbitrator or presiding 
arbitrator who does not accept the conditions of this arbitration clause.  

 

8. Parties agree that there will be no objection if the Arbitrator appointed holds equity shares 
of MRPL and/or is a retired officer of MRPL / any PSU. However, neither party shall appoint 
its serving employee as arbitrator and shall have been retired before 3 years on the date of 
commencement of the Arbitration. 

9. If any of the Arbitrators so appointed dies, resigns, becomes incapacitated or withdraws for 
any reason from the proceedings, it shall be lawful for the concerned party/arbitrators to 
appoint another person in his place in the same manner as aforesaid. Such person shall 
proceed with the reference from the stage where his predecessor had left if both parties 
consent for the same; otherwise, he shall proceed de novo.  

 

10. Parties agree that neither party shall be entitled for any pre-reference or pendente-lite 
intereston its claims, i.e. date of cause of action till date of Award by Arbitral Tribunal. 
Parties agree that claim for any such interest shall not be considered and shall be void. The 
Arbitrator / Tribunal shall have no right to award pre-reference or pendente-lite interest in 
the matter. 

 

11. The arbitral tribunal shall make and publish the award within time stipulated as under:  
Amount of Claims and  

Counter Claims  
(excluding interest) 

Period for making and publishing  
of the award (counted from the date of 

 first meeting of the arbitrators): 
UptoRs. 5 Crore Within 8 months 
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Above Rs. 5 Crore Within 12 months 
 

 
The above time limit can be extended by the arbitrator, for reasons to be recorded in 
writing, with the consent of the parties.  

 

12. The fees payable to each Arbitrator shall be as per rules framed by the High Court in 
whose territorial jurisdiction as per contract and seat of arbitration is situated. In case no 
rules have been framed, the fees prescribed may be as per Fourth Schedule of the 
Arbitration and Conciliation Act, 1996. However, Arbitrator may fix their fees keeping the 
aforesaid schedule as guiding factor. 

 

13. The parties may, after invocation of dispute, agree for sharing the cost of Arbitration equally 
on 50:50 basis. 

 

14. If after commencement of the Arbitration proceedings, the parties agree to settle the 
dispute mutually or refer the dispute to conciliation, the arbitrators shall put the 
proceedings in abeyance until such period as requested by the parties. Where the 
proceedings are put in abeyance or terminated on account of mutual settlement of dispute 
by the parties, the fees payable to the arbitrators shall be determined as under: 
 (i) 20 % of the fees if the claimant has not submitted statement of claim.  
(ii) 40 % of the fees if the pleadings are complete.  
(iii) 60% of the fees if the hearing has commenced.  
(iv)80% of the fees if the hearing is concluded but the award is yet to be passed 
 

15. Each party shall pay its share of arbitrator's fees in stages as under:  
(i) 20% of the fees on filing of reply to the statement of claims. 
(ii) 40% of the fees on completion of pleadings.  
(iii) 20% of the fees on conclusion of the final hearing. 
(iv)20% at the time when award is given to the parties.  

 

16. Each party shall be responsible to make arrangements for the travel and stay etc of the 
arbitrator appointed by it. Claimant shall also be responsible for making arrangements for 
travel / stay arrangements for the Presiding Arbitrator and the expenses incurred shall be 
shared equally by the parties. In case of sole arbitrator, MRPL shall make all necessary 
arrangements for his travel stay and the expenses incurred shall be shared equally by the 
parties.  

 

17. The Arbitration shall be held at the place from where the contract has been awarded. 
However, parties to the contract can agree for a different place for the convenience of all 
concerned.  

 

18. The Arbitrator(s) shall give reasoned and speaking award and it shall be final and binding 
on the parties.  

 

19.   Subject to aforesaid, provisions of the Arbitration and Conciliation Act, 1996 and any 
statutory modification or re-enactment thereof shall apply to the arbitration proceedings 
under this clause. 

 

20.   Insofar as practicable, the Parties shall continue to implement the terms of the Contract 
notwithstanding the initiation of Arbitration proceedings. 
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9.0.2.1   Arbitration Clause applicable in case of   Purchase  Orders/ Contracts on    Public Sector 
Enterprises 

 

Ref: No.4 (1) /2011-DPE (PMA)-GL, Government of India, Department of Public 
Enterprises. Dated 12th June 2013 
In the event of any dispute or difference relating to, arising from or connected with the 
CONTRACT, such dispute or difference shall be referred by either party to the arbitration 
of one of the Arbitrators in the Department of Public Enterprises, to be nominated by the 
Secretary to the Government of India, In charge of the Bureau of Public Enterprises. 
The Arbitration and Conciliation Act 1996 shall not be applicable to the Arbitration under 
this clause.  
The award of the Arbitrator shall be binding upon the parties to the dispute, provided 
however; any party aggrieved by such award may make a further reference for setting 
aside or revision of the award to the Law Secretary, Deptt. of Legal Affairs, Ministry of Law 
and Justice, Government of India. Upon such reference, the dispute shall be decided by 
the Law Secretary or the Special Secretary / Additional Secretary, whose decision shall 
bind the parties finally and conclusively.  
The parties in the dispute will share equally the cost of the arbitration as intimated by the 
Arbitrator. 

 
9.0.3.0       JURISDICTION:  

Contract / Purchase Order, including all matters connected with this Contract / Purchase 
Order shall be governed by the Indian law both substantive and procedural, for the time 
being in force and shall be subject to the exclusive jurisdiction of Indian Courts at 
Mangalore. 
Foreign companies, operating in India or entering into Joint ventures in India, shall have to 
obey the law of the land and there shall be no compromise or excuse for the ignorance of 
the Indian legal system in any way. 
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Annexure D to Clause 9.0.1.0 - Conciliation 
 

Declaration of independence and impartiality by OEC  Member 
 

To, 
 
1. MRPL ………………… 
 
2. Contractor……………………. 
 
Subject: Declaration of independence and impartiali ty by OEC Member in the dispute 
between MRPL ………..And………………….under Contract No…………… …………….. 
 
I, the undersigned, hereby accept to act as Member of the Expert Committee and conciliate 
in the disputes under reference between the parties above named. 
I confirm that I am aware of the requirements of law particularly of the Arbitration and 
Conciliation Act, 1996, to act as a conciliator. I am able to act as conciliator and I am 
available to act as Member of the Expert Committee. 
I hereby declare that I am independent of each of the parties and have no ownership 
interest in any part of the contract under reference or any financial interest in the said 
contract. I have no interest in the outcome of the dispute or its settlement. 
I hereby affirm that I shall act with honesty, integrity, diligence, and will remain independent 
and impartial while discharging my duties as conciliator/OEC Member. I will disclose any 
interest or relationship with the parties or the subject matter which might compromise in any 
manner my ability or capacity to remain impartial and independent in the matter. 
The fees and other facilities offered to me and the terms and conditions contained in the 
appoint letter and guidelines issued by MRPL are acceptable to me. I will not demand for 
enhancement of the same. 
 
 
 
 

(Signature) 
 
Name: 
 
Address: 
 
Phone: 
 
Email: 
 
Date: 
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Annexure E to Clause 9.0.1.0 - Conciliation 
 

STATEMENT OF CLAIM(S)/COUNTERCLAIM(S) 
 

1. Chronology of the dispute 
 
2. Brief of the contract 
 
3. Brief history of the dispute: 
 
4. Issues: 
 
5. Details of claim(s)/Counter Claim(s): 

 
 

SI NO 
Description of 

claim(s)/ 
Counter Claim 

Amount(in 
INR/USD) 

RelavantCo
ntarct 
Clause 

    
     

    
    

 
1. Basis/Ground of claim(s)/counter claim(s) (along with relevant clause of contract) 
Statement of claims may kindly be restricted to maximum limit of 20 pages. Relevant 
documents may be compiled and submitted along with the statement of claims. The 
statement of claims is to be submitted to all OEC members, to other party and to the office 
of Head Legal Services-MRPL, by post as well as mail. 

 
Authorized Signatory of the Claimant  
 
Place:                                                                    Contact No. : 
 
 
Date:                 Email: 
 
 
 
 
 
 
 
 
] 
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SECTION 10 
 

SAFETY CODE 
 
10.0.0.0 GENERAL 
 

10.0.1.0 CONTRACTOR shall adhere to safe construction practice and guard against 
hazardous and unsafe working conditions and shall comply with OWNER’s safety rules 
as set forth herein. 

 

10.0.2.0 In addition, the contractor shall adhere to and be bound by the “Safety Practices 
During Construction” (OISD-GDN-192) formulated by the Oil Industry Safety 
Directorate from time to time.  A copy of the existing “Safety Practices During 
Construction” as presently formulated by the Oil Industry Safety Directorate is annexed 
hereto as Appendix III. 

 

10.0.3.0 In the event of any irreconcilable conflict between the “Safety Practices during 
Construction” prescribed by the Oil Industry Safety directorate and the Safety 
provisions set out herein, the “Safety Practices During Construction” established by the 
Oil Industry Safety Directorate shall prevail to the extent of the irreconcilable conflict. 

 

10.1.0.0 FIRST AID AND INDUSTRIAL INJURIES: 
 

10.1.1.0 CONTRACTOR shall maintain first aid facilities for its employees and those of its sub-
contractors. 

 

10.1.2.0 CONTRACTOR shall make outside arrangements for ambulance service and for the 
treatment of industrial injuries. Names of those providing these services shall be 
furnished to Engineer-in-charge prior to start of construction, and their telephone 
numbers shall be prominently posted in CONTRACTOR’s field office. 

 

10.1.3.0 All critical industrial injuries shall be reported promptly to Engineer-in-charge, and a 
copy of CONTRACTOR’s report covering each personal injury requiring the attention 
of a physician shall be furnished to OWNER. 

 
10.2.0.0 GENERAL RULES: 
 

10.2.1.0 Carrying/Striking of matches, lighters inside the refinery area, smoking within the 
refinery, tank farm, or dock limits are strictly prohibited.  Violators of the “No Smoking” 
rules shall be discharged immediately. Within the operation area, no hot work shall be 
permitted without valid gas safety/fire permits. The CONTRACTOR shall be held 
responsible for all lapses of his sub-contractors/ employees in this regard. 

 

10.3.0.0 CONTRACTOR’s BARRICADES 
 

10.3.1.0 CONTRACTOR shall erect and maintain barricades required in connection with his 
operation to guard or protect: 

 

(i) Excavation 
(ii) Hoisting areas 
(iii) Areas adjudged hazardous by CONTRACTOR’s or OWNER’s inspectors. 
(iv) OWNER’s existing property liable to damage by CONTRACTOR’s operations, 

in the opinion of Engineer-in-Charge/Site Engineer. 
(v)  Railroad unloading spots. 
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10.3.2.0 CONTRACTOR’s employees and those of its sub-contractors shall become 

acquainted with OWNER’s barricading practice and shall respect the provisions 
hereof. 

 

10.3.3.0 Barricades and hazardous areas adjacent to but not located in normal routes of travel 
shall be marked by red flasher lanterns at nights. 

 

10.4.0.0 SCAFFOLDING: 
 

10.4.1.0 Suitable scaffolding shall be provided for workmen for all works that cannot safely be 
done from the ground or from solid construction except such short period work as can 
be done safely from ladders.  When a ladder is used, an extra mazdoor shall be 
engaged for holding the ladder and if the ladder is used for carrying materials as well 
suitable footholds and handholds shall be provided on the ladder and the ladder shall 
be given an inclination not steeper than 1 in 4 (1 horizontal 4 vertical). 

 

10.4.2.0 Scaffolding or staging than 12’, above the ground floor, swing or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly 
attached, bolted, braced and otherwise rewinded at least 3’, high above the floor or 
platform of scaffolding or staging and extending along the entire length of the outside 
and ends thereof with only such openings as may be necessary for the delivery of 
materials.  Such scaffolding or staging shall be so fastened as to prevent it form 
swaying from the building or structure. 

 

10.4.3.0 Working platform, gangways and stairways should be so constructed that they should 
not sag unduly or unequally and if the height of platform or the gangway or the 
stairway is more than 12’, above ground level or floor level, they should be closely 
boarded, should have adequate width and should be suitably fastened as described in 
Clause 10.4.2.0 above. 

 

10.4.4.0 Every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 3 feet. 

 

10.4.5.0 Safe means of access shall be provided to all working platforms and other working 
places. Every ladder shall be securely fixed.  No portable single ladder shall be over 
30’ in length while the width between the side rails in rung ladder shall in no case be 
less than 11.5” for ladder up to and including 10’ in length for longer ladders this width 
would be increased at least ¼” for each additional foot of length.  Uniform step spacing 
shall not exceed 12”.  Adequate precautions shall be taken to prevent danger form 
electrical equipment. No materials on any of the site of work shall be so stacked or 
placed as to cause danger or inconvenience to any person or public.  The 
CONTRACTOR shall also provide all necessary fencing and lights to protect the 
workers and staff from accidents and shall be bound to bear the expenses of defence 
of every suit, action or other proceedings, as law that may be brought by any person 
for injury sustained owing to neglect of the above precautions and to pay damages and 
costs which may be awarded in any such suit or action or proceedings to any such 
person, or which may with the consent of the CONTRACTOR be paid to compromise 
any claim by any such person. 

 

10.5.0.0 EXCAVATION AND TRENCHING: 
 

10.5.1.0 All trenches 4’ or more in depth, shall at all times be supplied with at least one ladder 
for each 100’ length or fraction thereof. 
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10.5.2.0 Ladder shall be extended form bottom of the trench to at least 3’ 3” above the surface 
of the ground.  The site of the trenches which is 5’ or more in depth shall be stepped 
back to give suitable slope, or securely held by timber bracing, so as to avoid the 
danger of sides to collapse.        
 

The excavated material shall not be placed within 5’ of the edge of the trench or half of 
trench depth whichever is more. Cutting shall be done from top to bottom.  Under no 
circumstances shall undermining or undercutting be done. 
 

10.6.0.0 DEMOLITION 
 

10.6.0.0 Before any demolition work is commenced and also during the process of the work all 
roads and open area adjacent to the work site shall either be closed or suitably 
protected. 

 

10.6.1.0 No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 

 

10.6.2.0 All practical steps shall be taken to prevent danger to persons employed, from risk of 
fire or explosion or flooding.  No floor, or other part of the building shall be so 
overloaded with debris or material as to render it unsafe. 

 

10.7.0.0 SAFETY EQUIPMENT 
 

10.7.1.0 All necessary personal safety equipment as considered adequate by the Engineer-in-
charge should be made available for the use to the persons employed on the site and 
maintained in a condition suitable for immediate use, and the CONTRACTOR should 
take adequate steps to ensure proper use of equipment by those concerned. 

 

10.7.2.0 Workers employed on mixing asphaltic materials, cement and lime mortars shall be 
provided with protective footwear and protective gloves. 

 

10.7.3.0 Those engaged in white washing and mixing or stacking of cement bags or any 
materials which are injurious to the eyes shall be provided with protective goggles. 

 

10.7.4.0 Those engaged in welding and cutting works shall be provided with protective face and 
eye shields, and gloves, etc. 

 

10.7.5.0 Stonebreakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

 

10.7.6.0 When workers are employed in sewers and manholes, which are in use, the 
CONTRACTOR shall ensure that the manhole covers are opened and are ventilated at 
least for an hour before the workers are allowed to get into the manholes, and the 
manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. 

 

10.7.7.0 The CONTRACTOR shall not employ men below the age of 18 years and women on 
the work of painting or products containing lead in any form.  Wherever men above the 
age of 18 years are employed on the work of lead painting, the following precautions 
should be taken. 

 

10.7.7.1 No paint containing lead product shall be used except in the form of paste or 
readymade paint. 

 

10.7.7.2 Suitable face masks shall be supplied for use by the workers when paint is applied in 
the form of spray or a surface having lead paint dry rubbed and scrapped. 
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10.7.7.3 Overalls shall be supplied by the CONTRACTOR to workmen and adequate facilities 
shall be provided to enable the working painters to wash during and on cessation of 
work. 

 

10.8.0.0 RISKY PLACES: 
 

10.8.1.0 When the work is done near any place where there is a risk of drowning, all necessary 
safety equipments shall be provided and kept ready for use and all necessary steps 
taken for prompt rescue of any person in danger and adequate provision should be 
made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
 

10.9.0.0 HOISTING EQUIPMENT: 
 

10.9.1.0 Use of hoisting machines and tackle including their attachments, anchorage and 
supports shall confirm to the following standards or conditions: 

 

10.9.1.1 These shall be of good mechanical construction, sound materials and adequate 
strength and free from patent defect and shall be kept in good condition and in good 
working order . 

 

10.9.1.2 Every rope used in hoisting or lowering materials or as a means of suspension shall be 
of durable quality and adequate strength and free from patent defects. 

 

10.9.1.3 Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine 
including any scaffolding winch or give signals to the operator. 

 

10.9.1.4 In case of every hoisting machine and of every chain ring hook, shackle, swivel and 
pulley block used in hoisting or lowering or as a means of suspension; the safe 
working load shall be ascertained by adequate means.  Every hoisting machine and all 
gear referred to above shall be plainly marked with the safe working load and the 
condition under which it is applicable shall be clearly indicated.  No part of any 
machine or any gear referred to above in this paragraph shall be loaded beyond the 
safe working load except for the purpose of testing. 

 

10.9.1.5 In case of departmental machine, the safe working load shall be notified by the 
Engineer-in-Charge.  As regards CONTRACTOR’s machines, the CONTRACTOR 
shall notify the safe working load of the machine to the Engineer-in-charge, whenever 
he brings any machinery to site of work and gets it verified by the Engineer-in-charge 
concerned. 

 

10.10.0.0 ELECTRICAL EQUIPMENT: 
 

10.10.1.0 Motor, Gearing, Transmission, wiring and other dangerous parts of hoisting appliances 
shall be provided with efficient safeguards, hoisting appliances should be provided with 
such means as will reduce to the minimum, the risk of accidental descent of the load, 
adequate precautions shall be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced.  When workers are employed on 
electrical installations, which are already energized, insulating mats, wearing apparel, 
such as gloves and boots as may be necessary shall be provided.  The workers shall 
not wear any rings, watches and carry keys or other material, which are good 
conductors of electricity. 

 

10.11.0.0 MAINTENANCE OF SAFETY DEVICES: 
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10.11.1.0 All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe conditions and no scaffold, ladder or equipment shall be altered or 
removed while it is in use.  Adequate washing facilities should be provided at or near 
place of work. 

 

10.12.0.0 DISPLAY OF SAFETY INSTRUCTIONS: 
 

10.12.1.0 These safety provisions should be brought to the notice of all concerned by display on 
a notice board at a prominent place at the work spot.  The person responsible for 
compliance of the safety code shall be named therein by the CONTRACTOR. 

 

10.13.0.0 ENFORCEMENT OF SAFETY REGULATIONS: 
 

10.13.1.0 To ensure effective enforcement of the rules and regulations relating to safety 
precautions the arrangements made by the CONTRACTOR shall be open to 
inspection by the Welfare Officer, Engineer-in-charge or Safety Engineer of the 
OWNER or their representative. 

 
 
10.14.0.0 NO EXEMPTION 
 
10.14.1.0 Notwithstanding the above Clauses 10.0.0.0 to 10.13.0.0 there is nothing in these to 

exempt the CONTRACTOR from the operations of any other Act or rules in force in the 
Republic of India. 

 
10.14.2.0 The works through out including any temporary works shall be carried on in such a 

manner as not to interfere in any way whatsoever with the traffic on any roads or 
footpaths, at the site or in the vicinity thereto or any existing works whether the 
property of the OWNER or of a third party. 

 
10.14.3.0 In addition to the above, the CONTRACTOR shall abide by the safety code provisions 

as per CPWD safety code framed from time to time. 
 
10.14.4.0 The CONTRACTOR shall also arrange to obtain valid gate passes for his men and 

equipment from the concerned authorities of the Refinery/Project. 
 
10.14.5.0 No man/material/equipment not covered by valid passes shall be permitted within the 

Refinery/project area and no material/equipment shall be permitted to be taken out of 
the Refinery/ Project area, unless authorized by the concerned authorities of Refinery 
Project. The CONTRACTOR shall be held fully responsible for any or all 
delays/losses/damages that may result consequent on any lapses that may occur on 
the part of his sub-contractors/employees in this regard.                      
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APPENDIX-1 
 

TO 
 

GENERAL CONDITIONS OF CONTRACT 
 

CONTRACTORS’ LABOUR REGULATIONS 
 

(REFERENCE: Clause 8.3.10.0 of GCC) 
 
1. These regulations may be called Model Contractors Labour Regulations. 
 

2. Definition: In these regulations, unless otherwise expressed or indicated, the following words 
and expressions shall have the meaning hereby assigned to them: 

 

(a) “Labour” means workers employed by the contractor, directly or indirectly through a 
sub-contractor, or by an agent on his behalf to do any skilled, semi-skilled or unskilled 
manual, supervisory, technical or clerical work. 

 

(b) “Fair wage” means wages, which shall include wages for weekly day of rest and other 
allowances, whether for time or piece work, after taking into consideration prevailing 
market rates for similar employments in the neighborhood but shall not be less than 
the minimum rates of wages fixed under the payment of Minimum Wages act. 

 

(c) “Wages” shall have the same meaning as defined in the Payment of Wages Act. 
 

(d) “Contractor” for the purpose of these regulations shall include an agent or sub-
contractor employing labour on the work taken on the contract. 

 

(e) “Inspecting Officer” means any Labour Enforcement Officer or Assistant Labour 
Commissioner of the Chief Labour Commissioner’s Organization. 

 

(f)   “Prescribed” means prescribed under the Contract Labour (Regulation and Abolition) 
Act 1970 and Rules framed there under. 

 

3. Notice of commencement: The Contractor, shall within SEVEN days of commencement of the 
work, furnish in writing, to Inspecting Officer of the area concerned the following information: 

 

 (a) Name and Situation of the work. 
 

 (b) Contractor’s name and address. 
 

 (c) Particulars of the department for which the work is undertaken.  
 

 (d) Name and address of sub-contractors as and when they are appointed. 
 

 (e) Commencement and probable duration of the work.     
 

 (f) Number of workers employed and likely to be employed.     

(g) “Fair wages” for different categories of workers.     
 
  
(i) Number of hours of work to constitute a normal working day: The number of hours, 

which shall constitute a normal working day for an adult shall be NINE hours.  The 
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working day of an adult worker shall be so arranged that it is inclusive of intervals, if 
any, for rest, it shall not spread over more than twelve hours on any day.  When a 
worker is made to work for more than NINE hours on any day or for more than FORTY-
EIGHT hours in a week; he shall, in respect of overtime work, be paid wages at double 
the ordinary rate of wages. 

 
(ii) Weekly day of rest: Every worker shall be given a weekly day of rest which shall 

normally be a Sunday unless otherwise fixed and notified at least TEN days in advance.  
A worker shall not be required or allowed to work on the weekly rest day unless he has 
or will have a substituted rest day, on one of the five days immediately before or after 
the rest day, provided that no substitution shall be made which will result in the worker 
working for more than ten days consecutively without a rest day for a whole day. 

 

4. Where, in accordance with the foregoing provisions, a worker works on the rest day and has 
been given a substituted rest day, he shall be paid wages for the work done on the weekly 
rest day at the overtime rate of wages. 

  

(NOTE: The expression “ ordinary rate of wages” means the fair wage the worker is entitled 
to.) 

 

5. Display of notice regarding Wages, Weekly day of Rest etc.: The contractor shall, before the 
commencement of his work on the Contract, display and correctly maintain and continue to 
display and correctly maintain in a clean and legible condition in conspicuous places on the 
works, notice in English and in the local Indian language, spoken by majority of workers, 
giving the rate or fair wages, the hours of work for which such wages are payable, the weekly 
rest days workers are entitled to and name and address of the Inspecting Officer, the 
contractor shall send a copy each of such notices to the Inspecting Officers. 

 

6.1 Fixation of Wage Periods: The Contractor shall fix wage periods in respect of which wages 
shall be payable. No wage period shall normally exceed one month. 

 

6.2 Payment of wages: 
 

(i) Wages due to every worker shall be paid to him direct. All wages shall be paid in 
current coins or currency or in both. The wages shall be paid without deductions of any 
kind except those specified by Central Government by General Order or Special Order 
in this behalf or permissible under the Payment of Wages Act. 

 

(ii) Wages of every worker employed as contract labour in an establishment or by 
Contractor where the number of workers is less than one thousand, such workers shall 
be paid within SEVEN days from the end of the wage period; and before the expiry of 
the 10th day from the end of the wage period accordingly as the number of workers 
exceed 1,000.   

 

(iii) When employment of any worker is terminated by or on behalf of the Contractor, the 
wages earned by him shall be paid before expiry of the second working day from the 
date on which his employment is terminated. 

 

(iv) All payment of wages shall be made at the work site on a working day except when the 
work is completed before expiry of the wage period, in which case final payment shall 
be made at the work site within 48 hours of the last working day and during normal 
time. 
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(NOTE: The term “working day” means a day on which labour is employed, and the work is in 
progress) 

 

7. Register for Workmen: A register of workmen shall be maintained in the prescribed form and 
kept at the work site or as near to it as possible, and relevant particulars of every workmen 
shall be entered therein within THREE days of his employment. 

 

8. Employment Card: The Contractor shall issue an employment card in the Form appended to 
these regulations to each worker on the day of work or entry into his employment. If a worker 
already has any such card with him issued by the previous employer, the Contractor shall 
merely endorse that Employment Card with relevant entries.  The Contractor may, 
alternatively, issue an attendance-cum-wage slip to each worker in the form appended.  This 
card shall be valid for a wage period.  The Contractor shall mark attendance on the cards 
twice each day and again after the rest interval, before he actually starts the work. On 
termination of employment, the Employment card shall again be endorsed by the Contractor, 
service certificate issued and returned to the Worker. 

 

9. Register of Wages etc. 
 

(i) A register of Wages-cum-Muster Roll in the prescribed Form shall be maintained and 
kept at work site or as near to it as possible. 

 

(ii) A wage slip in the prescribed Form shall be issued to every worker employed by the 
Contractor at least a day prior to disbursement of wages. 

 

10. Fines and deductions which may be made from wages: 
 

(i) Wages of a worker shall be paid to him without any deduction of any kind except the 
following: 

 

(a) Fines; 
 

(b) Deduction for absence from duty, i.e. from the place of his employment he is 
required to work.  The amount of deductions shall be in proportion to the period 
for which he was absent; 

 

(c) Deduction for damage to or loss of goods expressly entrusted to the employed 
person for custody, or for loss of money which he is required to account for, 
where such damage or loss is directly attributable to his neglect or default; 

 

(d) Deductions for recovery of advances or for adjustment of overpayment of 
wages.  Advance granted shall been entered in a register; and 

 

(e) Any other deduction, which the Company may from time to time allow. 
 

(ii) No fines shall be imposed on any worker say in respect of such acts and omissions on 
his part as have been approved by the Chief Labour Commissioner or Competent 
Authority. 

 

(iii) No fine shall be imposed on a worker and no deductions for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing cause 
against such fines or deductions. 

 

(iv) The total amount of fines which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paise in a rupee of the wages payable to 
him in respect of that wage period. 

 

(v) No fine imposed on a worker shall be recovered from him in installments, or after 
expiry of sixty days from the date on which it was imposed.  Every fine shall be 
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deemed to have been imposed on the day of the act/ or omission in respect of which it 
was imposed. 

 

(vi) The contractor shall maintain both in English and the local Indian language, a list 
approved by the Chief Labour Commissioner or Competent Authority clearly stating 
the acts and commissions for which penalty or fine may be imposed on a workman 
and display it in good condition in a conspicuous place on the work site. 

 

(vii) The Contractor shall maintain a register of fines and the register of deductions for 
damage or loss in the prescribed Forms, which should be kept at the place of work. 

 

(viii) The Contractor shall display in a conspicuous place of work the list of acts and 
omissions for which the fines can be imposed. They are as under: 

 

1.     Willful insubordination or disobedience, whether alone or in combination with 
other. 

 

2. Theft, fraud or dishonesty in connection with the Contractor’s business or 
property of Owner. 

 

3. Taking or giving bribes or any illegal gratification. 
 

4. Habitual late attendance. 
 

5. Drunkenness, fighting, riotous or disorderly or indifferent behavior. 
 

6. Habitual negligence. 
 

7. Smoking near or around the area where combustible or other material are 
locked. 

 

8. Habitual indiscipline. 
 

9. Causing damage to work in the progress or to property of the Owner or of the 
Contractor. 

 

10. Sleeping on duty. 
 

11. Malingering or slowing down work. 
 

12. Giving of false information regarding name, age, father’s name etc. 
 

13. Habitual loss of wage cards supplied by the employers. 
 

14. Unauthorized use of employer’s property of manufacture or making of 
unauthorized articles at the work place. 

 

15. Bad workmanship in construction and maintenance by skilled workers which is 
not approved by the Owner and for which the Contractor is compelled to 
undertake rectification. 

 

16. Making false complaints and/or misleading statements. 
 

17. Engaging in trade within the premises of the establishments. 
 

18. Any unauthorized divulgence of business affairs of the employers. 
 

19. Collection or canvassing for the collection of money within the premises of an 
establishment unless authorized by the employer. 

 

20. Holding meeting inside the premises without previous sanction of the 
employers. 

 

21. Threatening or intimidating any workmen or employer during the working hours 
within the premises. 
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22. Non-observance of Safety norms/practices applicable to the Worksite. 
 

11. Register of Accidents: The Contractor shall maintain a register of accidents in such form as 
may be convenient at the work place but the same shall include the following particulars: 

 

(a) Full particulars of the labourers who met with accident. 
(b) Rate of wages. 
(c) Sex 
(d) Age 
(e) Nature of accident and cause of accident 
(f) Time and date of accident 
(g) Date and time when admitted in hospital 
(h) Date of discharge from the hospital 
(i) Period of treatment and result of treatment 
(j) Percentage of loss of earning capacity and disability as assessed by Medical 

Officer. 
(k) Claim required to be paid under Workmen’s Compensation Act. 
(l) Date of payment of compensation 
(m) Amount paid with details of the person to whom the same was paid. 
(n) Authority by whom the compensation was assessed. 
(o) Remarks. 

 

12. Preservation of Registers: The Register of Workmen and the Register of wages-cum Muster 
roll required to be maintained under these Regulations shall be preserved for 3 years after the 
date of which the last entry is made therein. 

 

13. Enforcement: The Inspecting Officer shall either, on his own motion or on a complaint 
received by him, carryout investigations and send a report to the Engineer-in-charge 
specifying the amounts representing Workers’ dues and amount of penalty to be imposed on 
the Contractor for breach of these Regulations, that have to be recovered form the 
Contractors, indicating full details of the recoveries proposed and the reasons therefore. It 
shall be obligatory on the part of the Engineer-in-charge on receipt of such a report to deduct 
such amounts from payments due to the Contractor. 

 

14. Disposal of amounts recovered form the Contractor: The Engineer-in-charge shall arrange 
payment to workers concerned within FORTY-FIVE days from receipt of a report from the 
Inspecting Officer.  In cases where there is an appeal, payment of workers dues would be 
arranged by the Engineer-in-charge wherever such payments arise, within THIRTY days from 
the date of receipt of the decision of the Regional Labour Commissioner (RLC). 

 

15. Appeal against decision of Inspecting Officer: Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision to the RLC concerned within THIRTY 
days from the date of decision, forwarding simultaneously a copy of his appeal to the 
Engineer-in-charge.  The decision of the RLC shall be final and binding upon the Contractor 
and the workmen. 

16. Representation of parties: 
 

(i) A workman shall be entitled to be represented in any investigation or enquiry under 
these Regulations by an officer of a registered trade union of which he is a member or 
by an officer of a Federation of Trade Unions to which the said trade union is affiliated or 
where the workman is not a member of any registered trade union, by an officer of a 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 185 of 323 Bidder’s Seal & Signature 
 

registered trade union, connected with, or by any other workman employed in the 
industry in which the worker is employed. 

 

(ii) A contractor shall be entitled to be represented in any investigation of enquiry under 
these Regulations by an officer of an Association of Contractors of which he is a 
member or by an officer of a Federation of Association of Contractors to which the said 
association is affiliated or where the Contractor is not a member of any Association of 
Contractors, by an officer of association of employers, connected with, or by any other 
employer engaged in, the industry in which the Contractor is engaged. 

 

(iii) No party shall be entitled to be represented by a legal practitioner in any investigation or 
enquiry under these Regulations.   

 

17. Maternity benefits for female employees: The Contractor shall extend the leave, pay and other 
benefits as admissible to the female employees. No maternity benefits shall be admissible to a 
female worker unless she has been employed for a total period of not less than 6 months 
immediately preceding the date on which she proceeds on leave.  The contractor shall 
maintain a register of maternity benefits in prescribed from, which shall be kept in all places of 
work. 

 

18. Inspection of Books and other documents: The Contractor shall allow inspection of the 
Registers and other documents prescribed under these Regulations by Inspecting Officers 
and the Engineer-in-charge or his authorized representative at any time and by the worker or 
his agent on receipt of due notice at the convenient time. 

 

19. Submission of Returns: The Contractor shall submit periodical returns as may be specified 
from time to time. 

 

20. Amendments: The Owner may, from time to time, add to or amend these Regulations, and 
issue such directions as it may consider necessary for the proper implementation of these 
regulations or for the purpose of removing any difficulty which may arise in the administration 
thereof. 
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APPENDIX – II TO THE GENERAL CONDITIONS OF CONTRACT  
 

MODEL RULES FOR LABOUR WELFARE 
 

(Refer: Clause 8.3.10.0 of GCC) 
 

1. Definitions 
 

(a) “Workplace” means a place at which, on an average, twenty or more workers are 
employed on any day during which the Contract work is in progress. 

  

 (b) “Large Workplace” means a place at which, on an average 500 or more  
workers are employed. 

 

2. First Aid  
 

(i) At every workplace, there shall be provided and maintained in a readily 
accessible place First Aid appliances including an adequate supply of 
sterilized dressings and sterilized cotton wool as prescribed in the 
Factory Rules of the State in which the work is carried on. The 
appliances shall be kept in good order and in large work places, they 
shall be placed under the charge of a responsible person who shall be 
trained in First Aid treatment and who shall also be readily available 
during working hours. The first aid boxes at the rate of not less than 
one box for 150 contract labour or part thereof shall be ordinarily 
employed.  Adequate arrangement shall be made for immediate 
recoupment of items/equipment when necessary. 

 

(ii) At large work place, where hospital facilities are not available within 
easy distance of the Works, First Aid posts shall be established and be 
run by a trained compounder. 

 

Where large work places are remotely situated far away from regular hospitals, an 
indoor ward shall be provided with one bed for every 250 employees. 
 

Where large work places are situated in cities, town or in their suburbs and no beds 
are considered necessary owing to proximity of city or town hospitals, suitable 
transport shall be provided to facilitate removal of urgent cases to these hospitals. At 
other workplaces, some conveyance shall be kept readily available to take injured 
person or persons suddenly taken seriously ill to the nearest hospital. 
 

At large work places, there shall be provided and maintained an ambulance room of 
the prescribed sizes, containing the prescribed equipment and in the charge of such 
medical and nursing staff as may be prescribed.  For this purpose, the relevant 
provisions of the Factory Rules of the State Government area where the work is 
carried on may be taken as the prescribed standard. 

 
3. Accommodation for labour: The Contractor shall during the progress of the Works, provide, 

erect and maintain necessary temporary living accommodation and ancillary facilities for 
labour at his own expense and to standard and scales as approved by the Engineer-in-
charge.  However, following specifications shall be followed:       
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(a)       (i) The minimum height of each hut at the eaves level shall be 2.10m (7ft) and 
the floor area to be provided will be at the rate of 2.7 sq.m (30 sq.ft.) for each 
member of the worker’s  family staying with the labourer. 

 
(ii) The Contractor shall in addition construct suitable cooking places having a 

minimum area of 1.80m X 1.50m (6’x5’) adjacent to the hut for each family. 
 

(iii) The Contractor shall also construct temporary latrines and urinals for the use 
of the labourers, each on the scale of not less than four per each one hundred 
of the total strength.  Separate latrines and urinals have been provided for 
women. 

 
(iv) The Contractor shall construct sufficient number of bathing and washing 

places, one unit for every 25 persons residing in the camp.  These washing 
and bathing places shall be suitably screened. 

 

(b)        (i) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or 
other suitable local material as may be approved by the Engineer-in-Charge. 
In case of sun-dried bricks, the walls should be plastered with mud gobri on 
both sides.  The floor may be katcha, but plastered with mud gobri and shall 
be at least 15 cm (6”) above the surrounding ground. The roofs shall be laid 
with thatch or any other materials as may be approved by the Engineer-in-
charge and the Contractor shall ensure that throughout the period of their 
occupation, the roofs remain water-tight. 

 

(ii) The Contractor shall provide each hut with proper ventilation. 
 

(iii) All doors, windows and ventilators shall be provided with suitable leaves for 
security purposes. 

 

(iv) There shall be kept an open space at least 7.2 m (8 yards) between the rows 
of huts, which may be reduced to 6m (20ft) according to the availability of site 
with the approval of the Engineer-in-charge.  Back to back construction will be 
allowed.  

 

4. Drinking Water: In every workplace, there shall be provided and maintained at suitable places, 
easily accessible to labour, a sufficient supply of cold water fit for drinking. 

 

Where drinking water is obtained from an intermittent public water supply, each workplace 
shall be provided with storage where drinking water should be stored. 

 

Every water supply storage shall be at a distance of not less than 15 meters from any latrine, 
drain or other source or pollution.  Where water has to be drawn from an existing well, which 
is within such proximity of latrine, drain or any other source of pollution, the well shall be 
properly chlorinated before water is drawn for drinking.  All such wells shall be entirely closed 
in and be provided with a trap door, which shall be dust and waterproof. 

 

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and 
opened only for cleaning or inspection which shall be done at least once a month. 

 

5. Washing and Bathing Places: adequate washing and bathing places shall be provided 
separately for men and women.  Such places shall be kept in clean and drained conditions. 
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6. Scale of accommodation in latrines and urinals: There shall be provided within the precincts of 

every workplace, latrines and urinals in an accessible place and the accommodation 
separately for each of these, shall not be less than at the following scales: 

 

 No. of seats 
 

 (a) Where number of persons does not exceed 50 - 2 
  

 (b) Where number of persons exceeds 50 but does not exceed 100 - 3  

 (c ) For additional persons - 3 per 100 or part thereof 
 

In particular cases, the Engineer-in-charge shall have the power to increase the requirement, 
where necessary. 

 

7. Latrines and Urinals: Except in workplaces provided with water-flushed latrines connected 
with a water-borne sewage systems, all latrines shall be provided with receptacles on dry 
earth system which shall be cleaned at least four times daily and at lease twice during working 
hours and kept in strictly sanitary condition.  Receptacles shall be tarred inside and outside at 
least once a year. 

 

If Women are employed, separate latrine & urinals screened from doors for men and marked 
in the vernacular inconspicuous letters “FOR WOMEN ONLY” shall be provided on the scale 
laid down in Rule- 6. Those for men shall be similarly marked “FOR MEN ONLY”. A poster 
showing the figure of a man and a woman shall also be exhibited at the entrance to latrines for 
each sex. There shall be adequate supply of water close to latrines and urinals. 

 

8. Construction of latrines: Inside walls shall be constructed of masonry or other non-absorbent 
materials and shall be cement-washed inside and outside at least once a year.  The dates of 
cement washing shall be noted in a register maintained for the purpose and kept available for 
inspection.  Latrines shall have at least thatched roof.   

9. Disposal of excreta: Unless otherwise arranged for by the local municipal authority, 
arrangement for proper disposal of excreta by incineration at the workplace shall be made by 
means of a suitable incinerator approved by the local medical, health and medical or 
cantonment authorities.  Alternatively, excreta may be disposed off by putting a layer of night 
soils at the bottom of pucca tank prepared for the purpose and covering it with a 15 c.m.  
Layer of waste or refuse and then covering it with a layer of earth for a fortnight (when it will 
turn into manure).  

 

 The Contractor shall, at his own expense, carry out all instructions issued to him by the 
Engineer-in-charge to effect proper disposal of soil and other conservancy work in respect of 
Contractor’s work people or employees at the site.  The Contractor shall be responsible for 
payment of any charges, which may be levied by municipal or cantonment authority for 
execution of such work on his behalf. 

 

10. Provision of shelters during rest: At every workplace shall be provided, free of cost, for 
suitable sheds, two for meals and two others for rest, separately for use of men and women 
labour.  Height of each shelter shall not be less than 3 meters from the floor level to lowest 
part of roof.  Sheds shall be kept clean and the space provided shall be on the basis of at 
least 0.5 sq.m per head.     
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11. Creches: At a place at which 20 or more women workers are ordinarily employed, there shall 
be provided at least one hut for use of children under the age of 6 years belonging to such 
women.  Huts shall not be constructed to a standard lower than that of thatched roof, mud 
floor and wall with wooden planks spread over mud floor and covered with matting. 

 

Huts shall be provided with suitable and sufficient openings for light and ventilation. There 
shall be adequate provision of sweepers to keep the places clean. There shall be two dais in 
attendance. Sanitary utensils shall be provided to the satisfaction of local medical, health and 
municipal or cantonment authorities.  Use of huts shall be restricted to children, their 
attendants and mothers of children. 

 

Where the number of women workers is more than 25 but less than 50, the Contractor shall 
provide at least one hut and one Dai to look after the children of women workers. 
 

Size of crèche(s) shall vary according to the number of women workers employed. 
 

Creche(s) shall be properly maintained and necessary equipment like toys etc.  provided 
 

12. Canteen: A cooked food canteen one moderate scale shall be provided for the benefit of 
workers wherever it is considered necessary. 

 

13. Planning, setting and erection of the above mentioned structures shall be approved by the 
Engineer-in-charge and the whole of such temporary accommodation shall at all times during 
the progress of the works be kept tidy and in a clean and sanitary condition as per 
requirements of the local bodies and to the satisfaction of the Engineer-in-charge and at the 
Contractor’s expense.  The Contractor shall conform generally to sanitary requirements of 
local medical, health and municipal of cantonment authorities and at all time adopt such 
precautions as may be necessary to prevent soil pollution of the site. 

 

On completion of the Work, the whole of such temporary structures shall be cleared away, all 
rubbish burnt, excreta or other disposal pits or trenches filled in and effectively sealed off and 
the whole of site left clean and tidy to the entire satisfaction of the Engineer-in-charge and at 
the Contractor’s expense.   

 

14. Anti-material precautions: The Contractor shall, at his own expense, conform to all anti-
material instructions given to him by the Engineer –in-charge, including filling up any burrow 
pits which may have been dug by him. 

 

15.     Enforcement: The Inspecting Officer mentioned in the Contractor’s Labour Regulations or any 
other officer nominated in his behalf by the Engineer-in-charge shall report to the Engineer-in-
charge all cases of failure on the part of the Contractor and or his sub- Contractor to comply 
with the provisions of these Rules either wholly or in part and the Engineer-in-Charge shall 
impose such fines and other penalties as are prescribed in the conditions. 

 

16. Interpretations etc: On any question as to the application, interpretation of effect of these 
Rules, the decision of the Chief Labour Commissioner or Deputy Chief Labour Commissioner 
(Central) shall be final and binding. 

 

17. Amendments: Government/ OWNER may, from time to time, add to or amend these rules and 
issue such directions, as it may consider necessary for the proper implementation of these 
Rules or for the purpose of removing any difficulty, which may arise in the administration 
thereof. 
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INSTRUCTIONS TO TENDERERS 

 

1.0 Mangalore Refinery and Petrochemicals Limited, a company registered in India under the 
Companies Act, 1956, through its ____________ (give the designation of the authority calling for 
tenders) invites tenders under sealed covers from bona fide and experienced CONTRACTORS of 
financial standing and reputation for the following job(s) : 

 

(a) name of work 
(b) name of location 
(c) Unit/region/division etc., (more specifically described in the Tender Documents, upon the 

terms and conditions mentioned in the Tender Documents). 
 

2.0 The Tender Documents shall consist of the following: 
(i) Invitation to Tender 
(ii) Instructions to the Tenderers 
(iii) General Conditions of Contract 
(iv) Special Conditions of Contract (including Scope of Work and Time Schedule) 
(v) Special Instructions to Tenderers 
(vi) Specifications 
(vii) Plans (Exhibits…………….to……………….) 
(viii) Drawings (Exhibits…………..to………………) 
(ix) Form of Contract 
(x) Form of Tender (including formats annexed to the Form of Tender) 
(xi) Form of Schedule of Rates 
(xii) Addendum/Addenda to Tender Documents. 

 

3.0 Price of Tender Documents 
 

(a) The Price of Rs.________________ (Rupees________________________) payable for 
the Tender Documents is made up as follows: 

 
Prices for use of Tender Document : Rs. __________________ 

 
Less paid by OWNER to 
tenderer by way of adjustment 
to keep the Tender offer open 

: Rs. __________________ 
 
 
 

Balance : Rs. __________________ 
 
(b) The price of the Tender Documents is the net cost/ price per set of Tender Document, 

after accounting for the consideration paid by the OWNER to the tenderer, for keeping the 
tenders valid for the prescribed period, and any extension thereof. 

 

4.0 Tender Instructions 
 

4.1 Tender Documents shall remain the property of the OWNER.  Not more than 2 (two) copies of the 
Tender Documents will be issued to any one intending tenderer, unless otherwise specified.  The 
Tender Document issued to one party cannot be transferred to or used by another without the 
specific written permission of the tender issuing authority. 

4.2 The Tender shall be completely filled in all respects and shall be tendered together with requisite 
information and annexures.  Any tender incomplete in particulars shall be liable to be rejected. 
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4.3 If the space in the Tender or any schedule or annexure thereof is insufficient, pages shall be 

separately added.  These shall be consecutively page- numbered and also shall carry the Tender 
Document numbered and shall be signed by the tenderer and entered in the Index for the Tender. 

 

4.4 (a)The Tender with one or more complete sets of the Tender Documents, as required, shall be 
enclosed in a sealed cover superscribed with name of work and tender notice number and 
addressed and sent by registered post to the Tender Receiving Authority specified in the Invitation 
to Tender, or put in the Tender Box designated for the specific work located at the address 
specified in the Invitation to Tender.  In case tenders have been called for in two parts separately 
viz., the technical and commercial part, and the price part, these two parts shall be put in two 
separate sealed covers superscripted “technical commercial part” and “price part” respectively. 
Both the sealed covers thereafter shall be then put inside another sealed cover, superscribed with 
the name of the work, the tender notice number and date, due date for receipt of tenders, the 
name of the Tender, etc., and sent either by registered post or dropped in the tender box 
designated for the purpose, located at the address specified in the Tender Document. 

 

(b) Where two copies of Tender Documents have been called for they should be put in 
two separate envelopes duly marked as ‘original’ and ‘copy’. Both these sealed envelopes 
should then be put together inside another sealed envelope suitably superscribed. 

 

4.5 The sealed tenders must reach the Tender receiving Authority, at the address specified in the 
Invitation to Tender before the time limit specified therein. 

 

4.6 The Tenders shall be opened on the date and at the time specified in the Invitation to Tender or 
as soon thereafter as convenient, in the presence of such tenderers as may be present.  Tenders 
not received in time may not be considered.    

 

4.7 Tenderers shall set their quotations in firm figures and without qualifications or variations or 
additions in the terms of Tender Documents.  Tenders containing qualifying expressions such as 
“subject to minimum acceptance” or “subject to prior sale”, or any other qualifying expression or 
incorporating terms and conditions at variance with the terms and conditions incorporated in the 
Tender Documents shall be liable to be rejected. 
 

4.8 The tenders, as submitted, shall consist of the following: 
 

(i) Complete set of Tender Documents (including addenda, if any) duly filled in and 
signed by the tenderers as prescribed in different clauses of the Tender 
Documents. 

(ii) Schedule of rates in the Form of Schedule of Rates. 
(iii) Earnest money amounting to and in the manners specified in clause 5 hereof. 
(iv) Power of Attorney or other proof of authority, in favour of the person who has 

signed the tender (or copy thereof duly attested by a Gazetted Officer), as 
required by Clause 4.13 hereof. 

(v) Income Tax Clearance Certificate (in the case of Indian Bidders). 
(vi) Audited Balance Sheets for the last 3 (three) years. 
(vii) Form of Tender 
(viii) Information regarding tenderers in the form annexed to the Form of Tender. 
(ix) Information regarding the tenderer’s work of comparable nature in the from 

annexed to the Form of Tender. 
(x) Information regarding construction, organization and equipment in the form 

annexed to the Form of Tender. 
(xi) Solvency certificate from a Schedule bank in India or a reputed Foreign Bank 

acceptable to the OWNER. 
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(xii) Declaration of Blacklisting in the prescribed format. 
 

4.9 (a)The OWNER reserves the right to reject, accept or prefer any tender or to abort the    bidding 
process without assigning any reason whatsoever. 

 

(b) Although ordinarily the lowest responsive bid amongst the bids submitted by tenderers 
and considered by the OWNER as qualified and competent shall be preferred, the OWNER 
reserves the right not to accept the lowest bid if in its opinion this would not be in the interest 
of the work. 

 

(c) If the OWNER in its discretion considers that the interest of the work requires a split, 
the OWNER may split the works between two or more tenderers.   
 

 

4.10 The tender shall be irrevocable up to the expiry of 4 (four) months from the date of opening of 
tenders. In case of a 2 (two) bid system the 4 (four) month period shall be reckoned from the date 
of opening of the techno-commercial bid. 

 

4.11 Rates to be in Figures and Words: 
 

The tenderer shall quote in English both in figures as well as in words the amount tendered by 
him in the Form of Schedule of Rates forming part of the Tender Documents, in such a way 
that is interpolation not possible.  If the parties do not quote both in figures and words properly 
and correctly, their tenders are liable to be rejected. The amount for each item shall be worked 
out and entered and requisite total given of all items. The tendered amount for the work shall 
be entered in the tender duly signed by the tenderer. 
If some discrepancies are found between the rates given in words and figures of the amount 
shown in the tender, the following procedure shall be applied: 
   

(a) When there is a difference between the rates in figures and words, the rate which 
corresponds to the amount worked out by the tenderer shall be taken as correct. 

 

(b) When the rate quoted by the tenderer in figures and words tallies but the amount is 
incorrect, the rate quoted by the tenderer shall be taken as correct. 

 

(c) When it is not possible to ascertain the correct rate in the manner prescribed above the 
rate as quoted in words shall be adopted. 

 

4.12 Corrections and Alterations 
 

Tenderers are required to fill in the Tender Documents with all due care, avoiding cuttings/ 
corrections/alteration/overwriting etc. in the entries, as far as possible. In case corrections/ 
alterations become unavoidable or inevitable, the entry to be corrected, altered should be 
neatly cancelled or scored through by striking the entry by drawing a line through it and 
making the revised/corrected entry as close to the cancelled entry as possible, each such 
cancellation and correction/alteration being clearly and unambiguously authenticated by the 
Tenderer by his full signatures.  Overwriting and/or erasing with or by the application of 
correcting/erasing fluid(s) will not be permitted and shall render the Tender for rejection. 

 

4.13 Signing of Tender 
 

(i) The tender shall contain the name, residence and place of business of the person(s) 
making the tender and shall be signed by the tenderer with his usual signature.  
Partnership firms shall furnish the full names of all partners in the tender, and shall annex 
a copy of the Partnership deed to the tender.  It shall be signed in the partnership name 
by the partners or by a duly authorized representative followed by the name and 
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designation of the person signing.  Tenders by OWNER shall be signed in the name of 
the OWNER by a person duly authorized to do so. 

 

(ii) The person signing the tender shall state his capacity and also the source of his ability to 
bind the tenderer.  The power of attorney or authorization or other document constituting 
adequate proof of the ability of the signatory to bind the tenderer shall be annexed to the 
tender.  The OWNER may reject outright any tender unsupported by adequate proof of 
the signatory’s authority. 

 

(iii) When a tenderer signs a tender in a language other than English, the total amounts 
tendered should in addition be written in the same language.  The signature should be 
attested by at least one witness. 

 

4.14 Witness: 
 

Name, occupations and addresses of the Witnesses shall be stated below their signature.  
Witnesses shall be persons of status. 

 

4.15 All pages to be initialed: 
 

All signatures in the Tender Documents shall be dated as well.  All pages of all sections of 
Tender Documents shall be initialled at the lower right hand corner or signed wherever 
required in the Tender Documents by the tenderer or by a person holding power of attorney 
authorizing him to sign on behalf of the tenderer before submission of tender. 

 

4.16 Canvassing 
 

Canvassing in connection with tenders is strictly prohibited and the tenders submitted by the 
tenderers who resort to canvassing shall be liable to rejection. 

 

4.17 Past Experience 
 

The tenderer shall enclose documents to show that he has previous experience in having 
successfully completed in the recent past works of similar nature together with the name of 
OWNER, location of sites and value of contract in the format annexed to the Form of Tender.  
It shall be the responsibility of the Tenderers to fill complete, correct and accurate information 
in line with the requirements/stipulations of the Tender Document, regarding their past 
experience and other information required to facilitate due evaluation/consideration of their 
tenders.  In case any essential information given by a bidder is found to be incorrect or a 
misrepresentation, the bid is likely to be rejected as not responsive, and if the bid has resulted 
in a contract, the contract is liable to be terminated pursuant to the provisions of Clause 
7.0.1.0 of the General Conditions of Contract with consequences of termination as provided in 
section 7 of the General Conditions of Contract. 

 

4.18 P.F. Code number to be furnished 
 

 The tenderer(s) shall indicate his/their P.F. Code Number in the Form of Information about 
Tender annexed to the Form of Tender.  In the absence of the same, the tender shall be liable 
to be rejected. 

 

4.19 Form of Earnest Money to be deposited: 
 

 A bank Guarantee may be accepted by the OWNER towards Earnest Money Deposit of 
Security deposit or otherwise, as the case may be, provided the amount of such Bank 
Guarantee is not less than Rs.1 (one) lakh.  Such Bank Guarantee shall be issued by a 
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scheduled bank in India acceptable to the OWNER and shall be strictly in the format 
prescribed by the OWNER for the specific purpose for which the Bank Guarantee is required 
to be furnished.  

 

4.20(a) Each tenderer/bidder shall give a declaration in the prescribed format annexed to the Form of 
Tender that he/it/they is/are not under any blacklist declared by the OWNER or by any 
Department of the State of Central Government or by any other Public Sector Organization 
and that there is no inquiry in respect of any corrupt or fraudulent practice pending against 
him/it/them.  In case he/it/they are under any such list, or any inquiry is pending he/it/they shall 
in the declaration give full details thereof. Such declaration in respect of a partnership firm or 
association of persons shall cover every partner or member of the association, and in the case 
of company, shall cover every Director and Principal Shareholder of the Company and any 
Holding Company and/or subsidiary Company(ies) if any. 
 

(b) If a tenderer is on any such list or if any such inquiry is pending against it/him/them or if the 
Bidder makes a false declaration, the OWNER reserves the right to reject the Bid, and if the 
Bid has resulted into a contract, the contract is liable to be terminated pursuant to the 
provisions of Clause 7.0.1.0 of the General Conditions of Contract. 

  

4.21 In case pre-qualification of potential bidders/tenderers had been undertaken earlier and 
completed for the work, only bids from pre-qualified bidders will be considered for evaluation 
and award of the contract.  It shall be incumbent on the tenderer to submit necessary 
evidence of having been pre-qualified for the particular job in question or part thereof, by 
submitting copies of intimation received from the OWNER/consultant intimating about their 
being pre qualified. 
 

4.22. In case no pre-qualification of bidder/tenderers had been undertaken by the 
OWNER/consultant, the tenderer shall include full details in support of their capacity, 
capability and financial standing for taking up and completing the work successfully. 

 

4.23. Each tenderer can submit only one tender bid for one package.  The names of specialized 
sub-contractor(s) may, however, appear in different offers submitted by different tenderers.  

 

(a) It is clarified that a person shall be deemed to have submitted more than one bid if a 
person bids in an individual or proprietorship format and/or in a partnership or 
association of persons format and/or in a Company format. 

 

(b) A company shall for this purpose include any artificial person whether constituted 
under the laws of Indian or of any other country. 

 

(c) A person shall be deemed to have bid in a partnership format or in association of 
persons format if he is a partner of the firm which has submitted the bid or is a member 
of any association of persons, which has submitted a bid. 

 

(d) A person shall be deemed to have bid in a company format if, the person holds more 
than 10% (ten percent) for the voting share capital of the company which has 
submitted a bid, or is a Director of the company which has submitted a bid, or holds 
more than 10% (ten percent) of voting share capital and/or is a Director of a holding 
Company which has submitted the bid. 

 

5.0 Earnest Money 
5.1 The tenderer shall, as a condition for the consideration of the tender, pay the sum specified in 

Invitation to Tender in the manner specified therein.  In the case of cash deposit, he shall 
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attach the official receipt with the tender.  The tender is liable to be rejected for failure to 
deposit money in the manner aforesaid or for failure to furnish proof of having deposited 
earnest money along with the tender. 
 

5.2 The Earnest Money of unsuccessful tenderer(s) shall be refunded without interest only after 
the award of the work is finalized. 
 

5.3 The Earnest Money deposited by a successful tenderer shall be forfeited if the successful 
tenderer fails to deposit or furnish the requisite Security deposit as specified in the General 
Conditions of Contract and/or fails to commence work at each job site within 10 (ten) days of 
handing over the job or any part thereof to him and/or fails to execute the contract in 
accordance with the Form of Contract within 10(ten) days of receipt of Letter of Acceptance in 
this behalf from the ONWER or within such extended period as may be permitted by the 
OWNER for the purpose. 
 

5.4 (a) A tenderer who has submitted his/it/their bid shall not be permitted to alter/amend or 
withdraw his/it/their bid after submission of bid, notwithstanding that the bid(s) has/have not 
yet been opened. 

 

(b) A tenderer who purports to alter/modify or withdraw his/its/their bid/offer   after submission, 
within the period during which he/it/they promised to keep his/its/their bid valid, shall be liable 
to have his/its/their tender rejected and his/its/their Earnest Money deposit or Bank Guarantee 
submitted by way of Earnest Money forfeited / encashed.    
 

(c) A bidder who offers unsolicited reduction in the price offer whether before or after the 
opening of the price part of the tender(s)/bid(s) shall be liable to have his/its /their bid(s) 
rejected. Bidders may, however, at any stage offer a reduction if such reduction is solicited or 
if the OWNER gives the Bidder an opportunity to offer such reduction. 

  

6.0 Cost of Preparation and Submission of Bids 
 

6.1 The tenderer shall prepare the tender at his/its/their own risk and shall bear all the costs of 
preparing and submitting his/its/their tenders, as well as all other costs of tendering for the 
work and the OWNER shall take no liability for these costs. 
 

7.0 Addenda 
 

7.1 Addenda to the Tender Documents may be issued prior to the date of opening of the tender 
(and in the case of 2(two) bid system, prior to the date of opening the price part of the bid) to 
clarify documents or to reflect modifications in the design or contract terms. 

 

7.2 Such addendum(s) issued shall be distributed in duplicate, to each person or ororganization to 
whom Tender Documents have been issued.  Each recipient will retain one signed copy of 
such addendum(s) for submission alongwith his tender and return one signed copy to the 
authority inviting tenders as acknowledgement of receipt of the addendum.  All such 
addendum(s) issued shall form part of Tender Documents. 
 

8.0 Retired Company Directors 
 

8.1 No Director of the OWNER is allowed to tender for a period of 2 (two) years after his 
retirement from the employment of the OWNER, without the previous permission of the 
OWNER. The Contract if awarded is liable to be cancelled if the tenderer is found at any time 
to be such a person and has not obtained the permission of the OWNER before submission of 
the tender.  Any tender by a person aforesaid shall carry a disclosure thereof on the tender, 
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and shall be accompanied by a copy of the document by which the requisite consent is given. 
Such disqualifications shall apply to every partner of a partnership firm. 

 
8.2 The tenderer is required to state whether he is a relative of any Director of the OWNER, or 

whether the tenderer is a firm, whether a Director of the ONWER or relative of such Director is 
a partner in the firm, or whether the tenderer is a Company, whether a Director of the OWNER 
or relative of such Director is a substantial member holding more that 10% (ten percent) of the 
paid up capital in the Company, or a Director of the Company. 

 

9.0 Quotations 
 

9.1 The tenderer shall quote for the jobs on the basis of the items entered in the Form of 
Schedule of Rates, and shall quote separately for each and every item(s) entered in the Form 
of Schedule of rates. 

 

9.2 The prices quoted shall be all inclusive as proved for in respect of Schedule of Rates in the 
General Conditions of Contract and the OWNER shall not entertain any claim(s) for 
enhancement of the price(s) on any account whatsoever. 

 

10.0 Information 
 

10.1 The information given in the Tender Documents and the Plans and Drawings forming part 
thereof is merely intended as a general information without undertaking on the part of the 
OWNER as to their accuracy and without obligation relative thereto upon the OWNER. The 
tenderers are expected to conduct their own surveys and investigations prior to tendering. 

 

10.2 All information disclosed to the tenderers by way of the Tender Documents shall be 
considered confidential and shall not be disclosed to any party by the tenderers except as 
may be necessary for carrying out the work.  Where it is found that any tenderer has violated 
and has disclosed sensitive and vital information impugning on the security of the 
installation/national security, necessary action, as may be called for, may be taken against the 
tenderer concerned in addition to his being liable to be black listed and/or barred from 
participating in future bids. 

 

10.3 The tenderer shall before tendering and shall be deemed before tendering to have undertaken   
a thorough study of the proposed work, the job site(s) involved, the site conditions, soil 
conditions, the terrain, the climatic conditions, the labour, power, material and equipment 
availability and transport and communications facilities, the availability and transport suitability 
or borrow areas, the availability of land for right of way and temporary office and 
accommodations, quarters, and all other facts and facilities necessary or relevant for the 
formulation of the tender, supply of materials and the performance of the work.  Without 
prejudice to the aforegoing, the tenderers may be allowed access to any information regarding 
the site of the work, the investigations conducted relative thereto, such as soil investigation 
etc.  But, these shall be only indicative in nature and the tenderers are expected to collect 
their own data for preparation and submission of their tender.  Any claim at a later date based 
on either incorrectness or inadequacy of the information/data made available by the 
OWNER/consultant to a tenderer shall not be entertained.  The OWNER/consultant shall be 
fully absolved of any and all liabilities in this regard. 

 

10.4 In case the OWNER/consultant decides to have a pre-bid conference to clarify any issues, 
necessary intimation with adequate notice will be sent to the intending tenderers.  Brief 
summary of the queries raised by the attending tenderers and the clarifications given by the 
OWNER /consultant respect thereof, as well as any further information which the 
OWNER/consultant choose to furnish to the tenderers, in the form of Minutes of the Meeting 
or Addendum, which shall form a part of the Tender Documents, unless otherwise specified. 
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10.5 All communication from the OWNER/consultant to the tenderers shall be sent by speed post/ 
courier as may be applicable.  The tenderers must acknowledge each and every 
communication sent by the OWNER/consultant the duplicate copy or the Xerox copy of the 
said communication duly signed by the Tender(s) in token of receipt.  Wherever feasible, 
communications may be sent by Fax/E-mail also followed by confirmatory copies by post. 

10.6 The OWNER/consultant may, at his discretion, call for technical/commercial clarification or 
any other clarifications required, from any Tenderer(s), in respect of his/their tender(s). 

 

10.7 The OWNER reserves the right to consider/evaluate only substantially responsive tenders.  A 
substantially responsive tender is one, which, in the opinion of the OWNER (which shall be 
final and binding on the Tenderer(s)), substantially conforms to all the terms, conditions, 
specifications and requirements of the Tender Document without material deviations or 
reservations in respect of any of the following: 
a) scope, quality or performance of the work; 
b) OWNER’s rights or the tenderer’s obligations under the contract as per the tender 

documentation; 
c) Such deviations the correction of which would affect the competitive position of the 

other tenderers, who have submitted substantially responsive bids; 
d) Any tender unaccompanied by the earnest money in a form which is not acceptable as 

per the Tender Documents, falling short of the requirement of the Tender Document, 
shall be liable for rejection. 

 

10.8 Bidders are expected to bid strictly on the format and subject to the terms and conditions 
specified in the Tender Documents.  Any bid containing any deviation which in the sole 
opinion of the OWNER is material, or which in the opinion of the OWNER cannot be evaluated 
so as to place other bidders at a disadvantage, shall be liable to have his/its/their bid rejected. 

 

10.9 In case any bidder/tenderer considers it inevitable on unavoidable to make certain deviations 
from requirements and stipulations of the Tender Document, such bidder/tenderer shall bring 
out the same separately and prominently in a separate statement enclosed with the tender (or 
techno-commercial part of the tender in case of two part tenders) so as to make it prominently 
noticeable by the authority opening the tender.  Such a statement should clearly indicate the 
particular page number, clause, or section of the Tender Document deviated from, the scope 
and extent of the deviations and explanation as to why the said deviation is considered 
inevitable or unavoidable in the view of the tenderer. 

 

11.0 Collusive or Fraudulent tenders  
 

11.1 In case it appears to the ONWER, after examining the tenders received, that any 2 (two) or 
more tenders are collusive or otherwise manipulated to the disadvantage of the ONWER and 
against the spirit of ethical competition, the OWNER reserves the right to summarily reject 
such tenders.  It shall not be incumbent on the OWNER to prove any collusion or other 
malpractice in this regard. 

12.0 Signing of the Contract 
 

12.1 The successful tenderers shall be required to execute a formal contract in accordance with the 
Form of Contract within 10 (ten) days from the date of receipt of Letter of Acceptance from the 
OWNER, or such extended time as may be permitted by the OWNER for the purpose to do 
so. 

 
For and on behalf of 

Mangalore Refinery and Petrochemicals Limited,    
 Mangalore  
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 PROFORMA OF DECLARATION OF BLACK LISTING/HOLIDAY L ISTING 

 
In the case of a Proprietary Concern: 
 
I hereby declare that neither I in my personal name or in the name of my Proprietary concern 
M/s._________________________which is submitting the accompanying Bid/Tender nor any other 
concern in which I am proprietor nor any partnership firm in which I am involved as a Managing 
Partner have been placed on black list or holiday list declared by Mangalore Refinery and 
Petrochemicals Limited or its Administrative Ministry (presently the Ministry of Petroleum & Natural 
Gas), except as indicated below: 
 
(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”) 
 
In the case of a Partnership Firm: 
 
We hereby declare that neither we, M/s._________________, submitting the accompanying 
Bid/Tender nor any partner involved in the management of the said firm either in his individual 
capacity or as proprietor or managing partner of any firm or concern have or has been placed on 
blacklist or holiday list declared by Mangalore Refinery and Petrochemicals Limited or its 
Administrative Ministry (presently the Ministry of Petroleum & Natural Gas), except as indicated 
below: 
 

(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”) 
 

In the case of company: 
 
We hereby declare that we have not been placed on any holiday list or black list declared by 
Mangalore Refinery and Petrochemicals Limited or its Administrative Ministry (presently the Ministry 
of Petroleum & Natural Gas), except as indicated below: 
 

(Here give particulars of blacklisting or holiday listing, and in absence thereof state “NIL”) 
 

It is understood that if this declaration is found to be false in any particular, Mangalore Refinery and 
Petrochemicals Limited or its Administrative Ministry, shall have the right to reject my/our bid, and if 
the bid has resulted in a contract, the contract is liable to be terminated. 
 

 
Signature of Bidder__________ 

 
Name of Signatory: ___________ 

 
Place: 
 
Date:  
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EQUIPMENT QUESTIONNAIRE 
 

(To be furnished with the Tender) 
 

 
The tenderer shall specify in the form given below the list of equipment owned by the tenderer, which 
shall be used for the work if awarded to the tenderer. 
 
Type  Number  Make  Capacity Location  Owner  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Tenderer 
Name and Address of 

The Tenderer 
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EXPERIENCE QUESTIONNAIRE 

 
(To be furnished with the Tender) 

 
 
The Tenderer has completed the following similar Construction Projects in the last five years: 
 
Type  Owner   Value  Year Completed  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Signature of Tenderer 
Name and Address of 
             The Tenderer 
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FORM OF TENDER 
 

(To be filled up by the Tenderer) 
 

For Price Bid 
Serial No.          Date: 
 
From 
________ 
________ 
________ 
 
To  
 

Mangalore Refinery and Petrochemicals Limited  
Mangalore 
 
Tender No.__________________ 
 
Having examined the Tender Documents consisting of the Notice inviting Tender, General Instruction 
of Tenderer, General Conditions of Contract, Special Instructions to Tenderers, Special Conditions of 
Contract, specifications, plans, drawings, time-schedule, form of Contract, form of tender, form of 
Schedule of Rates and Addendum (s) to Bidding Document having understood the provisions of the 
said Tender Documents and having thoroughly studied the requirements of Mangalore Refinery And 
Petrochemicals Ltd., relating to the work tendered for in connection with the construction of 
…………………………………… (Name of Refinery/ Project , Mangalore”, and having conducted a 
thorough study of the job site(s) involved, the site conditions, soil conditions, the climatic conditions, 
labour, power, water, material and equipment availability, the transport and communication facility, 
the availability and suitability of borrow areas, the availability of land for right-of-way and temporary 
office and accommodation quarters and all other factors and facilities and things whatsoever 
necessary or relative to the formulation of the tender  and the performance of work.  I/We hereby 
submit our tender offer for the performance of the proposed work in accordance with the terms and 
conditions and within the time mentioned in the Tender Documents at the rate(s) quoted by me/us in 
the  accompanying schedules of rates based on the form of schedule (s) of Rates included within the 
Tender documents and arrived at a Total Contract Value of (as quoted in E-tendering Portal)  
based on an application of the rates tendered in the accompanying Schedule(s) of Rates to the 
relative quantities indicated in the form of Schedule (s) of Rates forming part of the Tender 
Documents. 
If the work or any part thereof is awarded to me/us, I/We undertake to perform the work in 
accordance with the contract document as defined in Form of contract forming part of the Tender 
Documents and accept the terms and conditions of Contract as laid down therein, and undertake 
within 10 (ten) days of receipt of Acceptance / Award of Tender to pay to and/or deposit with the 
Accounts Officer, Mangalore Refinery And Petrochemicals Ltd., Mangalore, a sum which, together 
with the amount of Earnest Money deposited by me/us in terms hereof, shall make Rupees 
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………………./- (Rupees……………..) as specified in the Acceptance / Award of Tender for the 
purpose of security deposit, by any one or more of the modes of payments specified in the general 
conditions of contract, and to commence work at each job site(s) involved within 10 (ten) days of 
handing over the job site or any part thereof to me/us, and to sign, the formal contract in terms of the 
form of contract forming part of Tender Documents, within 10 (ten) days of receipt of Letter of 
Acceptance / Award from or on behalf of Mangalore Refinery And Petrochemicals Ltd., in this behalf 
failing which Mangalore Refinery and Petrochemicals Ltd., shall be at liberty, without further reference 
to me/us and without prejudice to any of its rights or remedies, to terminate the contract and/or to 
forfeit the Earnest Money deposited in terms hereof. 
 

In consideration of the sum of Rupee 1/- (Rupee one only) paid to me/us by Mangalore Refinery And 
Petrochemicals Ltd., by adjustment in the price of Tender Documents, I/We further undertake to keep 
my/our this tender offer open for a period of not less than 4/6 (four/six) months from the Schedule 
date of opening of Tender as specified in the General Instructions to tenderers forming part of the 
Tender Documents. 
 

I/We hereby further state that I/We/None of us (in the case of partnership firm) was/were employed as 
Directors of Mangalore Refinery And Petrochemicals Ltd., during the period of 2 (two) years 
immediately preceding the date hereof or I/We hereby declare that 
I/Sri…………………………………………., one of our partners in the case  of a partnership firm, was 
employed as a Director in the Mangalore Refinery And Petrochemicals Ltd. during the period of 2 
(two) years immediately preceding the date hereof and that I/Sri……………………………... have/has 
obtained previous permission of Mangalore Refinery And Petrochemicals Ltd., to participate in this 
tender. 
 

I/We have annexed to this tender the following documents: 
 

(xi) Schedule of Rates in the prescribed form: 
 
(xii) Original Power of Attorney or proof of authority of the person who has signed the Tender OR 

copy of Power of Attorney or duly attested by a Gazetted Officer in proof of authority of the 
person who has signed the tender; 

 

(xiii) Original Income-tax Clearance certificate OR copy of Income-tax Clearance Certificate duly 
attested by a Gazetted Officer; 

 

(xiv) Original Sales Tax Clearance Certificate OR copy of Sales-tax Clearance Certificate duly 
attested by a Gazetted Officer; 

 

(xv) Information regarding tenderer in the form annexed to the Form of Tender; 
 

(xvi) Information regarding experience of work of a comparable nature in the form annexed to Form 
of Tender: 

 
(xvii) Information regarding construction organization and equipment in for form annexed to the 

Form of Tender; 
 
(xviii) Solvency Certificate from a Nationalized/Scheduled Bank: 
 
(xix) Set of Tender Documents, as issued duly signed; 
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(xx) Any additional documents as listed below; 
 
I/We hereby undertake that the statements made herein and the information given in the Annexures 
referred to above are true in all respects and that in the event of any such statement or information 
being found to be incorrect in any particular, the same may be construed to be mis-representation 
entitling Mangalore Refinery And Petrochemicals Ltd.to avoid any resultant contract. 
 
I/We further undertake as and when called upon by Mangalore Refinery And Petrochemicals Ltd., to 
produce, for its inspection, original(s) of the document(s) of which copies have been annexed hereto. 
 
I/We confirm having deposited Earnest Money of Rs………………………  
(Rupees……………………………………………………….) as detailed hereunder: (strike-off whichever 
is not applicable.) 
 
 
By Demand Draft No……………………. Dated……………………….. Drawn………………………. 
Bank…………………… Branch…………………………………attached hereto) 
 
 
Dated this ………… day of ……………………200. 
 
Witness (Signature)      Yours faithfully, 
 
 
Name in block letters 
 
 
Address      Signature(s) of the Tenderer (s) 
 
 
Occupation: 
 
Name and designation of authorised person signing the tender on behalf of the tender (s). 
 
Full name and address of the tenderer(s). 
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FORM OF TENDER 
 

(To be filled up by the Tenderer) 
 

For Commercial Bid 
 

Serial No.          Date: 
 
 

From 
________ 
________ 
________ 
 

To  
 

Mangalore Refinery and Petrochemicals Limited  
Mangalore 
 

Tender No.__________________ 
 

Dear Sirs, 
 

Having examined the Tender Documents consisting of the Tender Notice, General Instructions to 
Tenderers, General Conditions of Contract, Special Instructions to Tenderers, Special conditions of 
Contract, Specifications, Plans (Exhibits_____to___________), Drawings 
(Exhibits_________to_______) Time Schedule, Form of Contract, Form of Schedule of rates, and 
Addendum (a) to the Tender Documents, and having understood the provisions of the said Tender 
Documents and having thoroughly studied the requirements of Mangalore Refinery and 
Petrochemicals Limited, relative to the work tendered for in connection with the ____________(Name 
of the Refinery/Project) and having conducted a thorough study of the job site(s) involved, the site 
conditions, soil conditions, the climatic conditions, labour , power,  water,  material and equipment 
availability, the transport and communication facilities, the availability and suitability of borrow areas, 
the availability of land for right of way and temporary office accommodation and quarters and all other 
facilities and things whatsoever necessary for or relative to the formulation of the tender of the 
performance of work, I/we hereby submit my/our tender offer for the performance of proposed work in 
accordance with the terms and conditions and within the time mentioned in the Tender Documents. 
 

In consideration of the sum of Rupee 1/- (Rupee one) only paid to me/us by Mangalore Refinery and 
Petrochemicals Limited, by adjustment in the price of Tender Documents, I We further undertake to 
keep my/our this tender offer open for a period of not less than 4 (four) months from the schedule 
date of opening of Tenders as specified in the General Instructions to Tenderer forming part of the 
Tender Documents: 
 

I/ We hereby further state that I/We/None of us (in the case of partnership firm) and none of our 
Directors  (in the case of a Company) was/were employed as Directors of Mangalore Refinery and 
Petrochemicals Limited, during the period of 2(two) years immediately preceding the date hereof OR 
I/We hereby declare that I/Shri_____________one of our partners (in case of partnership 
firm/Directors in the case of a company) was employed as a Director in Mangalore Refinery and 
Petrochemicals Limited, during the period of 2 (two) years immediately preceding the date hereof and 
that I/Shri ________have/has obtained previous permission of Mangalore Refinery and 
Petrochemicals Limited, to make this tender  
 

I/We have annexed to this Bid the following documents: 
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(i) Schedule or Rates in the prescribed form. 
 

(ii)  Original Power of Attorney or other proof of authority of the person who has signed the Tender 
OR copy of Power of Attorney attested by a Gazetted Officer or a Notary Public in proof of 
authority of the person who has signed the Tender. 

 

(iii) Original Income-tax clearance certificate OR copy of Income-Tax Clearance   certificate duly 
attested by Gazetted Officer/Notary Public. 

 

(iv) Information regarding tenderer in the form annexed to the Form of Tender. 
 

(v) Information regarding experience of the tenderer in the performance of work of a comparable 
nature in the form annexed to the Form of Tender. 

 

(vi) Information regarding construction organization and equipment in the form annexed to the 
Form of Tender. 

 

(vii) Solvency Certificate from a Nationalized/Scheduled bank. 
 

(viii) Set of Tender Documents, as issued duly signed. 
 

(ix) Additional Documents as listed below. 
   

I/We hereby undertake that the statements made herein/information given in the Annexures referred 
to above are true in all respects and that in the event of any such statement or information being 
found to be incorrect in any particular, the same may be construed to be a misrepresentation entitling 
Mangalore Refinery and Petrochemicals Limited, to avoid any resultant contract. 
 

I/We further undertake as and when called upon by Mangalore Refinery and Petrochemicals Limited 
to produce, for its inspection, original(s) of the document(s) of which copies have been annexed 
hereto. 
 

I/We confirm having deposited earnest Money of Rs._________(Rupees__________) as detailed 
hereunder (Strike off whichever is not applicable). 
 

(Signature(s) of the Tenderer(s)) 
 

Name & Designation of Authorized person 
Singing the Tender on behalf of The Tenderer(s) 

Full Name and address of the Bidder(s) 
 

Witness: 
Signature 
Name: 
Occupation: 
 

Name & Designation of Authorized person 
Singing the Tender on behalf of The Tenderer(s) 

Full Name and address of the Bidder(s) 
 

 

Witness: 
Signature 
Name: 
Occupation 
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INFORMATION ABOUT TENDERER 
(To be furnished with Tender) 

 

1. In case of Individual 
 

1.10 Name of Business: 
1.11 Whether his business is registered: 
1.12 Date of Commencement of business: 
1.13 Whether he pays Income Tax over Rs.10,000/- per year: 
1.14 Whether he is a Director or is related to any Director of MRPL present or retired within 

the past 2 years. 
1.15 Permanent Account Number: 
1.16 What are his profits/losses for the past 3 (three) years with a copy of Balance Sheet 

and Profit & Loss Account for the past 3 (three) years with a copy of the audited 
balance Sheets and Profit & Loss account for the past 3 (three) years: 

1.17 What are his concurrent job commitments: 
1.18 How does he propose to finance the work if awarded to him: 

 

2. In case of Partnership 
 

2.10 Name of Partners: 
2.11 Whether the partnership is registered: 
2.12 Date of establishment of firm: 
2.13 If each of the partner of the firm pays Income tax over rs.10,000/- a year and if not, 

which of them pays the same: 
2.14 Whether any partner of the firm is a Director of MRPL present or retired within the past 

2 years. 
2.15 Permanent Account Number: 
2.16 What are the firm’s profits/losses for the past 3 (three) years with a copy of Balance 

Sheet and Profit & Loss Account for the past 3 (three) years: 
2.17 What are the firm’s concurrent job commitments: 
2.18 How does the firm propose to finance the work if awarded to him: 

 

3. In case of Limited Company or Company Limited by Guarantees: 
 

3.10 Amount of paid up capital: 
3.11 Name of Directors: 
3.12 Date of registration of Company: 
3.13 Copies of the Balance Sheet of the company of the last two years: 
3.14 Whether any of the Directors of the Company is a Director or is related to any Director 

of MRPL present or retired within the past 2 years. 
3.15 Permanent Account Number: 
3.16 What are the Company’s profits/losses for the past 3 (three) years with a copy of the 

audited Balance Sheet for the past 3 (three) years 
3.17 What are the company’s concurrent job commitments: 
3.18 How does the Company propose to finance the work if awarded to it: 

 
  NOTE: Reference is also invited to Clause 9.0 of General Instruction to the Tenderers forming part 

of GCC. 
 

Signature of Tenderer 
Name & Address of the Tenderer 
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FORM OF CONTRACT 

 

(To be executed on a  Non Judicial Stamp Paper  of appropriate value) 
 
THIS CONTRACT made at Mangalore this ………………… day of ………….20.….     BETWEEN 
MANGALORE REFINERY AND PETROCHEMICALS LIMITED, registered in India under the Indian 
Companies Act, 1956, having its Registered Office at 
…………………………………………………………… (Hereinafter referred to as the “Owner which 
expression shall include its successors and assigns) of the One part AND 
*………………………………………………….. 
………………………………………………………………………* carrying on business in sole 
proprietorship /*carrying on business in partnership under the name and style of 
……………………………………………………………/*………………………………………………………
…. a Company registered in India under the Indian Companies Act * 1913/1956, having its 
Registered Office at ……………………………………………..…..(hereinafter referred to as the 
“Contractor” which expression shall include *his/*their* its executors, administrator, representatives 
and permitted assigns / *successors and permitted assigns) of the other part: 
 
WHEREAS 
 

The Owner desires to get executed certain work more specifically mentioned and described in the 
contract documents (hereinafter called the “work” which expression shall include all amendments 
therein and/or modifications thereof) and has accepted the tender of the Contractor for the said work:: 
 
NOW, THEREFORE, THIS CONTRACT WITNESSETH as follows: 
 

ARTICLE – 1 
 

CONTRACT DOCUMENTS 
 
1.1 
 

The following documents shall constitute the contract documents, namely : 
(a) This form of contract duly executed. 
(b) Original tender documents as defined in the instructions to the Bidders. 
(c) Acceptance Award of Tender 
(d) Further Amendment(s) /Corrigendum. 

 
 1.2 A copy each of the Tender Documents annexed hereto and the said copies have 

been collectively marked Annexure – I while a copy of the Acceptance Award of 
Tender and Annexures thereto and hereto annexed and marked Annexure II (*A 
copy /* copies of the further Amendment / Amendments arrived at *is/*are annexed 
hereto and* collectively marked Annexure – III). 
 

ARTICLE – 2  
 

 WORK TO BE PERFORMED  
 

2.1 The Contractor shall perform the said work upon the terms and conditions and 
within the time specified in the contract documents. 
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ARTICLE – 3 
COMPENSATION 

3.1 Subject to and upon the terms and conditions contained in the contract documents 
the Owner shall pay Contractor Compensation as specified in the Contract 
document upon the satisfactory performance of the said work and or otherwise as 
specified in the contract document. 
 

ARTICLE- 4  
 
 JURISDICTION 

 
4.1 Notwithstanding any other court or courts having jurisdiction to decide the question 

conforming the subject matter of the reference if the same had been a subject 
matter of a suit and all actions and proceedings arising out of or relative to the 
contract (including any Arbitration in terms thereof) shall lie only in the Court of 
empowered civil jurisdiction in this behalf at …………………………Mangalore, 
Karnataka) and only the said court shall have jurisdiction to entertain and try any 
such action(s) and/or proceedings to the exclusion of all other courts. 
 

ARTICLE- 5  
 

ENTIRE CONTRACT 
 

5.1 The Contract document mentioned in Article – I hereof embody the entire contract 
between the parties hereto, and the parties declare that in entering this contract 
they do not rely upon any previous representation whether expressed or implied 
and whether written or oral or any inducement, understanding or agreement of any 
kind not included within the contract document and all prior negotiations, 
representation, contracts, and/or Agreements and understandings are hereby 
canceled. 
 

 ARTICLE-6  
 

 NOTICES 
 

6.1 Subject to any provisions in the contract documents, any notice, order or 
communication sought to be served by the Contractor on the Owner with reference 
to the contract shall be deemed to have been sufficiently served upon the Owner 
(notwithstanding any enabling provisions under any law to the contrary) only if 
delivered by hand or by Registered Post Acknowledgement Due to the Engineer-In-
Charge as defined in the General Conditions of Contract. 
 

6.2 Without prejudice to any other mode of service provided for in the contract 
document or otherwise available to the Owner, any notice, order or other 
communication sought to be served by the Owner or on the Contractor with 
reference to the contract, shall be deemed to have been sufficiently served if 
delivered by hand or through Registered Post Acknowledgement Due to the 
principal office of the Contractor at ……………………………………. 
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 ARTICLE – 7 
 

 WAIVER 
 

7.1 No failure or delay by the Owner in enforcing any right or remedy of the Owner in 
terms of contract of any obligation or liability of the Contractor in terms thereof shall 
be deemed to be a waiver of such right, remedy, obligation or liability, as the case 
may be, by the Owner and notwithstanding such failure or delay, the Owner shall 
be entitled at any time to enforce such right, remedy, obligation or liability, as the 
case may be.  
 
 

 ARTICLE – 8 
 
 

 NON – ASSIGNABILILTY  
 

8.1 The contract and benefits and thereof shall be strictly personal to the Contractor 
and shall not on any account be assignable or transferable by the Contractor. 
 
 
 

 
 IN WITNESS WHEREOF the parties hereto have duly executed this contract in 

duplicate the place, day and year first above written/*IN WITNESS WHEROF the 
Owner has executed this contract in duplicate at the place, day and year first above 
written while the Contractor has executed these presents the day and year 
hereunder written against the Contractor’s execution. 
 

 

SIGNED AND DELIVERED 
For and on behalf of  
Mangalore Refinery and Petrochemicals Ltd., 
 
By 
 

In the presence of 
1. 
 

2. 
 
SIGNED AND DELIVERED 
For and on behalf of  
 
(Contractor) 
By  
 
(this day of                        200      ) 
 
 

in the presence of 
 
 

1. 
 
 

 

2. 
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PROFORMA OF BANK GUARANTEE FOR SECURITY DEPOSIT/PER FORMANCE BOND 

 
The irrevocable Bank Guarantee (BG) in the followingprescribed format if submitted against 
EarnestMoney Deposit/PBG/SD/Mobilisation advance shall be subject to verification from the issuing 
Bank, the email ID of bankfor the same must be incorporated in the BG. 
 
The BG issued by the issuing Bank on behalf of Bidder/Contractor/Supplier in favour of“Mangalore 
Refinery and Petrochemicals Limited” shall be in paper form and also be madeavailable under the 
“Structured Financial Messaging System” (SFMS). 
 
A separate advice of the BG will invariably be sent by the issuing bank to the beneficiary’s‘Bank 
through SFMS and SFMS transmission message reference number (currently 32digits code) is to be 
sent along with BG directly to MRPL through speed post/regd. Post. 
 
The details of beneficiary for issue of BG under SFMS platform is furnished below: 
Name of Beneficiary : Mangalore Refinery and Petrochemicals Limited 
Beneficiary Bank, Branch and address : Corporation Bank, MRPL Project Site, 
Kuthethoor Post Mangalore 575030, Karnataka 
IFSC code : CORP0000592 
SWIFT Code : CORPINBB 
MICR Code : 575017015 
 
Any bank guarantee submitted in physical mode which cannot be verifiable through SFMS will notbe 
accepted under any circumstances 
--------------------------------------------------------------------------------------------------------------------------- 
 

 

(To be executed ON NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

Ref:         Bank Guarantee No……………… 
Date…………… 

To: 
 
M/s. Mangalore Refinery And Petrochemicals Ltd., 
Regd. Office: Kuthethur P.O 
Katipalla, Mangalore 575 030 
 

Dear Sir, 
 
1. In consideration of Mangalore Refinery And Petrochemicals Ltd., having its Registered 

Office at……………………………………….. (hereinafter referred to as the “Company” 
which expression shall unless repugnant to the context or meaning thereof, include all its 
successors, administrators, executors) and having entered into a contract dated 
……………. (hereinafter called the “Contract” which expression shall include all the 
amendments thereto) with M/s. …………………………. ……………………having its 
Head/Registered Office at…………… …………………………(hereinafter referred to as the 
“Contractor” (which expression unless repugnant to the context or meaning thereof, shall 
include all its successors, administrators, executors and assigns) and the contract having 
been unequivocally accepted by the Contractor resulting in a contract bearing 
No………………. dated…… …………. Valued at for …………………………… (scope of 
work) ………………….. and the Company having agreed that the Contractor shall furnish to 
the Company a performance guarantee for the faithful performance of the entire contract to 
the extent of …….. % of the contract price, i.e. Rs……………… (in word) we 
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……………….. (bank)…………………….. having its Registered Office at…………….. 
…………………………………..(hereinafter referred to as the “Bank” which expression shall 
unless repugnant to the context or meaning thereof, include all its successors, 
administrators, executors and assigns) do hereby guarantee and undertake to pay on 
demand to the Company any money or all moneys to the extent of Rs…………. ……. 
(Rupees ……………………………………………) in aggregate at any time without any 
demur, reservation, recourse, contest or protest and/or without any reference to the 
Contractor.  Any such demand made, by the Company on the Bank shall be conclusive and 
binding notwithstanding any difference between the Company and the Contractor or any 
dispute pending before any Court, Tribunal, Arbitrator or any other authority.  We agree that 
Guarantee herein contained shall be irrevocable and shall continue to be enforceable till it 
is discharged by the Company in writing. 
 

2. The Company shall have the fullest liberty, without affecting in any way the liability of the 
Bank under this Guarantee from time to time, to extend the time for performance of the 
contract by the Contractor, or vary the terms of the Contract.  The Company shall have the 
fullest liberty without affecting this Guarantee to postpone, from time to time, the exercise of 
power vested in them or of any right which they might have against the Contractor and to 
exercise the same at any time in any manner and either to enforce, or to forbear from 
enforcing, any covenants contained or implied in the contract between the Company and 
the Contractor or any other course or remedy or security available to the Company.  The 
Bank shall not be released of its obligations under these presents by any exercise by the 
Company of its liberty with reference to matters aforesaid or any of them or by reason of 
any other act or forbearance or other act or forbearance of other acts of Company or any 
other indulgence shown by the Company or by any other matter or thing whatsoever, which 
under law would, but for this provision, have the effect of relieving the Bank. 
 

3. The Bank also agrees that the Company at its option shall be entitled to enforce this 
Guarantee against the Bank as a principal debtor, in the first instance, without proceeding 
against the Contractor and notwithstanding any security or other guarantee that Company 
may have in relation to the Contractor’s liabilities. 
 

4. The Bank further agrees that the guarantee herein contained shall remain in full force 
during the period that is taken for the performance of the contract and it shall continue to be 
enforceable till all the dues of the Company under or by virtue of this contract have been 
fully paid and claim satisfied or discharged or till the Company discharges the Guarantee in 
writing. 

5. We further agree that as between us and Company for the purpose of this Guarantee any 
notice given to us by the Company and any amount claimed in such notice by the Company 
that the money is payable by the Contractor and any amount claimed in such notice by the 
Company shall be conclusive and binding on us notwithstanding any difference between 
the Company and the Contractor or any dispute pending before any Court, Tribunal, 
Arbitrator or any other authority.  We further agree that this Guarantee shall not be affected 
by any change in our Constitution or that of the Contractor or in the Constitution of the 
Company.  We also undertake not to revoke this Guarantee during its currency.  
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6. Notwithstanding anything contained hereinabove, our liability under this Guarantee is 
limited to Rs……………………. (Rupees ……………………………………………………..) in  
aggregate and it shall remain in full force upto and  including sixty days after 
………………….. unless extended further, from time to time, for such period as may be 
instructed in writing by M/S…………………………………………………. on whose behalf 
this Guarantee has been given, in which case it shall remain in full force upto and including 
60 days after extended date.  Any claim under this Guarantee must be received by us 
before the expiry of the 90 days from ………………………. or before the expiry of the 90 
days from the extended date.  If no such claim has been received by us within the sixty 
days after the said date/extended date, the Company’s right under this guarantee will 
cease.  However, if such a claim has been received by us within and upto ninety days after 
the said date/extended date, all the Company’s rights under this Guarantee shall be valid 
and shall not cease until we have satisfied that claim.   
 
The bank doth herbeby that Shri   …………………… ( designation ) …………. Who is 
authorized this Guarantee / Undertaking on behalf of the bank and to bind the bank thereby   
Dated this …………………. Day of …………………200…. 
 
WITNESS: 
_____________________                           ________________________ 
               (SIGNATURE)                                            (SIGNATURE) 
 
________________________                           ________________________ 
                  (NAME)                                                       (NAME) 
 
________________________                           ________________________ 
     (OFFICIALADDRESS)                                (Designation with Bank Stamp)  
 
 
________________________ Attorney as per power of  
 

Attorney No……………………… 
Dated:…………………………….. 
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PROFORMA OF BANK GUARANTEE 
 

The irrevocable Bank Guarantee (BG) in the followingprescribed format if submitted against 
EarnestMoney Deposit/PBG/SD/Mobilisation advance shall be subject to verification from the issuing 
Bank, the email ID of bankfor the same must be incorporated in the BG. 
 
The BG issued by the issuing Bank on behalf of Bidder/Contractor/Supplier in favour of“Mangalore 
Refinery and Petrochemicals Limited” shall be in paper form and also be madeavailable under the 
“Structured Financial Messaging System” (SFMS). 
 
A separate advice of the BG will invariably be sent by the issuing bank to the beneficiary’s‘Bank 
through SFMS and SFMS transmission message reference number (currently 32digits code) is to be 
sent along with BG directly to MRPL through speed post/regd. Post. 
 
The details of beneficiary for issue of BG under SFMS platform is furnished below: 
Name of Beneficiary : Mangalore Refinery and Petrochemicals Limited 
Beneficiary Bank, Branch and address : Corporation Bank, MRPL Project Site, 
Kuthethoor Post Mangalore 575030, Karnataka 
IFSC code : CORP0000592 
SWIFT Code : CORPINBB 
MICR Code : 575017015 
 
Any bank guarantee submitted in physical mode which cannot be verifiable through SFMS will notbe 
accepted under any circumstances 
--------------------------------------------------------------------------------------------------------------------------- 
 

(FOR EARNEST MONEY DEPOSIT AS APPLICABLE) 
(On non-judicial paper of appropriate value) 

 
To 
Mangalore Refinery and Petrochemicals Limited 
Mangalore 
 
Dear Sirs, 
In consideration of Mangalore Refinery and Petrochemicals Limited , having its Registered Office at 
Kuthethoor P.O Via Katipalla , Mangalore - (hereinafter called “the Owner” which expression shall 
include its successors and assigns), having agreed interalia to consider the tender of 
………………………………………..  (Name of the Tenderer) having its Head Office/Registered Office at 
……………………………………. (Address of the Tenderer) (hereinafter called the “Tenderer” which 
expression shall include its successors and assigns), for the work of………………………… (Name of 
the Project/ Work) at………………………….. to be awarded under Tender No…………………. …. Upon 
the Tenderer furnishing an undertaking from the Bank as hereinafter appearing in lieu of cash deposit 
of the Earnest Money. 
We …………………………………………………… (Name of the Bank), a Bank Constituted/Registered 
under the ……………. Act, having our Head Office/Registered Office at ………………………………… 
(hereinafter called the “Bank” which expression shall include its successors and assigns), at the request 
of the Tenderer and with the intent to bind the Bank and its successors and assigns do hereby 
unconditionally and irrevocably undertake to pay the Owner at Mangalore forthwith on first demand 
without protest or demur or proof or satisfaction or condition and without reference to the Tenderer, all 
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sums payable by the Tenderer as and by way of Earnest Money to the Owner, upto an aggregate limit 
of (Amount in figures and words). 
AND THE BANK DOTH HEREBY FURTHER AGREES AS FOLLOWS: 
1. This Guarantee/Undertaking shall be a continuing guarantee and shall remain in full force and 

effect for all claims or demands made by the Owner on the Bank until the Owner discharges 
this Guarantee/Undertaking subject, however, that the Owner shall have no claims under this 
Guarantee/Undertaking after the midnight of ………………….200…………….. or any written 
extension(s) thereof. 
PROVIDED that if the aforesaid work tendered for or any part thereof shall be awarded to the 
Tenderer on or before the said date, whether on the basis of accompanying tender or any 
other basis, then the validity of this guarantee/undertaking shall stand automatically extended 
for all claims and demands made by the Owner for further three months. 

2. The Owner shall have the fullest liberty without reference to the Bank and without affecting in 
any way the liability of the Bank under this Guarantee/Undertaking at any time and/or from 
time to time any wise to postpone and/or vary any of the powers, rights, and obligations 
exercisable by the Owner against the Tenderer and either to enforce or to forbear from 
enforcing all or any of the terms and conditions of or governing the said Tender and/or any 
contract consequent upon any award of work or the said Earnest Money Deposit or the 
securities available to the Owner or any of them and the Bank shall not be released from its 
liability under these Presents and the Liability of the Bank hereunder shall remain in full force 
and effect notwithstanding any exercise by the Owner of the liberty with reference to any or all 
the matters aforesaid or by reason of any other act, matter or thing whatsoever which under 
law relating to the sureties or otherwise which could, but for this provision have the effect of 
releasing the Bank from all or any of its obligations hereunder or any part thereof, and the 
Bank specifically waives any and all contrary rights whatsoever. 

3. It shall not be necessary for the Owner to proceed against the Tenderer before proceeding 
against the Bank and the Guarantee/Undertaking herein contained shall be enforceable 
against the Bank as principal debtor notwithstanding the existence of any other undertaking or 
security for any indebtedness of the Tenderer to the Owner and notwithstanding that any such 
security shall at the time when claim is made against the Bank or proceedings taken against 
the Bank hereunder, be outstanding or unrealised. 

4. The amount stated by the Owner in any demand, claim or notice made with reference to this 
guarantee shall as between the Bank and the Owner for the purpose of these Presents be 
conclusive of the amount payable by the Bank to the Owner hereunder. 

5. The liability of the Bank to the Owner under this Guarantee/Undertaking shall remain in full 
force and effect notwithstanding the existence of any difference or dispute between the 
Tenderer and the Owner, the Tenderer and the Bank and/or the Bank and the Owner or 
otherwise howsoever touching these Presents or the liability of the Tenderer to the Owner, 
and notwithstanding the existence of any instructions or purported instructions by the 
Tenderer or any other person to the Bank not to pay or for any cause withhold or defer 
payment to the Owner under these Presents, with the intent that notwithstanding the existing 
of such difference, dispute or instructions, the Bank shall be and remain liable to make 
payment to the Owner in terms thereof. 

6. This Guarantee/Undertaking shall not be determined or affected by the liquidation or winding 
up or dissolution or change of constitution or insolvency of the Tenderer or any change in the 
legal constitution of the Bank or the Owner. 

7. Without prejudice to any other mode of service, a demand or claim or other communication 
may be transmitted by the Owner to the Bank either by post or by fax.  If transmitted by fax, 
the transmission shall be complete as soon as acknowledged by the Bank. 

8. Notwithstanding anything contained herein: 
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i) The Bank’s liability under this guarantee/undertaking shall not exceed (Amount in figures 
& words); 

ii) The guarantee/undertaking shall remain in force upto___________ and any extension(s) 
thereof; and 

iii) The Bank shall be released and discharged from all liability under this 
guarantee/undertaking unless a written claim or demand is issued to the Bank on or 
before____________ or the date of expiry of any extension(s) thereof if this 
guarantee/undertaking has been extended. 

 
The Bank doth hereby declare that Shri___________________(designation)____________ who is 
authorised to sign this Guarantee/Undertaking on behalf of the Bank and to bind the Bank thereby. 
 
 
This________________day of____________20______. 
 
 

Yours faithfully 
 
 
 

Signature:_________________ 
Name & Designation:______________ 
Name of the Branch:_______________ 
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GUARANTEE AGAINST ADVANCE PAYMENT 
 

The irrevocable Bank Guarantee (BG) in the followingprescribed format if submitted against 
EarnestMoney Deposit/PBG/SD/Mobilisation advance shall be subject to verification from the 
issuing Bank, the email ID of bankfor the same must be incorporated in the BG. 
 
The BG issued by the issuing Bank on behalf of Bidder/Contractor/Supplier in favour 
of“Mangalore Refinery and Petrochemicals Limited” shall be in paper form and also be 
madeavailable under the “Structured Financial Messaging System” (SFMS). 
 
A separate advice of the BG will invariably be sent by the issuing bank to the 
beneficiary’s‘Bank through SFMS and SFMS transmission message reference number 
(currently 32digits code) is to be sent along with BG directly to MRPL through speed 
post/regd. Post. 
 
The details of beneficiary for issue of BG under SFMS platform is furnished below: 
Name of Beneficiary : Mangalore Refinery and Petrochemicals Limited 
Beneficiary Bank, Branch and address : Corporation Bank, MRPL Project Site, 
Kuthethoor Post Mangalore 575030, Karnataka 
IFSC code : CORP0000592 
SWIFT Code : CORPINBB 
MICR Code : 575017015 
 
Any bank guarantee submitted in physical mode which cannot be verifiable through SFMS will 
notbe accepted under any circumstances 

--------------------------------------------------------------------------------------------------------------------------- 
 

(To be executed on non-judicial stamp paper of appropriate value) 
 
This deed of Guarantee made this ……………….. day of ……………………….. between 
………………………………………..………………………………. and wherever the context so required 
includes its successors and assigns hereinafter called ‘The surety’ and 
……………………………………… “ a company registered under the Companies Act of 1956 and 
having its Registered Office at ………………………………………………………………………….. and 
wherever the context so required includes its successors and assigns, hereinafter called ‘The Owner’. 
 
Whereas M/s…………………………………………………………………… a Company registered under 
the Companies Act of 1956 having at its registered office at 
……………………………………………………… (wherever applicable) and wherever the context so 
requires includes its successors and assignees, hereinafter called ‘the Contractor’ has undertaken to 
………………….………………………………………. on the terms and conditions mentioned in the  
 
a) Letter of Acceptance / No ……………………………………….. 

Dated……………………………………………………… 
 

OR 
 
b) Agreement No………………………………………………. 

Dated…………………………………………………………. 
Referred to as “ the said Contract”, 
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And whereas the Owner has agreed to make an advance of Rs………………….. 
(Rupees…………………………………………………………………………) being ……….%value of the 
contract on ……………………………… as provided in the contract as the said advance to the 
Contractor  
 
AND WHEREAS the Contractor has agreed with the Owner authorizing him to deduct the said 
advance thereon under the terms of the said contract from the amount that becomes due and payable 
to the Contractor as per the terms and conditions described under the clause ‘Terms and conditions 
of Payment’ of the Contract on proper execution of the Contract. 
 
Now this deed witnesseth that in consideration of the said advance or any balance thereof made by 
the Owner to the Contractor, the surety hereby GUARANTEES the payment of the said advance 
thereon by the Contractor, and undertakes to pay the Owner on demand the sum of 
Rs…………………………….. subject to the following conditions. 
 
a) “Surety hereby gives an irrevocable guarantee and declares that its liability under this 

bond shall extend to the payment of the whole of amount viz. 
Rs…………………………….. paid as advance as provided for in the contract “as the 
said advance”. 
 

b) This Guarantee shall remain in full force and effect so long as the said advance or any 
part thereof remains outstanding and shall expire and become ineffectual only after 
the recovery of the entire sum of Rs……………….. covered by the guarantee and 
upon intimation thereof being given by the Owner to the Surety, in which event, the 
Surety shall be discharged by the Owner. 
 

c) The Surety shall not be discharged or released from the Guarantee by any 
arrangements made between the Owner and the Contractor with or without the 
consent of the Surety or by any alteration in the obligations of the parties or by any 
indulgence, forbearance, whether as to payment, time, performance or otherwise. This 
Guarantee / Undertaking shall not be determined of affected by the liquidation or 
winding up or dissolution or change of constitution or solvency of the Tenderer or any 
change in legal constitution of the Bank or Owner  
 

d) The Guarantee shall come into force from the date Contractor receives from the 
Owner the said advance i.e, - (specify the date). 
 

e) Notwithstanding anything stated above, the liability of the Surety under the guarantee 
is restricted to Rs…………………………. (Rupees ………… 
…………………………………….) and this guarantee will remain in force upto 
………………………. at the first instance.   However, if the contract for which this 
guarantee is given is not completed or fully performed, the surety (bank) hereby 
agrees to further extend the Guarantee till such time as is required by the owner to 
fulfill the contract. The Bank shall be released and discharged from all liability under 
this guarantee / undertaking unless a written claim or demand is issued to the Bank on 
or before____________ or the date of expiry of any extension(s) thereof if this 
guarantee/undertaking has been extended 
 
 

******************** 
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SPECIAL CONDITIONS OF CONTRACT  
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SPECIAL CONDITIONS OF CONTRACT – PART 1 
 

1.0 INTRODUCTION 

1.1. These Special Conditions of Contract shall be read in conjunction with the General Conditions 

of Contract, specifications of work, drawings and any other document forming part of this 

contract wherever the context so requires. 

1.2. Notwithstanding the sub-division of the document into these separate sections and volumes, 

every part of each shall be deemed to be supplementary of every other part and shall be read 

with and into the contract so far as it may be practicable to do so. 

1.3. The materials, design and workmanship shall satisfy the relevant Indian Standards, the 

Technical Specifications contained herein and codes referred to. Where the job specifications 

stipulate requirements in addition to those jobs contained in the standard codes and 

specifications, these additional requirements shall also be satisfied. In absence of any 

standards/ specifications/ codes of practice for detailed specifications covering any part of the 

work covered in this tender, the instructions/ directions of Engineer-in-charge will be binding on 

the CONTRACTOR. 

1.4. Where any portion of the GCC is repugnant to or at variance with any provisions of the Special 

Conditions of Contract, then unless a different intention appears, the provision(s) of the Special 

Conditions of Contract shall be deemed to override the provision(s) of GCC only to the extent 

that such repugnancies of variations in the Special Conditions of Contract are not possible of 

being reconciled with the provisions of GCC. 

1.5. Without prejudice to the provisions of the General Conditions of Contract, whenever in the 

Bidding documents it is mentioned or stated that the CONTRACTOR shall perform certain work 

or provide certain facilities it is understood that the CONTRACTOR shall do so at his own cost 

and the Contract price shall be deemed to have included cost of such performance and/or 

provision, as the case may be. 

1.6. The Engineer-in-charge for this project will be GM (Projects) and Bill certification Authority will 

be CGM (Projects). 

1.7. In case of an irreconcilable conflict between Indian or other applicable standards, General 

Conditions of Contract, Special Conditions of Contract, Specifications, Drawings and/or 

Schedule of Rates, the following shall prevail to the extent of such irreconcilable conflict in 

descending order of precedence: 

i)  Formal Contract. 

ii)  Detailed Letter of Acceptance. 
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iii)  Fax/ Letter of Acceptance. 

iv)  Schedule of Price / Rates 

v)  Job/Particular Specification. 

vi)  Drawings. 

vii)  Technical/ Material Specifications. 

viii)  Special Conditions of Contract. 

ix)  Special Instructions to Bidders 

x)  General Conditions of Contract 

xi)  Standard Specifications. 

xii)  Indian Standards. 

xiii)  Other applicable Standards. 

1.8. In the absence of any Specifications covering any material, design or work(s) the same 

shall be performed/supplied/executed in accordance with standard Engineering Practice as per 

the instructions/directions of the Engineer-in-Charge, which will be binding on the 

CONTRACTOR. 

 
2.0 LIABILITY CLAUSE 

It is expressly understood and agreed by and between Bidder and M/s Mangalore Refinery and 
Petrochemicals Limited (A Subsidiary of ONGC) that M/s Mangalore Refinery and 
Petrochemicals Limited is entering into this agreement solely on its own behalf and not on behalf 
of any other person or entity. In particular, it is expressly understood and agreed that the 
Government of India is not a party to this agreement and has no liabilities, obligations or rights 
hereunder. 

It is expressly understood and agreed that M/s Mangalore Refinery and Petrochemicals Limited 
is an independent legal entity with power and authority to enter into contracts solely on its own 
behalf under the applicable Laws of India and general principles of Contract Law. The Bidder 
expressly agrees, acknowledges and understands that M/s Mangalore Refinery and 
Petrochemicals Limited is not an agent, representative or delegate of the Government of India. It 
is further understood and agreed that the Government of India is not and shall not be liable for 
any acts, omissions, commissions, breaches or other wrongs arising out of the contract. 
Accordingly Bidder hereby expressly waives, releases and foregoes any and all actions or 
claims, including cross claims, impleader claims or counterclaims against the Government of 
India arising out of this contract and covenants not tosue Government of India as to any manner, 
claim, cause of action or thing whatsoever, arising of or under this agreement. 

 
 

 
 

 
 

3.0 LABOUR LICENSE/ LABOUR LAWS AND REGULATIONS 
 

3.1  Before starting of work, the CONTRACTOR shall obtain a license from the concerned 
authorities under the Contract Labour (Abolition and Regulation) Act, 1970 and shall furnish 
copy of the same to OWNER. The labour license for the appropriate labour shall be valid for 
the total contractual period including extended period, if any. 
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3.2 LABOUR LAWS AND REGULATIONS Labour laws and regulations as mentioned in GCC 
Clause No. 8.3.0.0 are applicable. 
However the following are added to the mentioned clause: 
i. Contractors and their Sub-Contractors shall carry out all payments to their workforce through 

their individual bank accounts only. The records of such bank transfer shall be submitted as 
proof of compliance along with the wage registers. Wage registers without these statements 
will not be accepted. 

ii. Details of bank accounts of the individual workmen shall be submitted for issuance of gate 
pass. Contractors and their sub-contractors shall ensure that minimum wages as notified 
from time to time are paid and the wage register and transfers shall be verified on the basis 
of such minimum wages. 

iii. Group term Life insurance cover to be taken having a risk coverage 24X7 death coverage 
(Natural / Accidental death) with a sum assured of say Rs. 10,00,000/- (Rs.Ten lakh ) by the 
contractor. 

iv. The details of documents to be submitted to HR Department by the Contractor duly signed 
by Engineer-In-charge as per clause 20.0  of this SCC COMMERCIAL. 

v. The Contractor shall obtain necessary license from the Licensing Authority under the 
Contract Labour (Regulation & Abolition) Act, 1970 and the Central Rules framed there 
under and produce the same to the Engineer-in-charge before start of work. 

vi. The Contractor shall not undertake or execute or permit any other agency or sub-contractor 
to undertake or execute any work on the contractor’s behalf through contract labour except 
under and in accordance with the license issued in that behalf by the Licensing Officer or 
other authority prescribed under the Factories Act or the Contract labour (Regulation & 
Abolition) Act- 1970 or their applicable law rule or regulation if applicable. 

vii. The provision of EPF & MP Act. 1952 and the Rules/Scheme thereunder shall be applicable 
to the Contractor and the employees engaged by him for the work. The Contractor shall 
furnish the code number allotted by the RPFC Authority, to the Engineer-in-Charge before 
commencing the work. 

viii. The Contractor shall be exclusively responsible for any delay in commencing the work on 
account of delay in obtaining a license under clause v above or in obtaining the code 
number under Clause vii above and the same shall not constitute a ground for extension of 
time for any purpose. 

ix. The Contractor shall enforce the provisions of ESI Act and Scheme framed thereunder with 
regard to all his employees involved in the performance of the Contract and shall deduct 
employee's contribution   from the wages of each of the employees and shall deposit the 
same together with employer’s contribution of such total wages payable to the employees in 
the appropriate account. 
 

 

4.0 MANPOWER EMPLOYED BY TENDERER : 
 

i. The successful tenderer shall deploy adequate staff of the requisite competence that may be 
required for meeting the scope of services/work called for. It is hereby specifically agreed that 
the responsibility for the employment of staff and their salary, wages remuneration, etc, shall be 
the sole responsibility of the successful tenderer and that MRPL shall not be responsible in any 
manner directly or indirectly for such employment or expenses so incurred by successful 
tenderer thereof. Successful tenderer shall give a declaration to this effect. The Contractor has 
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to comply with all Labour related laws/rules in force w.r.t Minimum wages Act, Factories Act, 
Labour ACT and all other such regulations/amendments made from time to time  and  in force 
and maintain all documents as required by Law enforcing Authorities and produce the same as 
and when called for. 

ii. It is understood and agreed that there is no Employer- Employee relationship between MRPL 
and the Contractor AND /or Contractor’s employees in any way whatsoever and the contractor 
shall be the ‘Employer’ within the meaning of different Labour legislations in respect of workmen 
employed by the Contractor. The Contractor has to carry on their business or occupation as 
Independent Contractors and this point shall be made clear in writing to all persons engaged by 
the Contractor before engagement of the person(s). The Contractor shall issue an Employment 
card in Form XIV as per Contract Labour Regulation and Abolition Act 1970 OR Photo Identity 
card to each Worker. 

 

 

5.0 LABOUR RELATIONS : 
i. In case of labour unrest/labour dispute arising out of non-implementation of any law, the 

responsibility shall solely lie with the contractor and he shall remove/resolve the same 
satisfactorily at his cost and risk. 

ii. The Contractor shall deploy only duly qualified and competent personnel for carrying out the 
various jobs as assigned by the Engineer-in-Charge from time to time.  The workmen 
deployment by the contractor should also possess the necessary license etc., if required under 
any law, rules and regulations. 

 

6.0 PAYMENT TO CONTRACT WORKMEN : 
i. In case of manpower based Contracts, Contractor shall be responsible to make payment to his 

workers/ employees in respect of their salaries/ wages through bank cheques/ crediting to bank 
A/c; the consent of the labour should be obtained before crediting wages to the bank account, 
the contractor shall pay wages to all his employees on or before 7th of the following month 
under the supervision of authorised MRPL personnel and a copy of proof of payments to be 
submitted to MRPL; MRPL may demand such payment of wages under supervision of MRPL, if 
found necessary. The rates of wages shall be in conformity to the minimum wages act. 

ii. Contractors and their Sub-Contractors shall carry out all payments to their workforce through 
their individual bank accounts only. The records of such bank transfer shall be submitted as 
proof of compliance along with the wage registers. Wage registers without these statements will 
not be accepted. Details of bank accounts of the individual workmen shall be submitted for 
issuance of gate pass. Contractors and their sub-contractors shall ensure that minimum wages 
as notified from time to time are paid and the wage register and transfers shall be verified on the 
basis of such minimum wages. 

 

7.0 VERIFICATION OF CHARACTER AND ANTECEDENTS OF CO NTRACTUAL MANPOWER: 

In all contracts involving deployment of contractor's manpower within MRPL premises like 
Plants and Offices etc. the contractor shall submit the following documents to MRPL prior to 
start of work: 

a. Undertaking from the contractor that they have scrutinized the previous work history of the 
person(s) proposed to be deployed by them and character and antecedents of person(s) 
proposed to be deployed by them is / are impeccable. 

b. Along with the above mentioned undertakings, the contractor will provide certified photocopies 
of police verification certificate for inspection by the authorised representatives of MRPL. The 
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contractor has to obtain Police Verification Report from the area where the person(s) to be 
deployed has / have been residing since the last five years. In case the person concerned has 
not resided at a place for five years at a stretch, Police verification reports should be obtained 
from that area where the person(s) has / have stayed earlier. 

c. The contractor shall ensure at the time of submitting their final bills to the EIC, that it is 
accompanied by a NOC from Security Dept., MRPL, for having surrendered all Photo passes 
and Bio-Metric cards issued by MRPL. If any Pass and Bio-Metric Cards are not surrendered 
even after the completion of job / contract, the contractors are liable to pay a fine of Rs.200/- for 
every un-surrendered pass and Rs. 100/- for every Bio-Metric card (These fine amounts are 
subject to revision by Security Dept., MRPL, from time to time.. 

d. As per the Security Guidelines issued by Ministry of Home Affairs (MFA), Government of India, 
verification of Character & Antecedents (Police Verification) in respect of all personnel working 
in Refineries in mandatory. The Contractor shall submit police Verification Report of the 
workmen employed under them. Submission of Police verification Report to MRPL in 
compulsory for issue of fresh passes to work in Plant Process Areas and other sensitive jobs in 
Non-Plant areas of MRPL. 
 

 

8.0 COMBINED REGISTER UNDER VARIOUS LABOUR LAWS RUL ES, 2017 : 
 

As per the Notification issued by Ministry of Labour and Employment vide their gazette 
notification no. G.S.R.154 (E) dated 21/02/2017, for ease and for expedient compliance of the 
requirement of the various labour related laws, a combined registers has to be maintained under 
certain labour related laws. If the combined register is required for inspection by the concerned 
inspector appointed under any of the enactments referred in the rules, the concerned persons 
shall make available the combined registers or provide necessary particulars for the purpose of 
accessing the information as the case may be. 

 
 

 

9.0 PROVIDENT FUND  
 

9.1 The CONTRACTOR shall strictly comply with the provisions of Employees Provident Fund Act 
and register the establishment with the concerned Regional Provident Fund Commissioner 
before commencing the work. The CONTRACTOR shall deposit “Employees” and “Employers” 
contributions in the designated account with the designated Authority every month and must 
submit a certificate in this regard along with their Bill. The CONTRACTOR shall furnish along 
with each running bill, the challan/ receipt for the payment of provident fund made to the RPFC 
for the preceding month(s). 

 

9.2 In case the Provident Fund Authority’s receipted challan referred to above is not furnished, 
OWNER shall deduct 5% (five percent) of the payable amount from the CONTRACTOR’S 
running bill and retain the same as a security for the payment of the Provident Fund. Such 
retained amounts shall be refunded to the CONTRACTOR only on production of challan/ receipt 
of the Provident Fund Authority for the period covered by the related deduction. 

 
 

 

10.0 OBSERVATION OF FORMALITIES RELATING TO PF, ESI , REGISTRATIONS :  
 

10.1 It should be confirmed by the successful tenderer that his/their organisation is already registered 
with the Provident Fund Commissioner and the details may please he furnished to us for 
MRPL'S records and the reference. MRPL will reserve its right to inspect the records pertaining 
to Provident Fund rules.  

10.2 PF / ESI Code: The Tenderer shall indicate his / their PF Code / ESI Number in   their tender.   



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 226 of 323 Bidder’s Seal & Signature 
 

10.3 Income Tax: The Tenderer shall in all cases indicate his income tax Permanent Account 
Number.(PAN). Income Tax Permanent Account Number will be required as precondition of 
release of payment. 

Note:  The bidder will have to bear all Income Tax Liabilities both corporate & personal tax. 
Income Tax along with surcharge of Income Tax as applicable at the prevailing rate on the 
gross amount billed shall be deducted from the Contractor's bill as per applicable laws. 

11.0 DETAILS OF MINIMUM PAYMENT TO WORKFORCE EMPLOY ED BY CONTRACTOR 
 

The contractor shall pay Minimum as per the following table to the workforce deployed by him 
under various categories (Unskilled / Semiskilled / Skilled / Highly Skilled) as applicable; 

Sl no Description  Payment basis 

1 
Basic  Wages 
per day As per Minimum wages act issued from time to time by ALC 

2 PF/Admin 
charges 13.00 % of Basic Wages & MRPL Special Allowance 

3 ESI 
3.25 % of Basic Wages, MRPL Special Allowance & Shift 
allowance (if applicable). 

4 Leave Wages 5 % of Basic Wages (As per ALC) 

5 Bonus 
8.33 % of min wages or Rs 7000 /- per annum whichever is 
higher 

6 Holiday wages 10 days per year 

7 
MRPL Special 
Allowance per 
day 

Unskilled 
(in Rs) 

Semi Skilled 
(in Rs) 

Skilled 
(in Rs) 

Highly skilled 
(in Rs) 

34 50 70 90 
 

Note:  Please refer details of the Minimum wages as mentioned in the SCC/Scope of Work (as 
applicable). 

 

The following to be complied: 
 

a. Shift allowance (if applicable) – Shift allowance @ Rs 27.02 /- per shift to be provided to 
Secondary work force coming in rotational shift (i.e., morning, evening and night shifts) 
working in plant area. 

b. PF/ESI remittance to be ensured on MRPL Special Allowance. 
c. Rates of MRPL special allowance shall be Rs 34, Rs 50, Rs 70 & Rs 90 for Unskilled, Semi-

Skilled, Skilled & Highly Skilled Category respectively. 
d. Gratuity to be paid as per the statutory norms based on the government directives. 
e. Number of closed Holidays shall be 10 days per year. 
f. Extended working hours shall be compensated suitably as per statutory provisions. 
g. Group term life Insurance cover to be taken having a risk coverage 24 X 7 death coverage 

(Natural /Accidental death) with a sum assured of Rs.10,00,000/-(Rs.Tenlacs only). 
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h. Statutory provisions if in contradiction will prevail over any Special conditions of the Contract. 
i. Transportation facility in respect of Secondary Workforce for commuting to entry gates of 

MRPL shall be in the scope of the contractor. However, for internal transport from entry gate 
to place of work; existing circular vehicles to be utilised. 

j. For ensuring compliance to the above, suitable number of welfare officers to be placed by 
contractors with respect to all statutory provisions. 

k. Uniform/ Boiler suit-2 sets per year, Helmet, Shoes, Raincoat to be provided to the workforce 
and proof to be submitted. 
 
 
 

 

12.0 EMPLOYMENT OF LOCAL LABOUR 
 

12.1 The Contractor shall ensure that local labour, skilled and/or unskilled, to the extent available 
shall be employed in this work.  Special preference shall be given to persons and/or dependents 
of persons whose land has been acquired for the project work.  In case of non-availability of 
suitable labour in any category out of the above persons, labour from outside may employed. 

 

12.2 The CONTRACTOR shall not recruit personnel of any category from among those who are 
already employed by the other agencies working at site but shall make maximum use of local 
labour available. 

 

 

 

13.0 INSURANCE: 
Owner shall at its own cost and expense take out from a suitable insurance company and 
maintain the following insurances, which shall be Erection All risks Insurance (EAR) or 
Contractors All Risks Insurance (CAR). The OWNER at his own cost has taken an “all risk” 
type Comprehensive Marine Cum Erection Insurance policy. These policies apply only to 
insurance risks at site and to no other location. The CONTRACTOR shall be solely liable in the 
event of his and/or SUBCONTRACTOR’s having caused any loss or damage of any nature 
arising out of or in connection with the execution of the WORK not covered under those policies 
and shall indemnify the OWNER and /or his representative in respect of any claim in respect of 
any such loss or damage. The CONTRACTOR shall make himself fully familiar with the terms of 
the said policies and take such additional insurance as he may deem necessary at his own cost. 

 

CONTRACTOR FURNISHED INSURANCE:  as applicable to the Service 
Insurance Cover for Workmen: The contractor shall obtain adequate Insurance Policy in respect 
of his workmen to be engaged for the work compulsorily towards compensations as admissible 
under the Workmen’s Compensation Act 1923, and Rules framed there under upon 
death/disablement of a worker and the same has to be produced to the concerned in charge of 
Administration Section before start of the work.  

 

All workers whose salary is more than Rs 21,000/- per month (Prevailing rate as per the act) 
need not to be covered by ESI. However, contractor to take insurance policy to cover the risk 
towards temporary disablement and permanent disablement for the workmen. CONTRACTOR 
shall at his cost and expense take out from a suitable insurance company acceptable to owner 
and maintain for the entire period until ACCEPTANCE OF WORKS or until such time thereafter 
as the CONTRACTOR may consider appropriate the following insurances. 
 

1) Workmen's Compensation Insurance (WCI): This insurance shall confirm to and satisfy all 
the requirements of the applicable laws and regulations of the country, state territory or 
province having jurisdiction over the CONTRACTOR’s employees engaged in the WORKS. 
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2) Employer's Liability Insurance (ELI): The insurance shall cover the liability of the 
CONTRACTOR as employer, for compensation beyond the coverage of the Workmen's 
Compensation Insurance for bodily injury to or loss of life the CONTRACTOR's employees 
while engaged in the WORKS. 

 

3) Third Party Liability Insurance (TPL):  This insurance shall cover legal liability for bodily injury 
to loss of life of and/or damage to and loss of properties of the third person party arising out of 
the performance by the CONTRACTOR of the works. 

 

4) Automobile Liability Insurance (ALI):  This insurance shall cover all the CONTRACTOR's 
liabilities in connection with use by the CONTRACTOR for the WORKS of any mobile 
equipment and automobile and when used which are owned, non-owned hired and otherwise 
placed under the CONTRACTOR's administration and control, for bodily injury to loss of life of 
and/or property damage of any person or party. 

 

5) Movable All Risks Insurance (MRI): This insurance shall cover the damage to and/or loss of 
the CONSTRUCTION EQUIPMENT including watercraft and aircraft and further including the 
CONTRACTOR's TEMPORARY WORKS, owned, non-owned, hired or otherwise placed under 
the CONTRACTOR's administration and control with the full replacement value coverage for 
each and every occurrence. 

 

6) Other Insurance  
Other insurance which shall be necessary or which the CONTRACTOR deems necessary for 
proper performance of the WORKS e.g 

 

• Overseas (and/or Domestic) Travellers’ accident Insurance. 
• Burglary Insurance 
• All Risks marine cargo Insurance for the CONTRACTOR's CONSTRUCTION 
• EQUIPMENT, tools and machinery, and for equipment and materials that the 

CONTRACTOR's TEMPORARY WORKS and that the CONTRACTOR under the 
CONTRACT may supply for the WORKS and/or the PERMANENT WORK and 

• Fidelity Guarantee Insurance 
• The CONTRACTOR agree that the provisions of this Clause shall to the extent as 

appropriate, be apply all the contracts that may for the WORKS be entered into by and 
between the CONTRACTOR and the respective SUBCONTRACTORs and unless the 
CONTRACTOR furnished insurance called for by the CONTRACT are good also for the 
SUBCONTRACTORs their properties and/or their liabilities in connection with the 
WORKS the CONTRACTOR shall include in such contracts as aforementioned the 
requirements for insurance conforming to this clause. Inclusion of such insurance 
requirements in such contracts as afore mentioned however, shall not release the 
CONTRACTOR from any of his responsibilities and liabilities under the CONTRACT. 

• Group term life Insurance cover to be taken having a risk coverage 24 X 7 death 
coverage (Natural /Accidental death) with a sum assured of Rs.10,00,000/-(Rs.Tenlacs 
only). 

 

14.0 PRICE, TAXES AND DUTIES 
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14.1 The quoted price shall be deemed to be inclusive of all taxes / duties / cess /levies / fees etc 
except “Goods and Services Tax” (hereinafter called GST) (i.e., IGST or CGST and 
SGST/UTGST as applicable in case of interstate supply or intra state supply respectively and 
GST compensation Cess if applicable), except as specifically provided to the contrary in the 
Special Conditions of Contract. 

14.2 The quoted price shall be deemed to be inclusive of all taxes / duties / cess / levies / fees etc 
including GST as applicable and CONTRACTOR only shall within their quoted price be liable to 
pay and bear any and all duties, taxes, levies, cesses etc. lawfully payable or liable to be 
payable on any goods, equipment or materials imported into India or procured within any local 
limits for incorporation in the work(s) at contractor’s end. 

14.3 The CONTRACTOR shall be liable for and shall pay any and all fees, cesses, taxes, duties, 
levies etc. assessable against CONTRACTOR in respect of or pursuance to the Contract. 

14.4  In addition, the CONTRACTOR shall be responsible for payment of all duties, levies, and taxes 
assessable against the CONTRACTOR or CONTRACTOR’s employees or their Sub 
Contractors whether corporate or personal or applicable in respect of property. 

14.5  Any errors of interpretation of applicability of all taxes / duties / cess / levies / fees etc by the 
CONTRACTOR shall be to CONTRACTOR’s account. 

 

14.6 Goods and Services Tax  (GST) 
 

GST is implemented by Government of India w.e.f 01.07.2017. “GST” shall mean Goods and 
Services Tax charged on the supply of Goods and Services. The term “GST” shall be construed 
to include the Integrated Goods and Services Tax (hereinafter referred to as “IGST”) or Central 
Goods and Services Tax (hereinafter referred to as “CGST”) or State Goods and Services Tax 
(hereinafter referred to as “SGST”) / Union Territory Goods and Services Tax (hereinafter 
referred to as “UTGST”) depending upon the import / interstate or intrastate supplies, as the 
case may be. It shall also mean GST compensation Cess. 

 

14.7 Invoicing under Goods and Services Tax (GST) R ules: 
i. CONTRACTOR shall be required to issue tax invoice in accordance with GST and GST 

Rules, as applicable from time to time, so that input creditcan be availed by Owner. In the 
event that the CONTRACTOR fails to provide the invoice in the form and manner 
prescribed under the GST Act read with GST Invoicing Rules there under, Owner shall 
not be liable tomake any payment on account of GST against such invoice. 

 

ii.  As per Section 17 (5) c) of CGST Act, the Owner will not get Input Tax credit for Works 
contract services when supplied for construction of an immovable property (other than 
plant and machinery). 

 

iii. GST shall be paid against receipt of tax invoice. Contractor / Vendor shall forthwith upload 
the appropriate document at GSTN portal complying with all GST regulations including 
but not limited to payment of GST by contractor / vendor. In case of non-receipt of tax 
invoice or non-payment ofGST by the CONTRACTOR, Owner shall withhold the payment 
of GST. 

 

iv. GST payable under reverse charge for specified services or goods under GST act or 
rules, if any, shall not be paid to the CONTRACTOR. If the same has already been 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 230 of 323 Bidder’s Seal & Signature 
 

reimbursed / paid to the Contractor for any reason whatsoever, the said amount shall be 
deducted / recovered / adjusted from the payment due to the Contractor. 

 

v. Further, GST payment shall be limited to the amount worked out on the total executed 
and certified amount (on which GST is applicable) based on the contracted rates. 

 

vi. The CONTRACTOR shall mention their registration status (Registered / Composition / 
Unregistered) on the bill / invoice. In case there is change in the Registration status of the 
CONTRACTOR during the execution of the contract the same should be advised 
immediately. Due to change in the Registration status. Owner will not be liable for any 
additional payments, whatsoever, including tax payments. 

 

vii. The classification of goods/services as per GST Tariff should be correctly done by the 
CONTRACTOR to ensure that input tax benefit is not lost to the OWNER on account of 
any error on the part of the CONTRACTOR. 

 

viii. The CONTRACTOR shall comply with all the provisions of the GST Act /Rules / 
requirements like providing of tax invoices, payment of taxes to the authorities within the 
due dates, filing of returns within the due dates etc. To enable Owner to take Input Tax 
Credit. The CONTRACTOR shall always comply with the requirements of applicable laws 
and provide necessary documents as prescribed under the Rules & Regulations, as 
applicable from time to time. In particular, if any tax credit, refund or other benefit is 
denied or delayed to OWNER due to any non-compliance / delayed compliance by the 
CONTRACTOR under the Goods & Service Tax Act (such as failure to upload the details 
of the sale on the GSTN portal, failure to pay GST) or due to non-furnishing or furnishing 
of incorrect or incomplete documents by the CONTRACTOR, the CONTRACTOR shall be 
liable to reimburse OWNER for all such losses and other consequences including, but not 
limited to the tax loss, interest and penalty. Notwithstanding anything contained anywhere 
in the Agreement, Owner shall be entitled to recover such amount from the 
CONTRACTOR by way of adjustment from the invoice or from any other Securities like 
Bank Guarantees available to Owner. In addition to the amount of GST, OWNER shall 
also be entitled to recover interest at the rate prescribed under GST Act and penalty, in 
case any penalty is imposed by the tax authorities on Owner. 

 

ix.  Notwithstanding anything contained anywhere in the Agreement, in the event that   the 
input tax credit of the GST charged by the Contractor / Vendor is denied by the tax 
authorities to OWNER due to reasons attributable to Contractor/Vendor.   / OWNER shall 
be entitled to recover such amount from the Contractor / Vendor by way of adjustment 
from the next invoice or from Bank Guarantee. In addition to the amount of GST,   / 
OWNER shall also be entitled to recover interest and/or penalty, as the case may be, 
imposed by the tax authorities on   / OWNER. 

 

x.  Notwithstanding anything contained anywhere in the Agreement, any cost, liability, dues, 
penalty, fees, interest as the case may be, to which OWNER becomes liable, at any point 
of time on account of non-compliance of applicable tax laws or rules or regulations thereof 
or otherwise due to default on the part of CONTRACTOR shall be borne by the 
CONTRACTOR. Such cost, liability, dues, penalty, fees, and interest as the case may be 
shall be paid forthwith by the CONTRACTOR and /or OWNER shall be entitled to recover 
such amount from the CONTRACTOR by way of adjustment from the invoice or from any 
other Securities like Bank Guarantees available to OWNER. Any GST as may be 
applicable on such recovery of amount shall also be borne by CONTRACTOR.” 
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xi.  TDS under GST, if applicable, shall be deducted from CONTRACTOR’s bill at applicable 
rates. A certificate for tax deducted at source by OWNER shall be provided to 
CONTRACTOR. 

 

xii. CONTRACTOR shall raise their invoice in favour of OWNER with following details: 
Mangalore Refinery and Petrochemicals Limited 
Kuthethoor P.O., Via Katipalla 
Mangaluru– 575030. 
GSTIN: 29AAACM5132A1ZZ 
PAN: AAACM5132A 

 

14.8 Road Permits / Way bills 
 

(i) CONTRACTORs shall arrange Road Permits / Way bills etc. By themselves and 
comply with all applicable statutory laws. 

(ii) In case statutory laws require issuance of Road Permit / Way bill etc. is to be arranged 
by the OWNER, OWNER will arrange to issue the same. In case any implication of the 
same is borne / to be borne by Owner and the same shall be adjusted against the 
payments due to CONTRACTORs against their bills or from any other Securities like 
Bank Guarantees. 

(iii) The CONTRACTOR will be under obligation for proper utilization of the same for the 
specific supply and in case of seizure of goods / vehicle; the CONTRACTOR will be 
wholly responsible for release and also pay the litigation cost of Owner. Owner also 
reserves the right to recover the same against the payments due to CONTRACTORs 
against their bills or from any other Securities like Bank Guarantees available to 
Owner. 
 

14.9 NEW TAXES & DUTIES 
 

All new taxes / duties / cess / levies / fees notified after the date of unpriced bid opening / 
submission of any subsequent price implication / revised prices, but within Time for 
Completion / extended Time for Completion (by Owner due to reason attributable to OWNER), 
shall be to Owner’s account. These shall be reimbursed against documentary evidence. 
However, in case of delay attributable to contractor, any new taxes / duties / cess / levies / 
fees imposed after Time for contractual Completion, shall be to contractor’s account. 

 

14.10 STATUTORY VARIATIONS 
No variation on account of taxes / duties / cess / levies / fees, statutory or otherwise, shall be 
payable by OWNER to CONTRACTOR except for the variation in GST. 

 

Any Increase in GST after the contractual completion period (including extended Completion 
period shall be to CONTRACTOR’s account, however, any decrease shall be passed on. 

 

14.11 INCOME TAX 
The CONTRACTOR shall be exclusively responsible and liable for all Direct Taxes, including 
income tax, profession tax and wealth tax, whether payable in India or in any other jurisdiction. 
The CONTRACTOR shall be responsible for ensuring compliance with all provisions of the 
direct tax laws of India including, but not limited to, the filing of appropriate Returns and shall 
promptly provide all information required by the owner for discharging any of its 
responsibilities under such laws. 
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Tax shall be deducted at source by OWNER from all sums due to CONTRACTOR in 
accordance with the provisions of the Income Tax Act, as in force at the relevant point of time.  
OWNER shall issue a Tax deduction or withholding certificate to the CONTRACTOR 
evidencing the Tax deducted or withheld and deposited by OWNER on payments made to the 
CONTRACTOR.   

 

14.12 FIRM PRICES  
The quoted price shall remain firm and fixed and valid until completion of the contract and 
shall not be subject to escalation for any reason what so ever. 
 

 

15.0 INTEGRITY PACT 
Pro-forma of Integrity Pact (IP) as per FORM – M of Proposal Forms shall be returned by the 
bidder along with the un priced bid, duly signed on all pages by the same signatory who is 
authorized to sign the bid documents. Bidder’s failure to submit the Integrity Pact duly signed 
shall result in the bid not being considered for further evaluation. 
 
 

16.0 SETTLEMENT OF DISPUTE BETWEEN GOVERNMENT DEPAR TMENT/ PUBLIC 
SECTOR UNDERTAKINGS  
If the CONTRACTOR is a PSU or Enterprise or is a Govt. Department, any disputes or 
differences between the Contractor and OWNER hereto arising out of any notified claim of the 
Contractor in terms hereof and/or arising out of any amount claimed by OWNER (whether or 
not the amount claimed by OWNER or any part thereof shall have made to the 
CONTRACTOR in respect of the work), then in suppression of the provisions of Section 9 of 
the General Conditions of Contract, the following provisions shall apply, namely; such disputes 
or differences shall be resolved amicably by mutual consultation or through the good offices or 
empowered agencies of the Government. If such resolution is not possible, then the 
unresolved disputes or differences shall be referred to arbitration of an arbitrator to be 
nominated by the Secretary, Department of legal affairs (Law Secretary) in terms of the Office 
Memorandum No. DPE/4(10)/2001- PMA-GL-I date 22nd January, 2004 issued by the Cabinet 
Secretariat (Department of Cabinet Affairs) as modified from time to time. 
The Arbitration Act shall not be applicable to the arbitrator under this clause. The award of the 
arbitrator shall be binding upon parties to the dispute, provided, however any party aggrieved 
by such award may make a further reference for setting aside or revision of the award to Law 
Secretary whose decision shall bind the parties finally and conclusively. The parties to the 
dispute will share equally the cost of arbitration as intimated by the arbitrator. 

 

 
 

17.0  ERRANT BIDDER 
In case after price bid opening the lowest evaluated bidder (L1) is not awarded the job for any 
mistake committed by him in bidding or withdrawal of bid or varying any term in regard thereof 
leading to re-tendering, OWNER shall forfeit Earnest Money paid by the bidder and such 
bidders shall be debarred from participation in re-tendering of the same job(s)/item(s). 

 

18.0  CORRUPT AND FRAUDULENT PRACTICES 
Bidders are required to furnish the complete and correct information/ documents required for 
evaluation of their bids. If the information/ documents forming basis of evaluation is found to 
be false/ fake/ forged, the same shall be considered adequate ground for rejection of the bids 
and forfeiture of earnest money deposit. 
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 OWNER requires that the CONTRACTOR observes the highest standard of ethics during the 
execution of Contract. In pursuance of this policy, OWNER defines, for the purposes of this 
provision, the terms set forth below as follows: 
a. “Corrupt Practice” means the offering, giving, receiving, or soliciting of anything of value to 

influence the action of public official in contract execution; and 
b. “Fraudulent Practice” means a misrepresentation of facts in order to influence the 

execution of a Contract to the detriment of OWNER, and includes collusive practice 
among bidders (prior to or after bid submission) designed to establish bid prices at 
artificial non-competitive levels and to deprive OWNER of the benefits of free and open 
competition. 

c. “False/Fake” means to make or construct falsely. “Faked alibi” is a made, manufactured, 
or false alibi. Something that is not what is purports to be; counterfeit, an imposter. 

d. “Forgery” means the false making or the material altering of a document with the intent to 
defraud. A signature of a person that is made without the person’s consent and without 
the person otherwise authorizing it. A person is guilty of forgery if, with the purpose to 
defraud or injure anyone or with knowledge that he is facilitating a fraud or injury to be 
perpetrated by anyone, the actor (i) alters any writing of another without his authority (ii) 
makes, completes, authenticates, executes, issues or transfers any writing, so that it 
purports to be the act of another who did not authorize that act or to have been executed 
at a time or place or in a numbered sequence other than was in fact the case, or to, be a 
copy of an original when no such original exists. Utters any writing which he knows to be 
false in a manner specified in (i) & (ii) above. 

OWNER may terminate the Contract if it discovers subsequently that the Contractor had 
engaged in Corrupt Practices or Fraudulent Practices in competing for the Contract. 
The Contractor is required to execute the “Integrity Pact” if specified in the Bidding Document. 
In case, the information/ document furnished by the Contractor forming basis of evaluation of 
its Bid is found to be false / fake/ forged after the award of the Contract, OWNER shall have 
the right to terminate the Contract and get the remaining Works executed by a third party at 
the risk & Cost of the Contractor and without any prejudice to other rights available to OWNER 
under the Contract such as forfeiture of the Contract Performance Bank Guarantee, 
withholding of payment etc. 
In case, this issue of submission of false/fake documents comes to the notice after execution 
of the Works, OWNER shall have full right to forfeit any amount due to the Contractor along 
with forfeiture of the Contract Performance Bank Guarantee furnished by the Contractor. 
Further, any Contractor which is found guilty of any Corrupt or Fraudulent Practice or 
submission of false/fake /forged documents, shall be put on the negative/ holiday list of 
OWNER debarring them from future business with OWNER. 
 
 

19.0 INDEMNITY BOND:  

Contractor shall sign an Indemnity Bond before starting the work, indemnifying the owner and 
the E.I.C from any damages, prosecution, other legal suits and claims arising out of any 
mishaps occurring at the site due to faulty from work, faulty construction and for violating rules 
and regulations for which the contractor shall be solely responsible. The Indemnity Bond shall 
be executed only in the form as in the General Conditions of Contract. 
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20.0 BROAD GUIDELINES FOR EFFECTIVE IMPLEMENTATION OF CONTRACT 
MANAGEMENT SYSTEM AND MEETING OF STATUTORY REQUIREM ENTS IN 
ENGAGEMENT OF SECONDARY WORKFORCE 
 

A. Wherever a work order is issued following documents are required to be submitted to HR 
Department by Contractor duly signed by Engineer in Charge : 

 

I) Where labour engaged by the Contractors is less than 19 : 
 

1. Copy of the valid Work Order/ LOA Copy. 
2. Work Commencement letter by the Contractor in Form 6A/ Notice of 

commencement. 
3. Register of Workmen in Form No. XIII. 
4. Copy of PF Code allotted by the Competent authority. 
5. Copy of ESI code allotted by the competent authority. 
6. Workmen’s compensation policy. 
7. Age proof, Aadhar card number and Bank account details of the worker. 

 

II) Where labour engaged by the Contractors is more than 19 : 
 

1. Copy of the valid Work Order. 
2. Work Commencement letter by the Contractor Form 6A/ Notice of commencement. 
3. Register of Workmen in Form No. XIII. 
4. Copy of PF Code allotted by the Competent authority. 
5. Copy of ESI code allotted by the Competent authority. 
6. Request letter from the Contractor for issuance of Form No. V for apply labour 

license through EIC. 
7. Submission of Form No. IV for proof of applying labour license attested by the 

ALC. 
8. Interstate migrant license copy if labour engaged more than five frm other states. 
9. Workmen’s compensation policy. 
10. Age proof, Aadhar card number and Bank account details of the worker. 

 

III) Documents required on monthly basis duly certified by Engineer in Charge: 
 

1. Wage Register duly certified by the Engineer Incharge. 
2. Attendance Register duly certified by Engineer Incharge. 
3. Payment of wages should be disbursed within 7 days from the close of wage 

period. 
4. ESI/ PF Challans receipt along with PF-ECR Copy & Monthly contribution details 

for payment permitted to Statutory Authorities in respect of the wages paid for the 
previous month with covering letter. 

5. Bank Statement for wages paid. 
6. Insurance copy for those who are not covered under ESI Act. 
7. Form No. 5 & 10 and Male and female data for each month. 

 

B. Documents required on Annual basis for release of Bank Guarantee/ Security Deposit 
duly certified by the Engineer Incharge: 

 

1. Work Completion letter by the Contractor in Form 6A/ Notice of completion. 
2. Annual Medical Check-up data. 
3. Payment of bonus as per Statue. 
4. Payment of leave with wages @ 1day for the every 20 days worked by workers. 
5. Payment of gratuity if applicable (on completion of 5years of continuous service) 
6. NOC from Security Department on surrendering of punch card and entry pass 

issued by MRPL. 
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7. Register of overtime. Form No. XXIII. 
8. Wage slip in Form no. XIX. 
9. Register of damages or loss Form no. XX. 
10. Register of fine. Form No. XXI. 
11. Register of Advance form no. XXII. 
12. Employment card XIV. 
13. Indemnity bond 
14. Half yearly/ yearly labour return in form XXIV (see rule 82(1)) to the licensing 

officer under contract labour returns. 
15. Half yearly return in form 5A (regulation 26) on ESI contribution. 

 

C. PROCEDURE ADOPTED BY HR IN DEALING WITH CONTRACTORS: 
 

1. Contractor shall submit the documents as specified above with a cover note signed 
through EIC to HR Department. 

2. On submission of compliance report/ recommendations from EIC, HR will give 
clearance to Finance for release of payment. 

3. Any deviation from the above procedure and non-production of required 
documents will result in delay in issuance of gate pass and payment of monthly bill, 
final bill and release of retention money/ Security Deposit/ Bank Guarantee. 

4. Contractor should also give an indemnity bond to MRPL absolving MRPL of all 
statutory, non-statutory clearance by their employees, sub-contractors and 
suppliers. 
 

 

21.0 GENERAL GUIDELINES TO SUPPLIERS (AS APPLICABLE ) FOR ENVIRONMENT AND 
ENERGY COMPATIBILITY  
 

MRPL is an organization which is certified to ISO 14001 Environment Management System 
and ISO 50001 Energy Management System and looks forward to its service providers to help 
them maintain the system that is designed for this purpose. 

All suppliers are to ensure compliance to the following while they are providing Materials to 
MRPL or providing services within the premises of MRPL . 

a) Ensure that the products supplied are Eco friendly (easily disposable as bio-degradable 
waste and the end of life or with a buy back condition), when not covered by PO 
specification. 

b) Products supplied should be non-polluting when in operation/service.  
c) Items supplied are to be energy efficient i.e. “Star rated”. 
d) Ensure that the packing and Packaging material used are disposal as bio-degradable 

waste or with buy back condition. 
e) Material Safety Data Sheets contain environment /energy related data /information on 

energy efficiency usage, storage, spillage and easy disposal. 
f) Specify action to be taken for spillages, if any to prevent contamination of air, land and 

water.  
g) Ensure that there is no threat to environment during transportation to and returns from 

MRPL, during delivery / while supplying materials. 
h) Material supplied should not lead to damage or harm to vegetation and greenery while 

usage and disposal. 
i) Supplier shall comply with all applicable regulations regarding the supplied Goods 

including all materials used and shall provide all information necessary by such regulation 
and/or requested by MRPL 
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j) Supplier shall be responsible, where physically possible, to take the Goods back for the 
purpose of recycling them within the scope of the statutory requirements or to dispose 
them in an environmentally-friendly manner. 

k) Suppliers are to take action and comply with requirements when failures are intimated by 
MRPL and repeated failures /failure to act may lead to termination of contracts. 

l) Ensure that the noise and pollution levels of vehicles and equipment when used to deliver 
goods are as per regulatory norms and are subject to verification. 
 

22.0 GENERAL GUIDELINES TO SERVICE PROVIDERS (AS AP PLICABLE) FOR 
ENVIRONMENT AND ENERGY COMPATIBILITY  
 

MRPL is an organization which is certified to ISO 14001 Environment Management System 
and ISO 50001 Energy Management System and looks forward to its service providers to help 
them maintain the system that is designed for this purpose. 
 

All service providers are to ensure compliance to the following while they are providing 
Materials to MRPL or providing services within the premises of MRPL. 

a) Ensure that the products used while providing service are Eco friendly (easily disposable as 
bio-degradable waste and the end of life or with a buy back condition), when not covered by 
PO specification 

b) Activities of the service provider should be non-polluting either by design or through control. 
c) Equipment’s brought for providing service are energy efficient i.e. star rated  
d) Ensure that the packing and Packaging material brought are disposal as bio-degradable 

waste or with buy back condition. 
e) Material Safety Data Sheets are available for material brought for providing service and 

contain environment /energy related data / information on energy efficiency usage, storage, 
spillage and easy disposal. 

f) Follow action specified by MRPL to be taken for spillages, if any to prevent contamination of 
air, land and water.  

g) Ensure that there are no threats to environment during transportation of material to and 
returns from MRPL to be used for providing service to MRPL. 

h) Material brought for usage and disposedat MRPL, should not lead to damage or harm to 
vegetation and greenery. 

i) Supplier shall comply with all applicable regulations regarding the materials used and shall 
provide all information necessary by such regulation and/or requested by MRPL 

j) Supplier shall be responsible, where physically possible; to take the Goods back for the 
purpose of recycling them within the scope of the statutory requirements or to dispose them in 
an environmentally-friendly manner, when covered by contract. 

k) Suppliers are to take action and comply with requirements when failures are intimated by 
MRPL and repeated failures /failure to act may lead to termination of contracts. 

l) Ensure that the noise and pollution levels of vehicles and equipment used for providing 
service within MRPL are as per regulatory norms and are subject to verification 

m) Segregate waste generated when providing service as per the scope of work as per MRPL 
norms i.e. Metal, Bio-degradable, Non-biodegradable, Solid waste and Hazardous waste,. 

n) Dispose waste generated as per MRPL norms in the appropriate waste bins provided. 
o) Prevent / minimize /control /contain pollution by control on emission of  gases, spillages when 

providing service as per the scope of work 
p) Supplier shall be responsible, where physically possible, to take its Goods back for the 

purpose of recycling them within the scope of the statutory duties or to dispose of them in an 
environmentally-friendly manner. 

q) Follow safety precautions as per MRPL norms, when providing service as per the scope of 
work. 

r) Prevent wastage, excessive consumption and misuse of Electricity, steam and water. 
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23.0 PURCHASE PREFERENCE LINKED WITH LOCAL CONTENT (P P-LC 2017) – 

MOP&NG has notified the purchase preference(linked with local content)-PP-LC for the 
Procurement of goods and services under Oil & Gas Projects in India. Under this Policy, the 
bidders are allowed to avail the purchase preference linked with attaining the stipulated Local 
content. 

MRPL reserves the right to allow Manufacturers or Suppliers or Service providers, purchase 
preference as admissible under the prevailing policy, subject to their complying with the 
requirements/conditions defined herewith and submitting documents required to support the 
same. In order to avail the Purchase preference under this policy, bidder shall achieve 
minimum Local Content (LC) for enquiries floated year-wise (Date of Notice inviting tender) as 
per table given below. 

Table of Local Content-Enclosure-1 

 

Notes 

1. Above policy is not applicable for Domestically Manufactured Electronic Products (DMEP) and 
MSME as there being specific policies for products/services 

2. The prescribed local content in above table shall be applicable on the date of Notice Inviting 
Tender. 

 

A) Margin of Purchase Preference 
The manufacturers/service providers having the capability of meeting/ exceeding the local 
content targets given above shall be eligible for 10% purchase preference under the policy. i.e 
where the quoted price of eligible LC manufacturers/LC service providers is within 10% of the 
lowest price, purchase preference may be granted at the lowest valid price bid. 

B) Procedure for availing benefits under Purchase Preference (Make in India Policy) 
The option in case of MSE bidders qualifying under both Policies, namely, Purchase Preference 
under the Public Procurement Policy – 2012 (PPP-2012) for MSE bidders and Purchase 
Preference Linked with Local Content (PP-LC 2017) shall be exercised as under: 

i. The MSE bidder can avail only one out of the two applicable purchase preference policies, i.e., 
PP-LC 2017 for PPP-2012 and therefore, bidder will be required to furnish the option under 
which he desires to avail purchase preference. This option must be declared within the offer and 
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in case bidder fails to do so although he is eligible for both the Policies, MRPL shall evaluate his 
offer considering PPP- 2012 as the default chosen option. 

ii. In case a MSE bidder opts for preference under PPP-2012, he shall not be eligible to claim 
benefit under PP-LC 2017 (irrespective of the fact whether he furnishes the details of LC in his 
offer and this LC meets the stipulated LC criteria). 

iii. In case a MSE bidder opts for purchase preference based on PP-LC 2017, he shall not be 
entitled to claim benefit of purchase preference benefit as applicable for MSE bidders under 
PPP-2012.  However the exemptions from furnishing Bid security (EMD) shall continue to be 
available to such a bidder. 

iv. In view of the above 
a) The bidder’s quoted prices against various items of enquiry shall remain valid even in case of 

splitting of quantities of the items, except in case of items where the quantity cannot be split 
since these are to be awarded in a Lot or as a package or Group. 

b) While evaluating the bids, for price matching opportunities and distribution of quantities among 
bidders, the order of precedence shall be as under: 

• MSE bidder (PPP-2012) 
• PP-LC complied bidder (PP-LC) 

In case the bidder has not declared his status as to whether he is an MSE Bidder or PP-LC Bidder 
during bid submission, then he will be considered as non PP-LC compliant bidder and evaluated 
accordingly. No further correspondence will be made in this regard. 
 

Examples of Purchase Preference: 

Non divisible item 

L1 bidder is non MSE, non PP-LC bidder 

L2 bidder is PP-LC (within 10%)  

L3 bidder is MSE bidder (within 15%)  

MSE bidder shall be given preference to match the L1 price. If L3 bidder matches the L1 price, Order 
shall be placed on him, otherwise, option for matching the L1 price shall be given to L2 bidder (PP-
LC). 

Divisible item 

L1 bidder is non MSE, non PL-LC bidder 

L2 bidder is PP-LC (within 10%) 

L3 bidder is MSE bidder (within 15%) 

MSE bidder shall be given preference to match the L1 price. If bidder matches the L1 price, order 
shall be placed on him for the quantity specified in the bidding document. For the balance quantity 
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(i.e. 50% of tendered quantity/value) option for matching the L1 price shall be given to L2 bidder (PP-
LC). Balance quantity shall be awarded to natural lowest bidder. 

For further clarification, in case an item has quantity 4 nos. then 1 no. can be given to MSE bidder, 2 
to PP-LC bidder and left out 01 no. to natural L1 bidder. 

Note: 

The above two examples are not applicable to the Works Contracts since the Purchase Preference 
under PPP-2012 is not applicable to works contracts. 

• In case lowest bidder is a MSE bidder, the entire work shall be awarded to him without resorting 
to purchase preference to bidders complying with Local Content. 

• In case lowest bidder is a PP-LC bidder, purchase preference shall be resorted to MSE bidder as 
per provisions specified in the enquiry document w.r.t. PPP-2012 only. 

 

The PP-LC Policy shall be implemented in the following manner 

Quantum of purchase preference for bidders qualifying under local content (for LC Bidder) meeting 
minimum local content, subject to accepting L1 Price and tender applicability criteria, referred to as 
eligible LC bidder as explained under previous sections are stated below. 

A. For goods 
1) If L-1 is LC bidder, entire quantity will be awarded to such LC bidder 
2) If L-1 is non-LC bidder,  

a) 50% of the quantity will be awarded to LC bidder and rest to non-LC bidder 
b) If quantity cannot be split in the ratio of 50:50, the next higher quantity greater than 

50% that is practically splittable shall be awarded to LC bidder and rest to non-LC 
bidder 

c) If quantity is indivisible, 100% shall be awarded to LC bidder 
d) If there are more than one LC bidders, 50% quantity shall be awarded to lowest LC 

bidder and rest to non LC bidder 
B. For Services/ EPC contracts. 

Normally the service / EPC contract are not splittable and therefore the eligible LC bidder shall 
be awarded 100% of the contract. However, in cases where the contract are splittable the LC 
bidder shall be awarded contract as explained under section A.2) above as in procurement of 
goods.  

 
C) CERTIFICATION OF LOCAL CONTENT 

Manufacturers of goods and/or providers of service, seeking Purchase preference under the 
policy, shall be obliged to certify the LC of goods, service or EPC contracts as under: 
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At bidding stage: 

The bidder shall provide the percentage local content in the bid (Unpriced Bid) 

The bidder must have LC in excess of the requirement specified in table given in 
Enclosure-1 

• The bidder shall submit an undertaking from the authorized signatory of the bidder having the 
power of attorney along with the bid stating the bidder meets the mandatory minimum local 
content requirement, which shall become part of the contract. 

• In cases of procurement for an estimated value in excess of Rs 10 Crores, the undertaking 
submitted by the bidder shall be supported by a certificate from the statutory auditor or cost 
auditor  of the company (in case of companies) or from a practicing cost accountant or 
practicing chartered accountant (in respect of other than companies) giving the 
percentage of local content . 

• However, in case of foreign bidder, certificate from the statutory auditor or cost auditor of their 
own office or subsidiary in India giving the percentage of LC is also acceptable. In case office 
or subsidiary in India does not exist or Indian office/subsidiary is no required to appoint 
statutory auditor or cost auditor, certificate from practicing cost accountant or practicing 
chartered accountant giving the percentage of LC is also acceptable. 
 

After awarding of Contract/Purchase Order 

The LC Certificate as per Table attached as per relevant Enclosures (II,III& IV)  shall be 
submitted along with each Invoice as per following criteria 

a) Where the total quoted value is less than INR 5 Crore:  
In the case of procurement of goods and or services with the value less than Rs Five Crores, 
the local content shall be calculated (self-assessment) by the supplier of goods and/or the 
provider of services and certified by the Director/ Authorised representative of the company 

b) Where the total quoted value is INR 5 Crore or above  -The verification of the procurement 
of goods, services or EPC contracts with the value Rupees Five Crore and above shall be 
carried out as follows 
i. The Proprietor and an independent Chartered Accountant, not being an employee of the 

firm, in case of a proprietorship firm. 
ii. Any one of the partners and an independent Chartered Accountant, not being an employee 

of the firm, in case of a partnership firm. 
iii. Statutory auditors in case of a company. However, where statutory auditors are not 

mandatory as per laws of the country where bidder is registered, an independent charted 
accountant, not being an Employee of the bidder’s organization. 

However, procuring company shall also have the authority to audit as well as witness 
production processes to certify the achievement of the requisite local content and/or to obtain 
the complete back up calculation before award of work failing which the bid shall be rejected 
and appropriate action may be initiated against the bidder. 
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D) CALCULATION AND DETERMINATION OF LOCAL CONTENT 
Bidder claiming Local Content have to calculate the LC and indicate the  same in the 
Unpriced Bid and substantiate the calculation while submitting each invoi ce 
1. LC shall be calculated on the basis of verifiable data. In the case of data used in the 

calculation of LC being non verifiable, the value of LC of the said component shall be treated 
as nil. 

2. Format for calculation of LC is enclosed as 
a)  Enclosures ll, for procurements of 

a) Supply of goods 
i)  Supply of goods along with installation and commissioning 
ii) Supply of goods along with installation , commissioning & AMC  

b) Enclosure III  for calculation of LC for  Services  
c) Enclosure IV for calculation of LC for EPC  

3. Determination of Local Content 
a) For Goods/installation & commissioning/AMC as evaluated under Enclosure II 

i. LC of goods shall be computed on the basis of the cost of domestic components in 
goods, compared to the whole cost of product. The whole cost of product shall be 
constituted of the cost spent for the production of goods, covering: direct component 
(material) cost; direct manpower cost, factory overhead cost and shall exclude profit, 
company overhead cost and taxes for the delivery of goods. 

ii. The criteria for determination of local content cost shall be as following 
• In the case of direct component (material) based on country of Origin 
• In the case of manpower, based on INR component 
• In the case of working equipment/facility, based on the country of Origin 

iii. The calculation of LC of the combination of several kinds of goods shall be based on 
the ratio of the sum of the multiplication of LC of each goods with the acquisition price 
of each goods to the acquisition price of the combination of goods 

b) For services as evaluated under Enclosure III 
I) LC of service shall be calculated on the basis of the ratio of service cost of domestic 

component in service to the total cost of service 
II) The total cost of service shall be constituted of the cost spent for rendering of service 

covering 
• Cost of component (material) which is used 
• Manpower and consultant cost, cost of working equipment/facility and  
• General service cost excluding profit, company overhead cost , taxes and duties 

III) The criteria for determination of cost of local content in the service shall be as follows 
• In the case of material being used to help the provision of service, based on 

country of origin 
• In the case of manpower and consultant based on INR component of the services 

contract 
• In the case of working equipment/facility, based on the country of Origin and 
• In the case of general service cost, based on the criteria mentioned under 3.b)III 

above 
• Indian flag vessels in operation as on date 
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c) LC of EPC contracts given under Enclosure IV 
I) LC of EPC contracts shall be ratio of the whole cost of domestic components in the 

combination of goods and services to the whole combined cost of goods and services 
II) The whole combined cost of goods and services shall be the cost spent to produce the 

combination of goods and services, which is incurred on work site.LC of the 
combination of goods and services shall be counted in every activity of the combination 
work of goods and services 

III)  The spent cost as mentioned above(3.c.II) shall include production cost in the 
calculation of LC of goods as mentioned in 3.a.I and service cost in the calculation of 
LC of services as mentioned in clause 3.b.II 

d) Determination of LC of the working equipment/facility shall be based on the following 
provision. Working equipment produced in the country is valued as 100% local content 
and working equipment produced abroad is valued as Nil Local Content (0%) 

e) As regards cases where currency quoted by the bidder is other than INR, exchange rate 
prevailing on the date of Tender (NIT) shall be considered for the calculation of LC 

The onus of submission of appropriately certified documents lies with t he bidder and 
purchaser shall not have any liability to verify the contents & will no t be responsible for 
same. 
However, in case the procuring company has any reason to doubt the aut henticity of 
the Local Content, it reserves the right to obtain the complete back u p calculations 
before award of work failing which the bid shall be rejected. 

 

E) Failure of bidder in complying with the local content post award: 
In case a bidder, who has specified in his bid that the bid meets the minimum Local Content 
specified in the enquiry document fails to achieve the same the following actions shall be taken 
by the procuring company: 

a. Pre-determined penalty @ 10% of total contract value. 
b. Banning business with the supplier/contractor for a period of one year 

To ensure the recovery of above pre-determined penalty, payment against dispatch/shipping 
document shall be modified to the extent that the 10% payment out of this milestone payment 
shall be released after completion of this milestone as well as submission of certification 
towards achievement of Local Content, as per provision of enquiry document. Alternatively, 
this payment can be released against submission of additional bank guarantee valid till 
completion Schedule Plus 3 months or as required by purchasing company. 
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Enclosure-II 

 

CALCULATION OF LOCAL CONTENT – GOODS 

Name of Manufacturer 
Calculation by manufacturer  

Cost per one unit of product 

Cost component 

Cost (Domestic 

component) 

a  

Cost (Imported 

component) 

b 

Cost  

Total 

Rs/US$ 

C=a+b 

% Domestic 

component 

d=a/c 

I. Direct material cost 

II. Direct labour Cost 

III. Factory overhead 

IV. Total production cost 

    

 

Note: 

% LC Goods = Total cost (IV.c)–Total imported component cost (IV.b) X 100 

     Total Cost (IV.c) 

 

% LC Goods = Total domestic component cost (IV.a) X 100 

    Total Cost (IV.c) 
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Enclosure-III 

CALCULATION OF LOCAL CONTENT – SERVICE 

 

 

NAME OF SUPPLIER OF GOODS/PROVIDER OF SERVICE 

 

 

Cost Summary 

Domestic 
Imported 

Rs/US$ 
Total 

LC 

% Rs/US$ 

   b c d e=b/d  f=d x e  

A Cost component 

I. Material 
used cost 
 

II. Personnel & 
Consultant cost 

 

III. Other 
services cost 

 

IV. Total cost 
(I to lV) 

 

Rs 
US$ 

 
Rs 

US$ 
 

Rs 
US$ 

 

Rs 
US$ 

     

B Taxes and Duties Rs 
US$ 

     

C Total quoted price 
Rs 

US$ 

     

Note: 

% LC Service = Total cost (A. IV. d)–Total imported component cost (A. IV. c) X 100 

     Total Cost (A. IV. d) 

% LC Service = Total domestic component cost (A. IV. b) X 100 

   Total Cost (A. IV. d) 
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Enclosure-IV 

CALCULATION OF LOCAL CONTENT –EPC (GOODS AND SERVIC E) 

A. COST COMPONENT 
(Rs/US$) 

 Cost Summary 

  
Domestic 

Imported  

Rs/US$ 
Total LC 

     % Rs/US$ 

  b c d e=b/d f=d x e 

I 
 

GOODS 
     

1.  Material used cost      

2.  Equipment cost      

3.  Sub Total I       

II SERVICES      

1.  
Personnel & Consultant 

cost 
     

2.  
Equipment & 

WorkFacility Cost 
     

3.  
Construction/Fabrication 

Cost 
     

4.  

 

Other Services Cost etc 
     

5.  Sub Total lI       

III. 
TOTAL COST GOODS 

+ SERVICES 

     

B. Non Cost Component      

C. TOTAL QUOTED 

PRICE 
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Note: 

% LC Combination =   

{Total domestic component cost of goods (AI3b) +Total domestic component cost of service (AII5b)}  X 100 

                                                                   Total Cost (AIIId) 

Domestically Manufactured Electronic Items (DMEP)- Not Applicable 

Ministry of Electronics and IT (MeITy) has specified the preference to local content in Domestically 
Manufactured Electronics Items as follows: 

 

Electronic Items Local Content Purchase Preference 

1.    Desktop computers 45% 50% 

2. Laptop personal computers 40% 50% 

3. Tablet personal computers 45% 50% 

4. Dot-matrix printers 55% 50% 

5. Smart cards-contact type 65% 50% 

6. Smart cards-contactless type 70% 50% 

7. LED products 65% 50% 

8. Biometric Access control/authentication 45% 50% 

9. Biometric fingerprint sensors 45% 50% 

10. Biometric Iris Sensors 45% 50% 

11. Servers 40% 50% 

 

Certification of Local Content For electronics goods 

It is mandatory for the bidder should submit a certificate duly certified by a practicing cost 
accountant/chartered account, in line with the said along with prescribed Form (enclosed) in the 
technical bid, mentioning the location(s) at which local value addition is made. In case of companies, 
the certification shall be from the statutory auditor or cost auditor for the company. In case the 
procurement value is <Rs 10Crores self-certification is acceptable. 
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The bidder claiming benefits of Purchase Preference on the above shall provide at least 2 sets 
of data each under the following heads. 
1. Domestic Bill of Materials 

a) Sum of the costs of all the inputs which go into the product (including duties and taxes levied 
on procurement of inputs except those for which credit/setoff can be taken) and which have 
not been imported directly or through a domestic trader or a intermediary 

 

b) Ex-factory price of product minus profit after tax minus sum of imported bill of material used 
(directly or indireclty) as inputs in producing the product (including duties and taxes levied on 
procurement of inputs except those for which credit/setoff can be taken) minus warranty costs 

 

c) Market price minus post production freight, insurance and other handling cost minus profit 
after tax minus warranty cost minus sum of imported bill of material used as inputs in 
producing the product(including duties and taxes levied on procurement of inputs except those 
for which credit/setoff can be taken) minus sales and marketing expenses 

 
2. Total Bill of Materials 

a) Sum of the costs of all the inputs which go into the product (including duties and taxes levied 
on procurement of inputs except those for which credit/setoff can be taken) 

b) Ex-factory price of product minus profit after tax, minus warranty costs 
c) Market price minus post production freight, insurance and other handling cost minus profit 

after tax minus warranty cost minus sales and marketing expenses. 

The percentage domestic value addition shall be calculated as per the following formula,  

% Domestic Value addition = Domestic Bill of Material/Total Bill of Material 

Under “notification for electronics products under public procurement order 2017” Public 
procurement (Preference to Make in India)-order 2017-Notfication on Cellular Mobile 
Phones.  

In furtherance of above order, MeITy has added cellular Mobile Phones vide notification no 
33(5)/2017-IPHW dated 1/08/2018 and can be downloaded from 
http://dipp.nic.in/sites/default/files/Meity_dated_01082018.pdf 

Public Procurement (Preference to Make in India) Order 2018 for Cyber Security Pr oducts 

MeITy has issued notification viz File No 1 (10)/2017-CLSES dated 2/7/2018 to give purchase 
preference to domestically manufactured /produced Cyber Security Products as per the above 
Order. 

The definition of cyber security product, local supplier of domestically manufactured Cyber 
Security Products, exclusions, Verifications etc are available under http://meity.gov.in/cyber-
security 

The local supplier at the time of bidding shall provide self-certification that the item offered meets 
the definition of local supplier of domestically manufactured/ produced Cyber Security Products. 

 Certification authority for estimated values beyond Rs 10 Crores shall be statutory auditor or 
cost auditor of the company (in case of companies).  
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In case of false declarations, provisions under clause-24-Instructions to Bidders of Section-1 of 
Tender Document will apply. Complaints received against claims of a bidder regarding supply of 
domestically manufactured Cyber Security Product shall be referred to STQC under MeITy. 

 

For certification of local content in electronic goods shall be as per the circular F.No.33(1)/2017-
IPHW issued by Government of India Ministry of Electronics and Information Technology dated 
14th September 2017, which may be downloaded from http://meity.gov.in/esdm/ppo 

Purchase Preference in case where Negotiation is also required: 

In case purchase preference is applicable, but negotiation is to be conducted with L1 bidder, 
negotiation shall be carried out MSE and/or LC-complied bidder shall be offered to match the 
negotiated prices (even if, post negotiation, they are higher by more than 10% as compared to L1 
bidder provided they were within 10% of L1 bidder as per original quoted prices) and left out 
quantity, if any, as per provisions of enquiry document shall be awarded to that bidder. 

Note: 

Relevant policy guidelines issued including modifications made from time by the 
concerned Ministry in respect to Purchase Preference to Make in India, sha ll be 
applicable.  
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24.0 CONDITIONS FOR MICRO AND SMALL ENTERPRISES (MSEs) 
 

1. As per Public Procurement policy (PPP) for Micro & Small Enterprises (MSEs) Order, 2012 
issued vide Gazette Notification dated 23.03.2012 by Ministry of Micro, Small and Medium 
Enterprises of Govt. of India, MSEs must be registered with any of the following in order to 
avail the benefits / preference available vide Public Procurement Policy MSEs Order, 2012.  

b) District Industries Centers (DIC) 
c) Khadi and Village Industries Commission (KVIC) 
d) Khadi and Village Industries Board 
e) Coir Board 
f) National Small Industries Corporation (NSIC) 
g) Directorate of Handicraft and Handloom 
h) Any other body specified by Ministry of MSME (MoMSME) 
i) Udyog Aadhaar Acknowledgment / Udyog Aadhaar Memorandum issued by MoMSME.  

MSEs participating in the tenders must submit valid & authorized copy of certificate of 
registration with any one of the above agencies. In case of bidders submitting DIC registration 
certificate, he shall attach original notarized copy of the DIC certificate.  

 

2. The MSEs registered with above mentioned agencies /bodies are exempted from payment of 
Earnest Money Deposit (EMD). 
 

3. Bidder shall be Manufacturer for supply items 
As per the MoMSME, the benefits of the PP Policy extended only to manufacturers registered 
under this and are not applicable to traders/ dealers/resellers/ distributors/authorized agents etc. 
Accordingly, the eligible MSE bidders shall be registered for the item tendered. 
Bidder shall submit proof that he is a manufacturer of the item for which he is quoting and he 
shall highlight the details of his manufacturing status in the MSE certificate against the item he is 
proposing to bid in the tender. However, in cases where installation / commissioning and related 
activities along with Purchase of item(s)is/are involved and the bidder has relevant MSE 
certification, then he shall be eligible for claiming benefits of the PP Policy. 

 

4. The registration certificate issued must be valid as on Bid closing date of the tender. Bidder shall 
ensure validity of registration certificate in case bid closing date is extended. 
 

5. The MSEs who have applied for registration or renewal of registration with any of the above 
agencies/bodies, but have not obtained the valid certificate as on close date of the tender, are 
not eligible to avail benefits under PP Policy. Where validity of such certificates such as NSIC 
certificate has lapsed, it shall be the responsibility of the bidder to seek renewal from the 
concerned Govt agency before such expiry. Documentary evidence seeking extension before the 
lapse of validity of such certificate and an authorization letter from the Govt. agency having 
received application for renewal shall be submitted before the bid closing date.  
 

6. MRPL being a critical refinery installation, vital to public safety and maintaining essential supplies 
to the society and other customers including Govt agencies, reserves right to grant relaxation in 
tender conditions under the Public Procurement Policy on procurement of goods and services 
from Micro and Small Enterprises (MSEs) order 2012/other Government guidelines as applicable 
from time to time. 
 

7. Purchase Preference: 
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a) Items which are reserved for exclusive purchase from Micro and Small Enterprises shall be 
procured from Micro and Small Enterprises as per Public Procurement Policy. 

 
b) Subject to meeting terms and conditions stated in the tender document, twenty five  percent of 

the total quantity of the tender is earmarked for MSEs registered with above mentioned 
agencies/bodies for the tendered item/services.  

 

c) In case MSE bidder is L1 entire value of the tender is to be ordered on the L1 MSE bidder. 
 

d) In tender, participating Micro and Small Enterprises quoting price within price band of L1 + 
15% shall also be allowed to supply a portion of requirement by bringing down their price to L1 
price in a situation where L1 price is from someone other than a Micro and Small Enterprise 
and such Micro and Small Enterprise shall be allowed to supply upto 25percent  of the total 
tendered value (where the tender quantity can be split). 

 

e) In case of more than one such MSEs are in the price band of L1 + 15% and matches the L1 
price, the supply may be shared proportionately if the job can be split. 

 

f) In case the tendered quantity cannot be split, MSE shall be allowed to supply total tendered 
quantity provided their quoted price is within a price band of L1 + 15 percent and they match 
the L1 price. 

 

g) If the quantity cannot be split and there are more than one eligible MSE bidders (price band 
within L1+15%) then the opportunity to match the L1 rate of the tender shall be given first to 
MSE (who have quoted lowest rate among the MSEs within the price band of L1+15%) and 
the total quantity shall be awarded to him after matching the L1 price of the tender. 

 

h) If the MSE who have quoted lowest rate among the MSEs in the price band of L1 + 15% do 
not agree to match the rate of L1 of the tender, then the next ranked MSE bidder who has 
quoted within the price band of L1 + 15% in order shall be given chance to match the rate of 
L1 for award of the quantity/order. 

 

i) For more clarity in this regard, following table is furnished; 
 

Type of Tender  Price quoted by MSE  Finalization of tender  
Can be Split L1 Full order on MSE 

Can be Split Not L1 but within L1+15% 25% order on MSE subject to 
matching L1 price 

Cannot be Split L1 Full Order on MSE 

Cannot be Split Not L1 but within L1+15% Full Order on MSE subject to 
matching L1 price 

 
j) In case where tender quantity can be split and MSE vendor is already getting order  for 

more than 25% of the tendered quantity/ value, no additional purchase p reference is 
required to be given in the tender. 
 

k)  In case MSE vendor is getting order less than 25% of the tendered  quantity / value, 
purchase preference to this and other MSE vendors (together) shall be g iven only up to 
the differential quantity to make total as 25% to MSE vendor. 
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l) The purchase preference to MSE is not applicable for works contracts where supply of goods 
not produced by MSEs is also involved. 

  

8. Out of the twenty five  percent target of annual procurement from micro and small enterprises 
four percent shall be earmarked for procurement from micro and small enterprises owner by 
Scheduled Caste & Scheduled Tribe entrepreneurs. In the event of failure of such MSEs to 
participate in the tender process or meet the tender requirements and L1 price four percent sub-
target so earmarked shall be met from other MSEs. 

 

9. To qualify for entitlement as SC/ST owned MSE, the SC/ST certificate issued by District Authority 
in addition to certificate of registration with any one of the agencies mentioned in paragraph (I) 
above. Alternatively, the bidder shall be responsible to furnish necessary documentary evidence 
for enabling MRPL to ascertain that the MSE is owned by SC/ST entrepreneurs. MSE owned by 
SC/ST is defined as: 

 

a) In case of proprietary MSE, proprietor(s) shall be SC/ST 
b) In case of partnership MSE, The SC/ST partners shall be holding at least 51% shares in 

the enterprise.  
c) In case of Private Limited Companies, at least 51% share shall be held by SC/ST 

promoters.  
 

If the bidder does not provide appropriate document or any evidence to substantiate the 
above, then it will be presumed that he does not qualify for any preference admissible under 
the Public Procurement Policy, 2012. 
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Declaration Form for availing purchase preference 
Sr.no Paramter Declaration Remarks 

 
1 
 

Whether bidder is an MSE 
bidder? 

Yes/ No 
If Yes – 
Necessary documents to be attached 
with unpriced part of the bid 

2 

Whether bidder wants avail 
purchase preference under 
Public Procurement Policy-
2012 ?(PPP-2012) 

Yes/ No 

If Yes- 
Bidder will not be entitled for Purchase 
Preference Linked with Local Content-
2017. (PP-LC 2017) 

3 

Whether bidder wants avail 
Purchase Preference Linked 
with Local Content-2017? 
(PP-LC 2017) 

Yes/ No 

If Yes- 
1. Bidder will not be entitled for 

purchase preference under Public 
procurement Policy 2012? (PPP-
2012) 

2. Bidder shall furnish the percentage 
of Local content with declaration 
that the percentage of Local content 
is calculated as per the calculation 
methodology given herewith. 

3. The minimum requirement of Local 
content is 22% to avail Purchase 
Preference Linked with Local 
Content Policy-2017. 

 
Note:  
While evaluating the bids, for price matching opportunities and distribution of quantities among 
bidders, the order of precedence shall be as under: 

1. MSE bidder (PPLC-2012) 
2. PP-LC complied bidder (PP-LC) 

The bidder claiming the PP-LC benefit shall be required to furnish an undertaking on bidder’s 
latter head confirming his meeting the Local Content and this undertaking shall be certified as 
under: 

• Where the total quoted value is less than INR 5 Crore. 
The LC content shall be self-assessed and certified by the authorized signatory of the bidder, 
signing the bid. 
• Where the total quoted value is INR 5 Crore or above: 

i. The Proprietor and an independent Chartered Accountant, not being an employee of the 
firm, in case of a proprietorship firm. 

ii. Any one of the partners and an independent Chartered Accountant, not being an 
employee of the firm, in case of a partnership firm. 

iii.  Statutory auditors in case of a company. However, where statutory auditors are not 
mandatory as per laws of the country where bidder is registered, an independent 
chartered accountant, not being an Employee of the bidder’s organization. 
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25.0 CONTRACT PERFORMANCE BANKGUARANTEE  
The contractor shall within 30 days of receipt of Acceptance of Tender issued by OWNER 
,deposit Security Depositas stipulated in clause 2.1.0.0 of  GCC part of the tender document. 
However the following paragraphs are appended to the security deposit clause 2.1.1.1 (c) of 
GCC: 

 

The irrevocable Bank Guarantee (BG) in the prescribed format if submitted against PBG/SD 
shall be subject to verification from the issuing Bank, the email ID of bankfor the same must 
be incorporated in the BG. 
 

The BG issued by the issuing Bank on behalf of Bidder/Contractor/Supplier in favour 
of“Mangalore Refinery and Petrochemicals Limited” shall be in paper form and also be 
madeavailable under the “Structured Financial Messaging System” (SFMS). 
 

A separate advice of the BG will invariably be sent by the issuing bank to the 
beneficiary’s‘Bank through SFMS and SFMS transmission message reference number 
(currently 32digits code) is to be sent along with BG directly to MRPL through speed 
post/regd. Post. 
 

The details of beneficiary for issue of BG under SFMS platform is furnished below: 
Name of Beneficiary : Mangalore Refinery and Petrochemicals Limited 
Beneficiary Bank, Branch and address : Corporation Bank, MRPL Project Site, 
Kuthethoor Post Mangalore 575030, Karnataka 
IFSC code : CORP0000592 
SWIFT Code : CORPINBB 
MICR Code : 575017015 
 
Any bank guarantee submitted in physical mode which cannot be verifiable through SFMS will 
notbe accepted under any circumstances 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 257 of 323 Bidder’s Seal & Signature 
 

SPECIAL CONDITIONS OF CONTRACT – PART 2 
 
 

26.0 LOCATION AND ACCESS OF SITE. 

Proposed Location: BS-VI Projects consists- FGTU, SRU-7, Tankage and associated 

piping, Nitrogen plant and HSD transfer pumps & pipeline. Also in other project are in 

Mangalore as & when required. 

27.0 JOB DESCRIPTION 

Supply of fabrication groups along with supervisors (Maximum two groups one supervisor)   

during plant/equipment shutdowns and whenever project work is taken up for fabrication, 

welding and erection of pipelines and other structural jobs as detailed in the scope of work at 

locations (inside and outside refinery premises) as decided by MRPL. The contract shall be 

valid for a period of one year from the placement of order. 

28.0 MRPL’S SCOPE OF SUPPLY (FREE OF COST) 

a) Pipes and pipefittings, Plates, structural material, valves, gaskets, fasteners, on line fittings etc 

required for the job. 

b) Water, Compressed Air and Electricity (Up to a distance of 100mtrs from power source) if available 

shall be provided 

c) Stress relieving and radiographic inspection of the weld joints. 

d) Any special tools, crane special safety equipment and appliances. 

e) Scaffolding   if required will be provided. 

f) Painting & Insulation. 

g) Truck, Tractor-trailer with driver & fuel if available will be provided for transportation of the 

Material from Stores/Workshop to site & back. 

h) Welding DG with diesel and Tractor (for shifting DG) if required for working in remote areas 

wherever Power source is inaccessible, shall be provided if available. 

i) Special welding electrode like SS/309/Alloy steels/cast iron/ cast steel & Brass electrode if required 

will be provided as per the area EIC recommendation/Approval. 

j)  Fire blankets will be issued from tool room if available on returnable basis as per the EIC 

recommendation / approval. 

k) Issue of necessary work permits to the contract supervisor. 
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29.0 PERIOD OF CONTRACT 

The contract shall be valid for a period of One Year. 

30.0 BREACH OF CONTRACT (PENALTY CLAUSE)  

 The Clause No. 4.4.0.0.of GCC stand replaced with following clause: 

a. Non Mobilization of Groups / tools / performance: In the event if the performance of the contractor 
is found unsatisfactory or if the contractor fails to mobilize the required number of groups as per the 
direction of EIC or inadequate tools provided by the contractor as found during job execution (i.e. 
the number of tools provided are not sufficient for the number of groups deployed), PENALTY 
equivalent to Rs. 1000/-will be deducted for each job/occasion in other reason attributable to 
contractor. 
 

b. Non Mobilization of Supervisor:Contractor fails to arrange supervisor, the payment will be made 
by deducting Rs.1200/- per supervisor, per occasion towards deficiency of the supervisor deployed 
in normal hours (8 hour). If during extra hours (OT), the contractor not able to arrange/mobilize 
supervisors per resource, per hour and per occasion Rs.150/- will be deducted per hour as per the 
direction of area EIC. 

 

c. Non Mobilization of Resources at Extra hours (OT):If extra hours (OT) the contractor not able to 
arrange/mobilize his resource (Excluding Welder & Fabricator), per resource, per hour and per 
occasion Rs.200/- per hour will be deducted as per prior approval of area EIC. Either a welder/ 
fabricator is not provided/not available, the extra hours for whole group shall be invalid. 

 

d. Safety Penalty: In addition to the above, for any violation of safety as per Contractor workers safety 
policy, Penalties will be applicable / deducted. The decision of EIC will be final in this regard. 

 

31.0 SITE CLEANING 

31.1 The CONTRACTOR shall clean and keep clean the work site from time to time to the 

satisfaction of the Engineer- in-Charge for easy access to work site and to ensure safe 

passage, movement and working. 

31.2 If the work involves dismantling of any existing structure in whole or part, care shall be 

taken to limit the dismantling upto the exact point and/or lines as directed by the Engineer-

in-Charge and any damage caused to the existing structure beyond the said line or point 

shall be repaired and restored to the original condition at the CONTRACTOR's cost and 

risks to the satisfaction of the Engineer-in-Charge, whose decision shall be final and binding 

upon the CONTRACTOR. 

31.3 The CONTRACTOR shall be the custodian of the dismantled materials till the Engineer-in-

Charge takes charge thereof. 



 

 

TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY OU T 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS F OR 

PROJECT DEPARTMENT AT MRPL, MANGALURU  
  

Tender no:3200000506 Page 259 of 323 Bidder’s Seal & Signature 
 

31.4 The CONTRACTOR shall dispose off the unserviceable materials, debris etc. To area 

within OWNER’s Refinery premises / other area as directed by the Engineer-in-Charge. 

31.5 The CONTRACTOR shall sort out, clear and stack the serviceable materials obtained from 

the dismantling/ renewal at places as directed by the Engineer-in-Charge. 
 

The rates quoted in SOR are deemed to be inclusive of all the costs required for successful 

completion of works including costs towards all the above activities. No extra claim, 

whatsoever, shall be entertained. 

 

32.0 TERMS OF PAYMENTS 

Payment shall be made against monthly running bills within 15 days of bill submission duly 

Certified by Area EIC. 

 

33.0  ROUNDING OFF 

33.1 All payments to and recoveries from the CONTRACTOR's bills shall be rounded off to the 

nearest Rupee. Wherever the amount to be paid/recovered consists of a fraction of a Rupee 

(Paise), the amount shall be rounded off to the next higher rupee if the fraction consists of 

50 (fifty) paise or more and if the fraction of a Rupee is less then 50 (fifty) paise, the same 

shall be ignored. 

 

34.0 CONTRACTOR’S LABOURERS TO LEAVE SITE ON COMPLETION OF THE 

WORK  

The Labourers of Contractor must leave the location of the refinery/township/project site 

after the work is tapered off/completed. 

35.0 FUEL REQUIREMENT OF WORKERS 

The CONTRACTOR shall be responsible to arrange for the fuel requirement of his workers 

and staff without resorting to cutting of trees, shrubs etc. Cutting of trees, shrubs etc is 

strictly prohibited for this purpose.  

36.0 TRANSPORTATION : 

Contractor shall be responsible to arrange transportation (to and fro) to MRPL for his 

workforce  at his own cost. 
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37.0 ENTRY PASSES, GATE PASSES, WORK PERMITS AND SAFETY 

REGULATIONS 

As such, CONTRACTOR is required to abide by safety and security regulations of OWNER 

enforced from time to time. 

37.1 ENTRY PASSES 

The CONTRACTOR has to apply for photo entry passes for his workers & staff in a 

prescribed proforma available with OWNER, for entry into MRPL Refinery premises   . The 

photo entry passes shall be issued by OWNER for a maximum period of 4 months and if 

extension is required by the CONTRACTOR, he has to apply separately for extension. As a 

special case temporary passes for a maximum period of 7 days may be issued. 

Unutilized/ Expired entry passes shall have to be submitted immediately to OWNER. 

 

 In case of loss of any entry pass, the CONTRACTOR has to lodge FIR with local police 

station and inform the Engineer-in-charge and shall have to pay Rs. 150/- against each entry 

pass. The CONTRACTOR is required to keep track of all entry passes issued and returned. 

 

 Identity card issued by the Security Section should always be carried/ displayed by the 

CONTRACTOR's employee or person while working inside the Plant. 

 

 

37.2 GATE PASSES 

To bring materials/ equipments/ tools/ tackles etc. inside the plant for construction work, the 

CONTRACTOR has to produce challans/ proper documents to OWNER/  's personnel at 

gate. The materials shall be checked thoroughly by OWNER’s personnel at Gate and 

recorded in their register before allowing any material to bring inside the plant by 

CONTRACTOR. It is CONTRACTOR's responsibility to see that the recorded entry no., 

date, signature of OWNER/ authorised representative with stamp challans/ supporting 

documents signed by company's personnel at gate during entry. 

37.3 WORK PERMIT 

When the work is to be carried out in hazardous areas, hot work permit are to be obtained 

before start of work for all the jobs which are capable of generating flame, spark, heat etc. 

namely, Gas cutting, grinding, welding, use of any electrical/ diesel/ petrol/ battery operated 
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prime mover/ machine/ tools/ equipment/ generator sets/ mixer machine/ drilling machine/ 

pumps/crane, fork lifter/ hand truck/ trailor, chipping/ breaking of rocks/concrete, hacksaw 

cutting and drilling,etc. 

 Cold work permits are to be obtained for the jobs which are not coming under the category 

of hot work and where there is no risk of fire, viz, transportation/ backfilling of ordinary soil 

in manual process, piling testing, hydro testing, shuttering, fixing of reinforcement, hand 

mix concreting, plastering, brick work etc. 

According to nature of work and use of various types of equipment’s& tools the 

CONTRACTOR has to apply for cold/hot permits in a prescribed format at least 2 days 

before the work is planned to start. No work permit shall be issued by OWNER unless 

proper arrangement is made by the CONTRACTOR to ensure safe performance of work 

inside the plant. Job wise and area wise permits shall be issued to the CONTRACTOR and 

against each permit at least one construction supervisor and one safety supervisor of 

required level shall always be made available at site by the CONTRACTOR. These safety 

permits shall be issued at one point contact by OWNER. 

Whenever excavation has to be carried out within Refinery Premises, applicable Permit as 

per MRPL procedure shall be obtained from OWNER before start of job. 

CONTRACTOR shall arrange for Cable tracker and Pipe Tracker for locating UG facilities, 

wherever required. 

 

37.4  VEHICLE PERMIT 

Permits are to be obtained separately for entry/use of vehicles/ trailers etc. inside the   plant. 

The following requirements are to be met to obtain vehicle permit: 

i) Vehicle/Equipment etc. should be brought to site in good conditions. 

ii)  Valid Road tax certificate, fitness certificate and insurance policy from competent         

authority. 

iii)   Valid operating/ driving licence of driver/operator. 

37.5  VALIDITY OF THE WORK PERMIT 

i) Permit is valid for 24 hours. 

ii)  No permit is valid if it is not renewed by the shift incharge/ shift representative in shifts 

(Morning & Evening) 
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iii)  The permit shall be issued for a maximum period of one month and if extension is 

required, the CONTRACTOR has to apply for fresh permit. 

iv) No permit is valid on holidays unless special permission is obtained from the competent 

authority. 

v) For works in the operational areas, Contractor shall follow MRPL work permit system. 

 

37.6 SAFETY REGULATIONS 

Regarding work Permit 

i) The work shall be carried out inside the plant as per safety practices enforced by 

OWNER’s safety section and instructions of Engineer-in-charge issued from time to time. 

Many times it may happen that the working hours shall be drastically reduced or increased 

to meet certain safety requirements and the CONTRACTOR shall meet these requirements 

without any argument for time and financial implications. To obtain work permit and to 

satisfy all conditions laid down therein, shall be the responsibility of the CONTRACTOR. 

No claim for idling of machinery, plant, manpower etc. for safety reasons or non-issuance of 

work permit by In-charge, Safety Section shall be considered. 

ii)  The CONTRACTOR shall abide by all safety regulations of the plant and ensure that safety 

equipment for specific job kit as stipulated in the factory act/ safety handbook is issued to the 

employee during the execution of work, failing which all the works at site shall be 

suspended. 

 Regarding Hot work 

i) When doing hot work inside the plant the CONTRACTOR must ensure that the fire hose is 

hooked up with the fire water system and extended to the work spot. Fire extinguisher must 

be kept near the working spot. Area around and below the hot working place must be 

adequately protected from falling/ coming out of sparks/hot metals from the booth made of 

asbestos cloth/sheet and wetting them with water. The CONTRACTOR must arrange 

sufficient number of fire hoses and fire fighting equipment of approved quality at his own 

cost to carry out hot job inside the plant. 

ii)   Welding & electrical cables should be of approved quality, and no jointing and loose 

connection shall be permitted. 

iii) At the end of the working day the CONTRACTOR must inform electrical section to 

switch off power at sub-station end. 
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iv) The CONTRACTOR must provide cotton dress, safety shoe, safety helmet, safety belt, 

hand gloves of approved quality to his workers to meet the safety requirement of various jobs 

to be carried out inside the plant. 

 Regarding use of Vehicle 

i) Vehicle must not ply on any road within the MRPL plant at speed exceeding 20KM/hr. 

ii)   Mobile crane/ loaded trucks/ trailers must not exceed speed limit of 15 KM/hr inside the 

plant. 

iii)No crane is allowed to move inside the plant with load. 

iv)  No vehicle is allowed to park inside the plant. 

38.0 HEALTH, SAFETY AND ENVIRONMENT (HSE) MANAGEMENT 

38.1 Safety is to be given prime importance. During construction CONTRACTOR shall strictly 

follow the safety procedures, precautions, norms laid down by OWNER. In case of non-

compliance, Engineer-in-Charge shall give notice to the Contractor. In case of repeated 

failure of the Contractor, Engineer- in- Charge is free to take actions such as withholding of 

bills, heavy penalty etc. The quantum of such actions will be decided by the Engineer-in- 

Charge. 

38.2 Bidder shall include in his offer the Health, Safety and Environment (HSE) Management and 

procedures which is required to be adhered to during the execution of contract. After the 

award of the contract, detailed Health, Safety and Environment (HSE) programme to be 

followed for execution of contract under various divisions of works will be mutually 

discussed and agreed to. 

38.3 The CONTRACTOR shall establish document and maintain an effective Health, Safety and 

Environment (HSE) management system. 

38.4 In case CONTRACTOR fails to follow the instructions of Engineer-in-charge with respect to 

above clauses, next payment due to him shall not be released unless until he complies with 

the instructions to the full satisfaction of Engineer-in-charge. 

38.5 The Contractor shall also adhere to the requirements of OWNER specifications on Safety, 

enclosed as Annexure- Ito this SCC. 

39.0 SAFETY NORMS 

39.1 In addition to price reduction and deductions as provided for in the Contract, the OWNER 

shall be entitled to deduct from any payment due to the CONTRACTOR, for violations of 

safety provisions, as per details given below: 
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39.2 Violation of applicable safety, health and environment related norm, as per safety rule. 

39.3 Violation as above resulting in: 

a. Any physical injury – as per safety rule 

b. Fatal accident –as per safety rule. 

 

39.4 The CONTRACTOR shall be required to take a suitable Insurance Policy with a view to 

cover themselves against the above penalties and submit a copy of the said policy to the 

Engineer-in-Charge before possession of site is given to them. 

39.5 Safety is to be given prime importance. During construction Contractor shall strictly follow 

the safety procedures, precautions, norms laid down by MRPL. In case of non-compliance, 

Engineer-In-Charge shall give notice to the Contractor. In case of repeated failure of the 

Contractor, Engineer- In- Charge is free to take actions such as withholding of bills, heavy 

penalty etc. The quantum of such actions will be decided by the Engineer- In- Charge. 

39.6 Contractors are required to meet all safety requirement of MRPL and work shall be carried 

out with working permit system of MRPL 

39.7 Contractors shall provide Personal Protective Equipment like Safety Helmets as per IS2925, 

Safety shoes as per IS15298, Safety Belts as per IS3521 or EN361,Fullbody Harness as per 

IS3521or EN361,Hand Gloves etc. for safe job execution .Rainy shoes, Raincoats shall be 

mobilized by Contractor for their work force to carry out the jobs during rainy seasons. 

Relevant documentary evidence like MRPL materials entry gatepass for above items shall be 

submitted to EIC. 

39.8 Scaffolding as per CPWD specification, as required for the proper execution of the work shall 

be erected.Jhoola or ladder shall not be permitted. Any height work will be carried out by 

using scaffolding with MS jali platform with certification of owner. 

 

40.0 COORDINATION WITH OTHER AGENCIES 

CONTRACTOR shall be responsible for proper coordination with other agencies operating at 

the site of work so that work may be carried out concurrently, without any hindrance to others. 

The Engineer-in-Charge shall resolve disputes, if any, in this regard, and his decision shall be 

final and binding on the CONTRACTOR. 
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If and when required for the coordination of the works with other agencies involved at site, the 

CONTRACTOR shall within the scope of work, re-route and/or prepare approaches and 

working areas as may be necessary. 
 

41.0 SINGLE POINT RESPONSIBILITY 

The entire work as per Scope of Work covered under this contract shall be awarded on   single 

point responsibility basis. 
 

42.0 COMPUTERISED CONTRACTOR’S BILLING SYSTEM 
 

Without prejudice to stipulation in General Conditions of Contract, CONTRACTOR should 

follow following billing system: 

The bills will be prepared by the CONTRACTOR on their PCs as per the standard formats and 

codification scheme proposed by OWNER The CONTRACTOR will be provided with data 

entry software to capture the relevant billing data for subsequent processing. The 

CONTRACTOR will submit these data to OWNER in an electronic media along with the hard 

copy of the bill, necessary enclosures and documents. The CONTRACTOR will also ensure 

the correctness and consistency of data so entered with the hard copy of the bill submitted for 

payment. 

OWNER will utilize these data for processing and verification of bill of the CONTRACTOR. 
 

 

43.0 SUSPENSION 

 Clause No. 2.8.0.0 of GCC stands modified to the extent as follows:  

  If the suspension is ordered for reasons not attributable to the Contractor, then: 

              a. Beyond 05 days of continuous suspension, Contractor shall be entitled for an extension of 

the time equal to the period of suspension plus 25%. 

 

44.0 PROJECT SPECIFIC ACCOUNT 

For the benefit of the Project, it is desired that the CONTRACTOR shall maintain Project 

Specific Bank Accounts, with a bank approved by the OWNER to ensure that finances released 

by the OWNER, line of credit received from the lenders to meet working capital requirements 

and all revenues & other receipts arising from the CONTRACT and under any agreements are 

deposited into such Account(s). Withdrawals and appropriations during the Contract Period, at 
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any relevant time, from such Account(s) shall be made only for the purpose of Project/Project 

Facilities and Services. 

 

45.0 DEFINITIONS 

 

a) For the purpose of the Contract, unless otherwise specified or repugnant to the subject or 

context, the following terms shall be deemed to have the following meanings. These are in 

addition to the defined words appearing in General Conditions of Contract (GCC) and 

wherever there are contradictions, the definitions appearing in the SCC shall take 

precedence. 

b) "CONTRACTOR" means any person, company, firm or body who may be engaged by 

OWNER   for works and services connected with construction, installation, erection and 

commissioning of the facilities for the Project with or without supply of 

equipment/material. 

c) "Project" means supply of fabrication groups to carry out fabrication of pipeline and other 

structural jobs for project departmentat MRPL, Mangaluru (tender no 3200000506) 

d)  “SITB” means Special Instructions to Bidders 

e)  "EMD" means Earnest Money Deposit. 

f) "GCC" means General Conditions of Contract. 

g) "SCC" means Special Conditions of Contract. 

h)  “SOP/ SOR” means Schedule of Prices/ Schedule of Rates. 

i) "Bidder/ Tenderer" means any person, company, firm or body who are issued the Bidding 

Document by OWNER   for submission of bid. 

j) "Bidding Document/ Tender Document" means document to be issued to Bidder based on 

which Bid is to be submitted. 

k)  "Bid/ Offer" means the documents/proposal submitted by Bidder. 

l)  “CD” means Compact Disc. 

m) OWNER /MRPL means “Mangalore Refinery & Petrochemicals Limited”. 

n) EIC means “Engineer in-charge”  
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46.0 MOBILIZATION ADVANCE 

Mobilization advance shall not be applicable for this tender  

47.0 LIMITATION OF LIABILITY  

46.1 The aggregate total liability of the Contractor to Owner under the Contract shall not exceed the total 
Contract Price, except that this Clause shall not limit the liability of the Contractor for following:  

(a) In the event of breach of any Applicable Law;  

(b) In the event of fraud, willful misconduct or illegal or unlawful acts, or gross negligence of the 
Contractor or any person acting on behalf of the Contractor; or  

(c) In the event of acts or omissions of the Contractor which are contrary to the most elementary rules of 
diligence which a conscientious Contractor would have followed in similar circumstances; or  

(d) In the event of any claim or loss or damage arising out of infringement of Intellectual Property; or  

(e) For any damage to any third party, including death or injury of any third party caused by the 
Contractor or any person or firm acting on behalf of the Contractor in executing the Works.  

46.2 Neither Party shall be liable to the other Party for any kind of indirect nor consequential loss or damage 
like, loss of use, loss of profit, loss of production or business interruption which is connected with 
any claim arising under the Contract 
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MANGALORE REFINERY & PETROCHEMICALS LTD. CONTRACT W ORKER’S 

SAFETY POLICY 

 

[ANNEXURE-I TO SPECIAL CONDITIONS OF CONTRACT] 
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Standard Operating Procedure for Social Distancing at MRPL 
Sl. 
No. Procedure Action plan 

1 All areas in the premises including the following shall be 
disinfected completely using user friendly disinfectant mediums 

Disinfection of all the areas and 
Refinery Township on regular 
intervals is being strictly followed. 

a. Entrance Gate of building, office etc. 
b. Canteens and pantries 
c. Meeting room, Conference halls / open areas available/ 

veranda/ entrance gate of site, bunkers, porta cabins, 
building etc. 

d. Equipment and lifts. 
e. Washroom, toilet, sink, water points etc. 

f. Walls/ all other surfaces 

2. 

For workers coming from outside, special transportation facility 
will be arranged without any dependency on the public transport 
system. These vehicles should be allowed to work only with        
30-40% passenger capacity. 

Being followed. 

3 
All vehicles and machinery entering the premise should be 
disinfected by spray mandatorily 

All vehicles hired by MRPL are 
being disinfected at regular 
intervals. 

4 
Mandatory thermal scanning of everyone entering and exiting 
the work place to be done 

Body temp monitoring all who are 
entering and exiting through all the 
gates in all the shifts being done. 

5 Medical insurance for the workers to be made mandatory. 

Medical insurance is available for 
MRPL employees. Term insurance 
is available for contract workers 
apart from ESI. 

6 

Provision for hand wash & sanitizer preferably with touch free 
mechanism will be made at all entry and exit points and 
common areas. Sufficient quantities of all the items should be 
available 

Hand wash and sanitisers are kept 
in all the places. 
Sufficient stock is available. 

7 
Work places shall have a gap of one hour between shifts and 
will stagger the lunch breaks of staff, to ensure social distancing 

Shift/ General shift timings are 
staggered to ensure social 
distancing. 

8 
Large gatherings or meetings of 10 or more people to be 
discouraged. Seating at least 6 feet away from others on job sites 
and in gatherings, meetings and training sessions. 

Awareness through circular and 
office orders. 
Necessary care is taken in seating 
to maintain distance. 

9 Not more than 2/4 persons (depending on size) will be allowed 
to travel in lifts or hoists. 

Awareness through circular and 
intranet. 

10 
Use of staircase for climbing should be encouraged 

Awareness through circular and 
intranet 

11 There should be strict ban of gutka, tobacco etc, and spitting 
should be strictly prohibited. 

Awareness through circular and 
intranet 

12 
There should be total ban on non-essential visitors at sites. 

Awareness through circular and 
intranet 

13 Hospitals/clinics in the nearby areas, which are authorised to 
treat COVID-19 patients, should be identified and list should be 
available at work place all the times. 

List prepared and available in 
Hospital. 
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SUPPLY OF FABRICATION GROUPS TO CARRY 
OUT FABRICATION OF PIPELINE AND OTHER 

STRUCTURAL JOBS FOR PROJECT DEPARTMENT  
 

TENDER NO. 3200000506 
 
   PRICE PART / SCHEDULE OF RATES 
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Mangalore Refinery and Petrochemicals Limited  
(A subsidiary of Oil and Natural Gas Corporation Li mited) 

Instructions to Bidders: Complete all the Highlighted Cells before submissio n / 
uploading 

Tender No:  3200000506 

Tender 
Description :  

E-LIMITED TENDER FOR SUPPLY OF FABRICATION GROUPS TO CARRY  OUT 
FABRICATION OF PIPELINE AND OTHER STRUCTURAL JOBS FOR PRO JECT 
DEPARTMENTAT MRPL, MANGALURU 

Name of Tenderer :    

Sl Description of items  TOTAL SOR Rate 
in INR 

Service 
Tarrif 
Code  

SOR 
Rate 
in % 
(+) 

Amount in INR 

1 
As per Schedule of Rates  

(Prefilled SOR ) 
        80,30,004 

To be 
quoted in 
EPS 

To be 
quoted 
in EPS 

80,30,004 
 

  Total Amount (Rs.) Excluding GST    80,30,004 

  
 Total quoted amount after considering percentage Increase as 

stated above. 80,30,004 

        
Rupees Eighty Lakh Thirty Thousand Four 

Only 

 
Note        
1. Bidder shall quote percentage increase (only in positive %) in above SOR rate, maximum upto two 

decimal places and bids shall be evaluated accordingly. GST shall not be considered for 
evaluation.Evaluation of the bid shall be as per BEC criteria specified. 

2. Quoted “%” variation shall be inclusive of all supplies, labour, materials, consumables, supervision 
charges, required PPE’S for the deployed personnel, overheads and all other costs, charges, 
expenses etc including all applicable taxes/ duties, excluding GST which shall be payable extra at 
actuals. 

3. Zero and negative quotes are not permitted. 
4. “%” Rates to be mentioned only in the online price bid in E-Procurement System (EPS). 
5. Bidder shall consider the total SOR rate of Rs 80,30,004/-as per Annexure-I 
6. Break up for the SOR rate is as per Annexure – I. 
7. Contractor shall provide one supervisor for every two groups deployed (If one group also supervisor 

shall be provided) and one safety supervisor for all safety related issues. 
8. Value amendment shall not be considered for tools, machinery/equipment & Consumables 

during the entire work order period. 
9. Highly Skilled Rate / Skilled Rate/ Semi Skilled Rate / Silent hour rates has been arrived at 

considering Minimum wages as per ALC rates w.e.f 01.04.2020 and these rates will be revised as 
and when there is change in ALC rates and payment will be made accordingly. 
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10. No minimum Quantity/Value is guaranteed. However Payment shall be released based on the actual 
Quantity executed by the contractor limited to contract value. 

11. The Contract shall be split among three contractors (L1-40% of value cap, L2 & L3-30% of value 
cap at L1 rate) by MRPL to meet the job requirements 

12. Items under SOR FORM-B (Annexure-II) shall not be considered for evaluation. 
 

Annexure-I  

 

 
 

 
SCHEDULE OF RATES FORM-A:(PRE-FILLED SOR)  

Mangalore Refinery and Petrochemicals Limited  

TENDER SUPPLY OF FABRICATION GROUPS TO CARRY OUT FABRICAT ION OF PIPELINE AND 
OTHER STRUCTURAL JOBS FOR PROJECT DEPARTMENT AT MRPL, M ANGALURU 
(TENDER No-3200000506) 
 

SOR FORM-A: Supply of Fabrication Group on 8 hrs basis 
 

S.No Description of items UOM Qty Rate ( `̀̀̀) Amount ( `̀̀̀) 

 

Rendering the services of fabrication 
group on 08 hrs  basis with supervisors 
(max two groups one supervisor) to carry 
out fabrication of pipie line & other 
structural jobs for project department as 
per the Tender Scope of Work with 
required manpower, machine, equipment, 
tools, consumables  etc 

08 Hrs 
per 
day 
per 

group 

1200 6691.97 80,30,004 

 

 
Total SOR Rate ( `̀̀̀) 80,30,004/- 

Note: Group is defined in Scope of work 
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Annexure-II  

 
SCHEDULE OF RATES FORM-B:(PRE-FILLED SOR)  

Mangalore Refinery and Petrochemicals Limited  

TENDER SUPPLY OF FABRICATION GROUPS TO CARRY OUT FABRICAT ION OF PIPELINE 
AND OTHER STRUCTURAL JOBS FOR PROJECT DEPARTMENT AT MRPL, MANGALURU         
(TENDER No-3200000506) 
 

SOR FORM-B: Silent Hour rates & Shift Allowancess 

Note: 

1. SOR items under SOR FORM-B shall not be considered for evaluation. 
2. No minimum Quantity/Value is guaranteed. However Payment shall be released based on the 

actual Quantity executed by the contractor. 
3. GST shall be payable extra at actuals. 
4. Highly Skilled Rate / Skilled Rate/ Semi Skilled Rate / Silent hour rates has been arrived at 

considering Minimum wages as per ALC rates w.e.f 01.04.2020 and these rates will be revised as 
and when there is change in ALC rate and payment will be made accordingly. 

5. The rate indicated for Shift allowance is firm and fixed and for Silent Hour Charges, the rate will 
be worked out as per the formula indicated. 

6. Service Charges will not be applicable on Item SOR Form-B 

Sl no Description UOM 
Qty Rate 

(in `̀̀̀) 
Total Rate (in`̀̀̀) 

2 

Rendering the services of Fabrication 
group including supervisor during Extra 
Hours (OT) working beyond 08 hours 
/closed Holidays / Sunday to carry out 
fabrication of pipeline and other 
structural jobs for project department as 
per the Tender Scope of Work with 
required manpower, machine, 
equipment, tools, consumables  etc. 

Per Hour 
Per Group 

 

 

 

2400 
1034 

As per Formula 

= {(Basic wage as 
notified by ALC 

from time to time/8) 
x 2 } 

3 

Shift allowance for Rendering the 
services of Fabrication group resources 
in rotational shifts including ESI  per 
shift / per person(only for Rotating shift 
A, B, & C) 

Per shift 
Per Person 

 

500 27.02  
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1.0 LOCATION AND ACCESS OF SITE. 

Proposed Location: BS-VI Projects consists- FGTU, SRU-7, Tankage and associated 

piping, Nitrogen plant and HSD transfer pumps & pipeline. Also in other project are in 

Mangalore as & when required. 

2.0 JOB DESCRIPTION 

Supply of fabrication groups along with supervisors (Maximum two groups one supervisor)   

during plant/equipment shutdowns and whenever project work is taken up for fabrication, 

welding and erection of pipelines and other structural jobs as detailed in the scope of work at 

locations (inside and outside refinery premises) as decided by MRPL. The contract shall be 

valid for a period of one year from the placement of order. 
 

3.0 DETAILED SCOPE OF WORK 

a. Fabrication and erection of piping like Carbon steel, Stainless steel & etc. Piping job at all 
elevations including transportation from MRPL’s stores, Handling at site, cutting, edge 
preparations, bending, welding as per instructions of area Engineer-in-charge. 

b. To cut and remove existing line as per drawing/instructions wherever specified by Engineer-in-
charge.  

c. To fabricate miter bends reducers, threaded nipples, or any other special items out of CS, SS 
Quality materials. 

d. To provide bleeders, vents, drains, orifice tapping and to fix in line fittings like steam traps, 
strainers, control valves, safety valves etc. at all elevations. Any instrument items like 
thermocouples to be removed and re-fixed by contractor without any damage to the 
instruments. 

e. To carryout spading/de-spading for isolating the lines make flushing/steaming, draining 
connections as required. 

f. Hydro/Pneumatic testing to be carried out on repaired/replaced lines as per instructions of area 
Engineer-in-charge and in the presence of MRPL representative for necessary witnessing and 
records. 

g. To identify by painting white bands or taping around pipes next to the field weld joints for 
radiography. Supply of Paints will be the Contractor’s scope. In case of repair, the welding 
joint will be rectified as required. 

h. To fabricate and erect pipe supports, clamps, shoes, saddles etc. at all elevations as per 
requirement/instructions of area Engineer-in-charge. 

i. To fabricate and erect MS structure including straightening if required, transporting the 
materials from MRPL’s stores, handling at site, cutting  to required sizes, bolting and/or 
welding, as per instructions of area Engineer-in-charge. Scope of work includes 
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fabrication/erection of    purling, side runner, beams, monorails, single column, hand railing, 
platform roof trusses, ladders, stairs etc.  

j. Any other related fabrication work as directed by area EIC. 

k. To Render the services of Fabrication group (Per day 08 hrs) consisting of following Crew, 

Equipment, Tools & Consumables as per the instruction of Engineer-In-Charge as & when 

required / to carry out fabrication jobs 

Sl. 
No. 

Description Qty 

1 Fabricator (Highly skilled) 1 No 
2 Welder Qualified (Highly skilled) 1 No 
3 Grinder/Gas Cutter (Skilled) 1 No 
4 Rigger (Skilled) 1No. 
5 Helper (Semi skilled) 1 No 
6 Supervisor-(Skilled) If one group also supervisor shall be provided (Max.two 

groups one supervisor). 
1 No 

7 Welding M/c with welding cables , Holders, Electrodes and all other 
accessories 

1 Set 

8 Grinding M/c / Buffing M/c with Grinding Wheel, Cutting wheel & Buffing 
wheel. 

1 Set 

9 Gas Cutting set with Oxygen, Cutting gas & DA  1 Set 
10 Small Tools, PPE, Welding Helmet, Grinding shield, Chisel, Wire brush, 

Dye Kits, Gloves, Goggles, Safety Belts for working at height.  
1 Set 

 

l. This Group shall be operated in 08 hours job basis with supervisors (One supervisor for max. 
two groups).The contractor shall keep supervisor for the fabrication groups including extra 
hours and shall be responsible for daily activities of hot works including the safety of 
workmen. The contract supervisor shall coordinate for the hot work jobs including collecting 
necessary hot work permits and execute the jobs as per engineering drawings/ as instructed by 
area EIC. The supervisor employed by the contractor shall report to the area EIC at the 
beginning of the shift and taking instructions and get the job done by the hot group during 
plant/Equipment shutdown. Based on the job requirement contractor may be asked to mobilize 
groups as decided by EIC. However every contractor to keep one safety supervisor for all 
safety related issues. 

m. The bidder to quote for fabrication group (08 hours basis) as per SOR (Annexure B) and it 
shall be inclusive of his supervisor. Based on the job requirement contractor may be asked to 
mobilize groups as required by EIC. 
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4.0 SCOPE OF SUPPLY (CONTRACTOR / MRPL) 
4.1 Contractor’s Scope of Supply 

a) All required Manpower, Supervisor, Safety Supervisor, tools and tackles, Lifting and Handling 

Equipment, Welding Generators / Welding rectifier, Welding Cables, welding Oven, Grinding / 

buffing machines, etc., with valid test certificates of machines, Gas cutting sets, Argon arc welding 

sets, MRPL approved Welding Electrodes, Consumables like grinding / Cutting / buffing wheel, 

electrodes & etc. are to be supplied by the contractor. 

b) Contractor shall be ready to supply & use any specified welding electrodes (E6013 / E7018) for CS 

welding as decided by MRPL Inspection and area EIC depending on the job. 

c) The skilled manpower shall be adequately qualified/ experienced for the jobs to be carried out and 

acceptable to the area EIC. The consumable materials in the Contractor’s scope shall confirm to be 

suggested list of MRPL/Acceptable quality/Reputed brand 

d) Contractor shall supply fabrication groups along with supervisors (One supervisor for max. two 

groups) on 08 hrs basis on round the clock basis, if required extra hours also during shutdown as 

instructed by area EIC. 

e) The contractor shall provide/arrange all Personal Protective Equipments like Safety Helmets, Safety 

Shoes, Safety Belts with Full body Harness, Hand Gloves, Uniform / Boiler suits-2nos, rain coats, 

Goggles, Dust mask, Ear plug any other safety gadgets that may be required based on work location 

/ safe environment for safe job of execution for their contract Personnel. These above all are 

Contractor responsibility. 

f) The Contractor shall arrange all necessary requirements including accommodation, tea, snacks & 

meals for their Resources and Transportation for Manpower, Welding machines, consumable and 

Handling of Material at his cost within all work areas of MRPL. 

g) Towing of D.G. Set, Welding rectifier, MG set etc. as and when required for the job shall be 

arranged by the contractor. 

h) Dye Penetrate test kit for DP check of weld joints. 

i) Contractor should deploy full time supervisor for supervision of the job including workmen 

deployed for fabrication group for safety execution. 

j) All jobs assigned by the area EIC to be carried out to the satisfaction of MRPL/Inspection 

authorities. 

k) Reconciliation of materials issued to party and accounting of issued materials. Any shortages, 

wastages beyond acceptable limits will be debited to contractor as certified by area EIC. 
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4.2 MRPL’S Scope Of Supply (Free of cost) 

l) Pipes and pipefittings, Plates, structural material, valves, gaskets, fasteners, on line fittings etc 

required for the job. 

m) Water, Compressed Air and Electricity (Up to a distance of 100mtrs from power source) if available 

shall be provided 

n) Stress relieving and radiographic inspection of the weld joints. 

o) Any special tools, crane special safety equipment and appliances. 

p) Scaffolding   if required will be provided. 

q) Painting & Insulation. 

r)  Truck, Tractor-trailer with driver & fuel if available will be provided for transportation of the 

Material from Stores/Workshop to site & back. 

s) Welding DG with diesel and Tractor (for shifting DG) if required for working in remote areas 

wherever Power source is inaccessible, shall be provided if available. 

t) Special welding electrode like SS/309/Alloy steels/cast iron/ cast steel & Brass electrode if required 

will be provided as per the area EIC recommendation/Approval. 

u) Fire blankets will be issued from tool room if available on returnable basis as per the EIC 

recommendation / approval. 

v) Issue of necessary work permits to the contract supervisor. 

 

5.0 MEDICAL CHECK-UP  
The Contractor has to ensure that the resources deployed should undergo Medical Check-upand 

deploy workmen physically fit enough to carry out the shutdown fabrication jobs in the Refinery. 

The contractor has to maintain & submit the necessary medical certificates etc as required. 

 

6.0 OTHER CONDITIONS OF COTRACT: 

a) MRPL General Conditions of contract shall be a part of this contract. The contractor is advised to go 

through the same and comply with the conditions. 

b) The Contractor shall ensure that pipe, pipe fittings, valves, gaskets etc. used in a given pipeline shall 

be strictly as per piping specification for the pipe class specified for that pipeline. 

c) The Contractor shall ensure that all industrial gases such as Oxygen, Acetylene, Bharat cutting gas, 

Argon, Nitrogen, Grinding wheel, cutting wheel, buffing wheel and welding electrodes are to be 

approved by area EIC/MRPL before they are used for the job. 
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d) The Contractor shall ensure that the cables of welding generators and tubes of gas cutting sets should 

be without joints and sufficiently long enough to enable them to be located in safe place during 

welding/cutting. The earthing cable shall be located as near to the work spot as possible. 

e) The Contractor, if advised by area EIC shall arrange a basic set of crew at plant within 24 Hr. of 

request. The Contractor shall provide the contact address and mobile number of the Supervisor/Site 

In-charge for any Emergency call duties. The contractor shall execute the job on round the clock 

basis if required & as decided by area EIC. 

f) Contractor shall deploy the Required/suitable/Experienced Manpower for the Job. Manpower 

including the supervisors if one group also (max. two Groups one supervisor including extra hours) 

should be conversant with shutdown Jobs in Refinery. The contractor shall maintain all necessary 

records such as details of jobs carried out and the same to be submitted along with bill to area EIC. 

The personnel engaged by the Contractor shall maintain good conduct and discipline commensurate 

with Industrial standard. If in the opinion of the area Engineer-in-charge any of the personnel have 

not maintained good conduct and discipline, the Contractor shall remove such personnel 

immediately from MRPL premises and provide alternate personnel. 

g) The Contractor shall deploy welders qualified by MRPL Inspection in accordance with relevant 

codes and standards. Frequency of Qualification test will be decided by MRPL and shall be binding 

on the Contractor. 

h) MRPL will arrange to issue Temporary entry passes/Bio-Metric punch cards to the Contractor for 

every workmen deployed by the Contractor and would made valid for the estimated period of work. 

Such cards shall be returned after the period is over. The Contractor’s resources working in General 

shift and regular shifts (MRPL shift timings would be applicable) shall punch at the Security Gate 15 

minutes before the shift timings to avoid over crowding. Work timings would be regulated through 

the cards. They are also required to punch in and out every time at the Gate while they enter or leave 

the refinery. The resource(Group) deployment will be decided at the time of shutdown and will be 

intimated to the contractor in a week’s time in advance for planned shutdowns and immediate in case 

of emergency shutdowns. 

i) Normal working hours for the Contract personnel shall be MRPL General Shift hours and if required 

regular shift (A/B/C) of MRPL timing also. However, if required or if directed by the area Engineer-

in-charge, the Contractor shall deploy his personnel for extended hours to complete the assigned jobs 

for the day. 

j) For jobs executed on indicative Manpower rates, the overtime rates (Silent hours):(Basic wage as 

notified by ALC from time to time / 8) X 2are payable if the jobs are instructed to be carried out 
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beyond normal working hour and if required on paid holidays / Weekly Offs on Sundays payment 

shall be made as per Annexure B. 

k) The Contractor shall observe all safety precautions (Safety Shoes, Helmets and personnel protective 

equipment etc.) and obtains necessary Work permits before carrying out any job inside the Refinery 

Complex. The contractor shall strictly adhere to all conditions and safety precautions as mentioned 

in the work permits. MRPL reserves the right to cancel any hot work permits issued without 

assigning any reason. Contractor shall educate his team to stop immediately all jobs in the event of 

fire. No contract personnel will be allowed to enter MRPL premises without Safety Shoes & 

Helmets. 

l) The Contractor shall be responsible for the safety and health of all his employees. All liabilities 

under IE Rules 1956/Labour laws, Insurance on account of this contract for personnel / labour shall 

be done by the contractor. 

m) The contractor has to obtain a police verification clearance certificate for the resources deployed by 

the contractor on an Annual basis. 

n) The Contractor shall return the entire special tools, special safety equipment and other items taken 

from MRPL on monthly basis duly certified by the Owner/Engineer-in-charge. For any items lost or 

damaged by the Contractor, the replacement cost shall be recovered from the Contractor. 

o) The Contractor shall submit along with RA Bill material reconciliation statement indicating the 

material issued & consumed for each job. A cutting allowance of 3% for structural steel and 2% for 

piping shall be allowed. 

p) Electrodes to be properly stored and baked.  Only MRPL suggested Welding electrodes, Filler wires, 

grinding wheel and cutting wheels shall be used for the job. 

q) Welding, Pre and Post weld heating and other auxiliary functions and the welding personnel should 

meet the requirement laid down in the applicable latest editions of the following standards and 

procedures: 

1. Codes for Petroleum Refinery Piping - ANSI B 31.3 
2. Welding qualifications - ASME SEC IX 
3. The Indian Boiler Regulations - IBR 
4. The American Society of Testing Materials – ASTM 

r) Any shortage of Manpower and materials (deficiency of manpower / supervisor / shortage of 

machinery and / or not in working condition) as specified under 2.0.11 are not provided or not 

available the group considered invalid and however Penalty Clauses-10.0 as applicable if required. 

The requirement as per group shall be met in full. However payment will be made as per SOR after 

carrying out deductions against deficiency supply of resources towards Penalty Clauses –10.0. 
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s) If either welder / fabricator are not provided or not available the group shall be considered invalid 

during the period for OT purpose/ hours. 

t) Entry of Man/material/equipment shall be permitted within the Refinery area with a valid pass and 

no material/equipment shall be permitted to be taken out of the Refinery area, unless authorized by 

the concerned authorities of the Refinery with valid gate pass. The Contractor shall be held fully 

responsible for any or all delays/losses/damages that may result consequent on any lapse(s) that may 

occur on the part of his employees in this regard. 

u) Contractor has to pay as per the details of Annexure-B for payment to his resource. 

 

7.0 SAFETY INSTRUCTIONS TO BE STRICTLY FOLLOWED BY CONT RACTOR 

a) All welding machines Power connection should be connected to the welding receptacle through    

welding plug tops only. 

b) Supply power cable to welding machines, welding current regulator, portable electrode oven, 

grinding machines, power distribution board etc. should not have any cable joints. (Single piece 

Cable). 

c) Welding Cables & Gas hoses should be inspected for cuts, Leaks, Brakes & Insulation damages. The 

Fittings & Valves of Gas & Oxygen Pressure Cylinders should be inspected for leaks. 

d) Welding machines shall strictly meet all the statutory requirement with necessary certificate from 

authorized agencies. 

e) Pressure Cylinders should be kept at a safe distance from welding or cutting operations. 

f) All power cable ends should have industrial plug on one side and other end directly into the machine. 

(No naked end pinning into will be permitted) 

g) Earthing welding cable should be rigidly connected to the material being welded & securely attached 

at a location immediately adjacent to the welding. 

h) Welding cable ends should be lugged & bolted on the machine side, Holder & earthling side. No 

joints will be permitted on the welding cable. Only aluminium / copper cable should be used for 

welding holder & earthling during welding. 

i) Grinding machines should be connected through a three core single cable with industrial plug top one 

side and direct to the machine on the other end. (No cable joint will be permitted. 

j) All grinding machines used should have wheel guards. 

k) No jobs should be started without the valid work permit and to be stop   on expiry/withdrawal of the 

permit. When the welder stops working the   welding machine should be shutdown & the valves on 

the cylinders should be closed and the pressure from the regulators should be released. 
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l) All stand by fire fighting equipment as mentioned in the Hot work permit to be ensured at the place 

of work. 

m) All the workmen & Supervisor should have personal protection equipment   like Helmet, Safety 

Shoes, gloves, Welding helmet & gloves for the welder, Goggles for Grinder & Gas Cutter. Safety 

belts should be used while working at heights. 

n) Safety is to be given prime importance. Contractor shall strictly follow the safety procedures, 

precautions, norms laid down by MRPL. In case of non-compliance, area Engineer-In-Charge shall 

give notice to the Contractor. In case of repeated failure of the Contractor, area Engineer- In- Charge 

is free to take actions such as withholding of bills, heavy penalty, suspension etc. The quantum of 

such actions will be decided by the area Engineer In Charge. 

o) The Contractor shall follow the Contractors Safety Policy. 

 

8.0 PERIOD OF CONTRACT 

The contract shall be valid for a period of One Year. 
 

9.0 LIST OF SUGGESTED WELDING ELECTRODES & GRINDING WHE ELS 

 SUGGESTED WELDING ELECTRODES 

1. Ador (formerly AdvaniOerlikon)  
2. Esab India  
3. D&H 
4. Modiarc 
5. Honavar 
6. Kobe steel  
7. Mailammetallogen 
8. Royal arc  

 
 SUGGESTED GRINDING/CUTTING WHEELS 

1. Carborandom universal 
2. Grindwel Norton 
3. Royal Arc Abrasives 
4. Bosch 

Other than mentioned above, welding Electrodes & Grinding wheels shall be of reputed brand/good 

quality and the site performance of the products shall be accepted / approved by EIC / MRPL 

Inspection, before being applied for the job. 
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10.0 BREACH OF CONTRACT (PENALTY CLAUSE)  

 The Clause No. 4.4.0.0.of GCC stand replaced with following clause: 

a. Non Mobilization of Groups / tools / performance: In the event if the performance of the contractor 
is found unsatisfactory or if the contractor fails to mobilize the required number of groups as per the 
direction of EIC or inadequate tools provided by the contractor as found during job execution (i.e. 
the number of tools provided are not sufficient for the number of groups deployed), PENALTY 
equivalent to Rs. 1000/-will be deducted for each job/occasion in other reason attributable to 
contractor. 
 

b. Non Mobilization of Supervisor:Contractor fails to arrange supervisor, the payment will be made 
by deducting Rs.1200/- per supervisor, per occasion towards deficiency of the supervisor deployed 
in normal hours (8 hour). If during extra hours (OT), the contractor not able to arrange/mobilize 
supervisors per resource, per hour and per occasion Rs.150/- will be deducted per hour as per the 
direction of area EIC. 

 

c. Non Mobilization of Resources at Extra hours (OT):If extra hours (OT) the contractor not able to 
arrange/mobilize his resource (Excluding Welder & Fabricator), per resource, per hour and per 
occasion Rs.200/- per hour will be deducted as per prior approval of area EIC. Either a welder/ 
fabricator is not provided/not available, the extra hours for whole group shall be invalid. 

 

d. Safety Penalty: In addition to the above, for any violation of safety as per Contractor workers safety 
policy, Penalties will be applicable / deducted. The decision of EIC will be final in this regard. 

 

 


