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Addendum-1 dated 22.05.2024 

To 

Tender No. 3200000769 dated 09.05.2024 

For 

Mechanical Erection Package for CW Mpdification System for 

MRPL Refinery Complex Power System Upgradation Project 

 

 

With reference to the above tender, bidders are requested to note the following: 

 

The items, conditions, specification and stipulations of the Bidding Documents and the modified 

portion to the extent indicated in 

 

a) Annexure-I: Commercial Addendum 

b) Annexure-II: Reply to Pre-bid Queries 

 

 

 

The implications of the same, elsewhere in the tender shall be taken care of appropriately by the 

bidders. All other terms and conditions, stipulations and specifications of tender shall remain 

unaltered. 

 

Note: 

Bidder shall submit copy of these documents along with the techno-commercial bid, duly signed and 

stamped, as a token of having read and understood the same. 

  



 

MECHANICAL ERECTION PACKAGE FOR CW 
MODIFICATION SYSTEM FOR MRPL REFINERY 

COMPLEX POWER SYSTEM UPGRADATION PROJECT 

 
 

    
Tender No.: 3200000769_Addendum-1 Sheet 2 of 3 Bidder’s Seal & Signature 

 
 

Addendum-1 

Annexure-I: Commercial Addendum 

 

Sl. No. 
Reference Section No./ 

Clause No. 
Addition/Deletion/Modification 

1. Vol. I of II; SOR Page 3 of 

5; Clause no. 2.8; 

Manpower Assistance for 

Pre-Commissioning 

Activities 

(One Man day = 12 hours shift) shall be replaced by (One 

Man day = 8 hours shift). 
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Addendum-1 

Annexure-II: Reply to Pre-bid Queries 

Sr. 
No. 

Tender 
Doc. Page 

No. and 
Clause No. 

Subject  Bidder’s Query  Owner’s Reply 

1 Page 390; 
Cl. 2.8 

MANPOWER 
ASSISTANCE FOR PRE-
COMMISSIONING 
ACTIVITIES 

The mentioned rates 
are not matching for 
12 hrs. 

The Bidders to consider 8 hrs. 
shift and quote accordingly. 

2 Page 391; 
Cl. 3.1.06 & 

3.1.07 

STRUCTURAL STEEL 
WORK AND PIPE 
SUPPORTS 

 

Generate separate 
rates for Blasting and 
Field painting for 
structures  

 

As clarified in the Prebid 
meeting, Structural steel 
quantity that needs painting is 
very less. Hence no separate 
rate is envisaged.  

3 Page 389; 
Cl. 2.1E 

SURFACE 
PREPARATION & 
PROTECTIVE COATING 

 

Generate separate 
rates for Blasting and 
Field painting 

 

It is understood that the query 
is aimed to generate invoice 
after partial work completion. 
The Bidder to note that the 
successful Bidder needs to 
submit billing break-up for 
customer’s approval, which 
shall be used for invoicing 
purpose. The billing break-up 
can have several line items 
against a SOR item 
depending on supply of 
material, completing of first 
coat, completing of finish coat, 
etc.  

4 Page 388; 
Cl. 2.0 

PIPELINE WORKS 
 

Item rate for Hydrotest 
of Existing lines 

 

Bidder to note that no hydro 
test is required for existing 
lines. For stub connections 
with RF pad, DP test shall be 
applicable, which is included 
in line item 2.3. 

5 Page 315 SHUTDOWN ACTIVITIES 
 

Generate item rates 
for 7 nos Stub welding 
during shutdown  
 

Bidder must execute 7 nos. 
Stub welding during shutdown 
period and no separate rate is 
envisaged. Bidder to consider 
this requirement while 
quoting. 

6  SCAFFOLDING Generate item rate for 
Scaffolding 

Almost entire work shall be 
performed at ground level. 
Hence no separate rate is 
envisaged. 

 


